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IMPORTANT DISCLAIMERS 
 

 
This Emergency Request for Proposal (“Emergency RFP”) is issued under authority of Governor John Bel 

Edwards Proclamation of Emergency, 238 JBE 2021 Renewal of State of Emergency and Extension of 

Emergency Provisions for Hurricane Laura, and Governor John Bel Edwards Proclamation of Emergency, 

1 JBE 2022 Amendment to State of Emergency - Hurricane Ida.   

 
 OCD-DRU is soliciting proposals from interested entities  that wish to provide Building/construction 
management services for any federal or state  funded (in whole or in part) programs or initiatives 
related to emergencies related to hurricanes Laura and Ida.   
 
Due to the state of emergency, this Emergency RFP is being issued as an emergency request for 
proposals under authority of the Executive OrderS and ordinary procurement laws are suspended. Time 
is of the essence in identifying and contracting with qualified entities to assist with the State of 
Louisiana’s recovery from hurricanes Laura and Ida. 
 
This Emergency Request for Proposal (“Emergency RFP”) is to obtain information and costs and does not 
guarantee an award.  This information will be reviewed and discussed by the Office of Community 
Development and may or may not result in an award of a contract/purchase order.  
 
Only information which is in the nature of legitimate trade secrets or non-published financial data may 
be deemed proprietary or confidential.  Any material within a response to this Emergency RFP identified 
as such must be clearly marked and will be handled in accordance with the Louisiana Public Records Act, 
La. R.S. 44:1-44, and applicable rules and regulations.  Any response marked as confidential or 
proprietary in its entirety may be rejected without further consideration or recourse.  
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EMERGENCY REQUEST FOR PROPOSALS 

FOR 

BUILDING/ CONSTRUCTION MANAGEMENT 

SELECTED SERVICES 

 

PART 1: ADMINISTRATIVE AND GENERAL INFORMATION 
 

 Purpose  
 

The Louisiana Division of Administration, Office of Community Development (hereinafter referred to as 
the “OCD”) is issuing this Emergency Request for Proposal (“Emergency RFP”) to solicit proposals from 
interested entities  that wish to provide services needed  in connection with Building/Construction 
Management (BCM) selected services for any federal or state  funded (in whole or in part) disaster 
recovery, resilience/mitigation programs or initiatives, or other funding related to a currently  existing 
emergency which OCD administers or has a stakeholder interest, collectively referred to as the “Program”.   
 
OCD requires prospective Proposers to propose comprehensive services that (1) are based on an 

understanding of the Program as outlined in the relevant resource documents and, (2) provide the scope 

and breadth of services that are responsive to the needs of the Program, and, (3) ensure all work is 

performed in a timely manner in accordance with programmatic, statutory, and regulatory 

requirements. 

 
OCD hereby determines that this project requires a license in the classification of Residential Construction 
and a Commercial license in the classification of Building Construction. RESPONSES TO THIS EMERGENCY 
RFP SHALL BE ACCEPTED ONLY FROM CONTRACTORS WHO ARE LICENSED UNDER LA. R.S. 37:2150-2192 
FOR THE CLASSIFICATIONS OF RESIDENTIAL CONSTRUCTION AND COMMERCIAL WITH A 
CLASSIFICATION OF BUILDING CONSTRUCTION. All Proposers are required to certify in Attachment I, 
Certification Statement, that they hold active licenses at the time of submission of the proposal.  
 
Failure to provide a copy of the licenses with the proposal may be grounds for the State to reject. 
Additionally, any objection to the classifications must be submitted to OCD at least ten (10) working days 
prior to the deadline for receipt of proposals contained in the Section 1.6, Schedule of Events.  
 
As a result of this Emergency RFP, the State may select one or more Contractors to provide 
Building/Construction Management selected services for parts of the Program, and a selected Proposer(s) 
may not be the exclusive provider of that service.  Other providers may be pre-existing or acquired 
through subsequent procurement. Compensation for the task(s) assigned will be based on the BCM fees 
as provided in the selected proposal(s) or lower negotiated rates.  

 
The successful Contractor(s) will be required to coordinate and integrate awarded operational areas into 
existing and/or new program processes and systems, working with other State contractors and/or  
representatives, as specified by the State , including with special emphasis, the Program Management 
contractor(s) (current or future) for any Program for which the successful Contractor(s) is providing BCM 
services. 
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   Background 

   
OCD, on behalf of the State of Louisiana (“State”), administers the State’s Community 

Development Block Grant – Disaster Recovery and Mitigation/Resiliency  and other federally funded 

Programs as needed and is seeking to contract with an entity or entities to provide 

Building/Construction  Management Services described in  Part 2, Scope of Services.  This Emergency 

RFP will provide additional resources to allow OCD to provide services in a timely manner. 

 

 Goals and Objectives  
 

The objectives include, but are not limited to, assisting OCD with the administration of the Program; and 

assisting the State of Louisiana with maintaining compliance with federal requirements and OCD’s 

business requirements. 

 

 Term of Contract 
 

The term of any contract(s) resulting from this Emergency RFP shall begin on or about ____________and 

is anticipated to end on ____________.  OCD may exercise an option to extend for up to a total of thirty-

six (36) additional months at the same rates, terms and conditions of the initial contract term with the 

concurrence of the Contractor and subject to all the appropriate approvals, including approval of the 

Office of State Procurement in accordance with La. R.S. 39:1595.1. Prior to the extension of the contract 

beyond the thirty-six (36) month term, prior approval by the Joint Legislative Committee on the Budget 

(JLCB) or other approval authorized by law shall be obtained. Such written evidence of JLCB approval shall 

be submitted, along with the Contract amendment to the Office of State Procurement (OSP) to extend 

contract terms beyond the 3-year term. The total contract term, with extensions, shall not exceed five (5) 

years. The continuation of the Contract is contingent upon the appropriation of funds by the legislature 

to fulfill the requirements of the contract. 

 

 Definitions 
 

Action Plan Proposed activities approved by the Dept. of Housing and Urban Development 
(HUD) to guide recovery from a disaster. See http://www.doa.la.gov/Pages/ocd-
dru/Action_Plans.aspx. 

Agency OCD 

Building/Construction 
Management Services 
(BCM) 

Denotes specific services to be provided by the Contractor(s) awarded a contract 
under this Emergency RFP. 

CDBG Community Development Block Grant 

Construction Activities Rehabilitation, reconstruction, new construction, demolition and/or elevation 
services. 

Contractor The selected proposer following negotiation, execution and required approvals of 
executed contract.  There may be more than one Contractor. 

Contractor’s Program 
Director 

Contractor’s principal point-of-contact for the State. 

http://www.doa.la.gov/Pages/ocd-dru/Action_Plans.aspx
http://www.doa.la.gov/Pages/ocd-dru/Action_Plans.aspx
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Discussions For the purposes of this Emergency RFP, a formal, structured means of 
conducting written or oral communications/presentations with responsible 
Proposers who submit proposals in response to this Emergency RFP. 

DOA Division of Administration 

Grant Management 
System 

The state may provide the Grant Management System (the system of record and 
the program application used for processing applicants during the application 
process). The Grant Management system used will be hosted by the State.  The 
State has the authority to change the Grant Management System. 

HUD U.S. Department of Housing and Urban Development, the federal agency that 
administers CDBG funds. 

IT Services The State Office of Technology Services (OTS) will provide IT services for the State 
to support these Emergency RFP services, unless specified in this Emergency RFP 
to be provided by the successful Proposer. 

May, Should  and Can Denote an advisory or permissible action. 

Must, Shall or Will Denotes mandatory requirements that must be met without alteration. 

OSP Office of State Procurement 

OTS Office of Technology Services, Division of Administration, State of Louisiana 

Program State programs which OCD administers or is a stakeholder and/or other disaster 
recovery programs and other state or federal funded initiatives yet to be defined, 
including programs occurring as a result of past and future disasters.  

Program Management 
Selected Services 

Denotes specific services to be provided by the contractor(s) awarded a contract 
under the companion RFP 107140-064. 

Proposer A firm that responds to this Emergency RFP. 

QA/QC Quality assurance and quality control processes are the combination of quality 
assurance, the process or set of processes used to measure and ensure the quality 
of a service (e.g. policy, IT, and construction), and quality control, the process of 
ensuring services meet OCD expectations. Quality assurance is process oriented 
and focuses on defect prevention, while quality control is product oriented and 
focuses on defect identification. 

Emergency RFP Emergency Request for Proposals 

Solution  Turnkey (Full Service) solution whereby the Contractor(s) evaluates the damage 
and creates the scope of work, then performs or contracts for all needed services-
case management, environmental reviews/lead based paint inspection, testing 
and reporting, construction, etc. to bring the dwelling to a reasonable level of 
livability. Eligible expenses are determined during the initial home inspection, 
based on a repair scope of work. *For the contract(s) resulting from this 
Emergency RFP, OCD expects that most of the files for Solution 1 will be in a 
phase of NTP (Notice to Proceed) for construction services. Solution 1 includes 
resilient construction standards such as fortified roofs and reconstruction homes 
built elevated to a minimum of 3’ (pier and beam with contiguous footings). 
 
Other construction activities may be added by OCD based on changing program 
needs. 
 
SOLUTION 2. Homeowner Managed Construction where the homeowner has 
already engaged a construction contractor or chooses to engage in a construction 
contract then the Contractor(s) will provide case management, construction 

https://en.wikipedia.org/wiki/Quality_assurance
https://en.wikipedia.org/wiki/Quality_assurance
https://en.wikipedia.org/wiki/Quality_control
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advisory services and environmental services, as needed. Eligible expenses are 
determined during the initial home inspection, based on a repair scope of work. 

SOW Scope of Work, which is used in this document to denote the allowable building 
specifications identified in Xactimate for repairs or reconstruction under the 
policies and procedures of the Program. 

Specialized Advisory 
Services 

Services provided by the Contractor that require specific industry knowledge, 
which may include, but is not limited to: construction, financial, engineering and/or 
housing-related services. 

State or OCD Denotes the State of Louisiana by the Division of Administration, Office of 
Community Development 

State Program Manager 
(SPM) 

Provide oversight of Contract and serves as the principal point of contact on behalf 
of the State concerning Contractor’s performance under the Contract resulting 
from this Emergency RFP. Also oversees the implementation of the Program, 
including overseeing the corresponding day-to-day activities of the Contractor. 

Third Party Requests for 
Release of Information 

Request from public for information that Contractor holds. 

 

 Schedule of Events 
 

 
Event 

Date 

Emergency RFP advertised in newspapers and post to LaPAC  Wednesday, January 19, 2022 

Deadline for receipt of written inquiries 4:00 pm CST, Tuesday, February 1, 2022 

Deadline to answer written inquiries Monday, February 7, 2022 

Deadline for receipt of Proposals 3:00 pm CST, Tuesday, February 15, 2022 

Presentations & Discussions, if needed, on or about Week of February 21, 2022 

Notice of Intent to award announcement, and 14-day protest 
period begins, on or about 

Week of March 7, 2022 

Contract execution, on or about April 1, 2022 

 

NOTE: The State of Louisiana reserves the right to revise this schedule. Revisions, if any, before the 

Proposal Submission Deadline will be formalized by the issuance of an addendum to the Emergency 

RFP.  

 

 Proposal Submittal 
 

Firms who are interested in providing services requested under this Emergency RFP must identify if their 

Proposal is for submit a proposal containing the mandatory information specified in this Emergency RFP. 

The proposal in hard copy and electronic versions as specified in Section 1.11 must be received by the 

Building/Construction Management Selected Services Emergency RFP Coordinator on or before the date 

and time specified in the Schedule of Events. FAX or e-mail submissions shall not be acceptable. Proposers 

mailing their proposals should allow sufficient mail delivery time to ensure receipt of their proposal by 

the time specified.  
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The Proposer should label proposal submissions as follows: 

Building/Construction Management Selected Services  

Proposer’s Name 

 

The proposal package must be delivered at the Proposer’s expense to: 

Building/Construction Management Selected Services Emergency RFP Coordinator 

Office of Community Development 

617 N. Third Street, 6th Floor 

Baton Rouge, LA 70802 

 

Proposers should be aware of security requirements for the building and allow time to be photographed 

and presented with a temporary identification badge.  The responsibility solely lies with each Proposer to 

ensure their proposal is delivered at the specified place and prior to the deadline for submission. Proposals 

received after the deadline will not be considered. Proposers are hereby advised that the U.S. Postal 

Service does not make deliveries to OCD’s physical location. 

 

 Qualification for Proposer 
 

1.8.1 Mandatory Qualifications: 
 

Proposers must meet the following qualifications prior to the deadline for receipt of proposals. 

1. The Proposer shall provide a statement of whether, in the last ten (10) years, the Proposer has 
filed (or had filed against it) any bankruptcy or insolvency proceeding, whether voluntary or 
involuntary, or undergone the appointment of a receiver, trustee, or assignee for the benefit of 
creditors, and if so, the explanation providing relevant details.  This statement must be provided 
even if there are/were no such proceedings. 

2. The Proposer shall provide a statement of whether there are any pending Securities Exchange 
Commission investigations involving the Proposer, and if such are pending or in progress, an 
explanation providing relevant details and an attached opinion of counsel as to whether the 
pending investigation(s) will impair the Proposer’s performance in a contract under this 
Emergency RFP.  These statements must be provided even if there are/were no such 
proceedings. 

3. The Proposer shall provide a statement documenting all open or pending litigation initiated by 
Proposer or where Proposer is a defendant in a customer matter.  These statements must be 
provided even if there are/were no such proceedings. 

 

1.8.2 Desirable Qualifications 
 

OCD desires that the Proposer’s resources meet or exceed qualifications listed in Part 2, Scope of Services 

for Building/Construction Management Services, respectively, and Staff Qualifications, Section 1.9.6 of 

this Emergency RFP. 
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 Proposal Response Format 

 

Proposals submitted for consideration should follow the format and order of presentation described 

below: 

1.9.1 Cover Letter 
 

A cover letter should be submitted on the Proposer's official business letterhead explaining the intent of 

the Proposer and include the signature of an authorized representative.  

 

1.9.2 Table of Contents 
 

The proposal should be organized in the order contained below.  

 

1.9.3 Executive Summary 
 

This section serves to introduce the scope of the proposal. It should include administrative information 

including, Proposer contact name, email address and phone number, and the stipulation that the proposal 

is valid for a time period of at least one hundred eighty (180) calendar days from the proposal deadline 

submission specified in Section 1.6, Calendar of Events. This section should also include the following: 

 

1) A summary of the Proposer's qualifications;  

2) A brief statement of the Proposer’s understanding of the scope of work to be performed; 

3) Confirmations addressing all mandatory statements detailed in Section 1.8.1; 

4) Ability to meet the State agency's overall requirements in the timeframes set by the agency 

(accounting for general delays, i.e. weather, permits, etc.); 

5) Confirmation that, if awarded a contract, the Proposer acknowledges its complete responsibility 

for the entire contract, including payment of any and all charges resulting from the contract. 

6) Confirmation that the Proposer possesses a current, valid residential contractor’s license and 

commercial license with a classification of building construction in the State of Louisiana; 

7) Confirmation that the Proposer has any appropriate state business license(s) required for this 

proposal, or, if allowed by law, will obtain such business license;  

8) Confirmation that the Proposer has not had a record of substandard work within the past five (5) 

years; 

9) Confirmation that the Proposer has not engaged in any unethical practices within the past five (5) 

years;   

10) Confirmation that Proposer has adequate financial resources for performance, or has the ability 

to obtain such resources as required during performance; 

11) Has a written agreement with any person or subcontractor listed in the proposed project staff or 

team; 

12) State whether the Proposer has, in force, insurance coverage that meets the requirements of 

Attachment II, Sample Contract, or if the Proposer does not currently meet the requirements, its 

ability and commitment to obtain all required insurance coverages; 
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13) Provide a descriptive list of all criminal convictions in the past ten (10) years or active 

investigations or prosecutions in which the Proposer or any of its officers, directors, or 

management personnel were or are defendants or targets of investigation;  

14) Provide a descriptive list of all civil lawsuits in the past five (5) years in which the Proposer or any 

of its officers, directors, or management personnel were or are plaintiffs or defendants with 

claims in excess of $100,000; and 

15) Any other information that the Proposer feels appropriate.   

 

 

The executive summary should include a positive statement of compliance with the contract terms, see 

Sample Contract, Attachment II. If the Proposer cannot comply with any of the contract terms, an 

explanation of each exception should be supplied. The Proposer should address the specific language in 

the Sample Contract, Attachment II and submit whatever exceptions or exact contract modifications that 

its firm may seek. While final wording will be resolved during contract negotiations, the intent of the 

provisions will not be substantially altered.  Selection of a Proposer (s) does not require OCD to agree to 

any proposed deviation(s).  Negotiations may begin with the announcement of the selected Proposer (s) 

 

1.9.4 Corporate Background, Financial Condition and Relevant Experience 
 

The Proposer should give a brief description of their company including brief history, corporate or 

organization structure, number of years in business, and copies of its latest three (3) years of financial 

statements, preferably audited. 

 

This section should provide a detailed discussion of the Proposer's prior experience in working on projects 

similar in size, scope, and function to the proposed contract. Proposers should describe their specific, 
concrete and verifiable experience in other states or in corporate/governmental entities of comparable 
size and diversity with references from previous clients including names, telephone numbers, and email 
addresses.  The proposal should also:   

 Describe all major engagements during the past ten (10) years in which the Proposer has rapidly 
started up to implement any business or governmental activity with annual expenditures in excess 
of $10 million.  For each engagement, list the length of time between the award of contract and 
the start of the implementation activities. Provide specifics about the roles and responsibilities 

assigned and carried out by the Proposer in each of the engagements.   

 Describe all major engagements during the past ten (10) years in which the Proposer assisted a 
governmental entity in managing the delivery of disaster-related assistance. Provide specifics 
about the roles and responsibilities assigned and carried out by the Proposer in each of the 
engagements.   

 Describe all major engagements during the past ten (10) years in which the Proposer has assisted 
a governmental entity in managing the delivery of services for home improvements, home 
replacements, home purchases, and/or property acquisition/disposition for community 
development purposes.  For each engagement, indicate whether the end users included 
homeowners or small-scale rental property owners.  Provide specifics about the roles and 
responsibilities assigned and carried out by the Proposer in each of the engagements.   
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 Describe the Proposer’s demonstrable history of investing in employee and 

subcontractor/worker education related to safety, building science, green building, building 

resiliently, universal design, and other activities that contribute to the respondent’s 

commitment to building structures that adhere to and/or incorporate features that result in an 

end product which best serves the occupant, the workers, and the intentions of the 

program.  Examples may include: 

 

1. OSHA Department of Labor Card 
2. NCEES Certification 
3. ACI Certification 
4. LEED Certification 
5. CCM Certification 
6. Energy Star Partner 
7. BREEAM Certification 
8. NGBS Green Certification 
9. EEBA Designation (High Performance Building Professional, HVAC Contractor, Site 

Supervisor, etc.) 
 

 Describe previous experience which demonstrates familiarity and expertise in building utilizing 

methods and standards that satisfy the following: 

 

1. Building to IBHS Fortified or “Superior Construction” standards; 
2. Building to Enterprise Green Communities Criteria and/or Energy Star Home standards; 
3. Building residential structures utilizing Concrete Masonry Units, Autoclaved Aerated 

Concrete, Insulated Concrete Forms, or other termite-resistant building systems; 
4. Building using Universal Design concepts to accommodate aging in place and those with 

disabilities; 
 

 Describe prior residential developments that utilized techniques and methods which contribute 

to the overall durability, serviceability, and sustainability of the structure.  This may be 

evidenced by single-family developments, multi-family developments, single-family retrofits, 

and multi-family retrofits.  Additionally, any evidence which respondent can provide that 

illustrates the commitment to perform the highest quality of work may be 

considered.  Respondent should also provide evidence that demonstrates the ability to engage 

in and successfully complete large volume projects. 

 

 Describe any other experience or characteristics of the Proposer which would be uniquely 
relevant in evaluating the experience of your firm to handle the proposed project, with particular 
regard to its scale and the State’s goal of rapid implementation.   

 Describe the Proposer’s presence in Louisiana and commitment to hiring Louisiana residents and 
subcontractors who employ or will employ Louisiana residents/entities.   
 

 Identify specific experience with disaster management and construction management (including 
building timelines for rehabilitation and new construction). The information should detail the 
phases of the program that the Proposer participated in and roles and responsibilities carried out.     



Page 15 of 176 
 

Proposers should clearly describe their ability to meet or exceed the desired qualifications described in 

the Desirable Qualifications for Proposer section.  The State reserves the right to request any additional 

information to assure itself of a Proposer’s financial condition and experience.   

 

1.9.5 Approach and Methodology 
 

Proposals should include enough information to satisfy evaluators that the Proposer has the appropriate 

experience, knowledge and qualifications to perform the scope of services as described herein. Proposers 

should respond to all requested areas.  

 

1. Describe the Proposer’s understanding of the nature of the Scope of Services and how its Proposal 
will best meet the needs of the State; 

2. Describe the approach and methodology for starting up and maintaining operations, including 
capabilities for staffing Building/Construction Management Services (Part 2 of this Emergency 
RFP).  See Attachment V, Draft Program Policies/Building Standards as reference to a known 
potential program under which any selected BCM Contractor(s) would operate. Also describe the 
approach and methodology for starting up and maintaining operations for construction activities, 
minimizing risk, ensuring completion of critical tasks, providing satisfactory customer service, and 
implementing a quality assurance process;  

3. Describe the approach for maximizing use of local and/or low to moderate income and/or 
disadvantaged business enterprise entities in subcontractor roles  (see 2 CFR 200.231); 

4. Describe the approach for maximizing use of local labor and use of low to moderate income labor 
in staffing proposed operations (HUD Section 3; 24 CFR Part 75);  

5. Describe the approach for managing program operations for each specific task and area of 
operation to provide greater efficiency and effectiveness and optimize the use of personnel and 
other resources; 

6. Describe the proposed Program work plan that reflects the approach and methodology, tasks and 
services to be performed, deliverables, timetables, and staffing; 

7. Describe the approach to coordinating and interacting with third parties necessarily involved in 
the rehabilitation and reconstruction processes on large scale program, such as local permitting 
offices, inspectors, and utility companies. 

8. Describe proactive measures to discover and address potential impediments to completion of 
individual homes or obtaining final code enforcement inspection, such as (for illustrative purposes 
only) access issues, zoning or code violations, property conditions, ability to access utilities,    

9. Describe the processes for addressing homeowner concerns and complaints and handling 
warranty claims;  

10. Describe the Proposer’s strategy for working within the Program approved system(s) and 
reporting on deliverables and performance metrics in a regular and consistent manner  

 
Describe the approach to providing prompt reporting upon inquiry regarding the status of working 
being performed, such as the status of individual homes under rehabilitation or reconstruction, 
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impediments or issues, and similar reporting on a building subcontractor’s overall assigned 
portfolio; 
 

11. Describe the Proposer’s strategy for ensuring collaborative, consistent and productive  
communication with State-assigned QA/QC contractor and other Program contractors;   
 

12. Describe the Proposer’s strategy for working with multiple contractors contracted with OCD for 
implementation of the Program;  

 
13. Describe the strategy for recruiting and hiring any subcontractors that are essential to the 

Program’s success, but have not yet been identified. Additionally, describe how the Proposer will 
work with and manage the selected subcontractors.   Describe ongoing review of subcontractor 
performance for purpose of determining continuing work assignments.  
 

14. Describe the strategy for ensuring fiscal controls will be effective for preventing fraud and abuse, 
and for complying with state and federal guidelines; 
 

15. If desired, Proposer may provide building plans for Reconstruction projects, especially plans that 
include living square footages:  850, 1100, 1300, 1400, 1700, and 2100. 
 

1.9.6 Proposed Staff Qualifications 
 

The Proposer should provide detailed information about the specific and relevant experience and 
qualifications of the Proposer's assigned personnel considered key to the success of the Program.  This 
includes the Proposer’s own staff and staff from any subcontractors to be used.  The Proposer should 
demonstrate that their staff (and any subcontractor(s) used) meet the desirable qualifications and have 
the necessary experience and knowledge to successfully implement and perform the tasks and services 
listed within the Part 2, Scope of Services.  The Proposer should identify subcontractors they have 
previously worked with on other projects and those that would be a new partner arrangement.    

Demonstration of experience and knowledge should include education, training, technical experience, 
functional experience, specific dates and names of employers, relevant and related experience, past and 
present projects with dates and responsibilities and any applicable certifications. Customer references 
(name, title, company name, address, email addresses, and telephone number) should be provided for 
the cited projects in the individual resumes.  

No key personnel may be assigned to the resulting contract without the written consent of the State. 

 

1.9.7 Cost Proposal 
 

The Proposer must provide all cost information in the Cost Proposal Template, Attachment III. All cost 

information should be reflective of the Proposer’s approach and methodology. All BCM fees per home 

finished and other direct costs are subject to written approval by the State.   

If any part of the Cost Proposal Template, Attachment III is: 

 

 Left blank; 

 Multiple prices are proposed for BCM fees  ; or  
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 Any changes are made to wording in the Cost Template,  

 

THE PROPOSAL WILL BE CONSIDERED NON-RESPONSIVE.   

 

The successful Proposer(s) from this EMERGENCY RFP may not charge higher than the proposed BCM 

fees per home finished costs. OCD reserves the right to negotiate lower BCM fees.  OCD requires the 

proposed or lower negotiated fees be effective for the entire contract term and any option period.  

Supplies not individually listed within Section 1.9.7.2 Other Direct Costs, or otherwise approved by the 
State, shall be provided by the Contractor at its own cost. 

1.9.7.1 Fee Schedule for Building/Construction Services 

 
Fees must be proposed as required in Attachment III, Cost Proposal Template - Building/Construction 
Management (BCM) BCM Fees.   

 1.9.7.2 Other Direct Costs 

 
Other Direct Costs (ODCs) may include extraordinary costs not covered by the BCM fees or Xactimate 

costs and approved in advance by the SPM and the OCD Finance Manager.  

Wire communication devices (cell phones, GPS, wireless cards, etc.) for purposes of remote 
communication for FTEs performing field based work CANNOT be charged by the Contractor as an ODC, 
but must be included in the BCM fees proposed.  

Xactimate and XactAnalysis must be included in the BCM fees proposed and will not be allowed as an 
ODC. 

1.9.7.3 State Furnished Resources 
 

A Grant Management System (the system of record and the program application used for processing 
applicants during the application process) will be provided and hosted by the State. (The State may 
consider other software systems of record offered by the Proposer and will evaluate them based on their 
capability and complete functionality.) The Contractor shall provide design documentation along with 
functional and business requirements to the State for any customization required for the grant 
management system provided by the State to perform the services of this contract. Upon State’s approval, 
the State, with support from the Contractor, will work with appropriate software vendors to implement 
the request(s). 
 
Contractor will be responsible for providing its own office supplies (pens, paper, notebooks, Post-It 
notes, scissors, erasers, staplers, binders, file folders, labels, tape, envelopes, etc.) at its own cost. 
The State shall appoint a principal point of contact, a State Program Manager (SPM), for this contract.  The 
SPM will provide oversight of activities conducted hereunder. Notwithstanding the Contractor’s 
responsibility for management during the performance of this contract, the assigned SPM shall be the 
principal point of contact for the Contractor’s performance under this contract. 

Contractor shall be required to immediately notify the SPM in writing of circumstances where the nature 
or quantity of any resource provided under this section, or the failure of the State to provide resources 
required under this section, is preventing the performance of Contractor’s obligations under this Contract.  
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In the event that Contractor fails to provide such notice to the SPM, the Contractor may not base any 
delay or lack of performance under this Contract on the nature or quantity of resources provided under 
this Section or failure to provide required resources.   
 
The State may require the Contractor to utilize state furnished e-mail addresses for all activities conducted 
in association with the Program and require all or a portion of the electronic data and documents to be 
stored in State owned or controlled systems.  The State may require that any website domains, phone 
numbers, and post office boxes utilized in connection with the Program be provided by the State or be 
assigned to the State or its designee at the termination of the contract.  

 

1.9.7.4  Facility Requirements 
 
Not Applicable. 
 

1.9.8 Certification Statement 
 

The Proposer must sign and submit Attachment I, the Certification Statement. 

 

1.9.9 Outsourcing of Key Internal Controls (Not Applicable) 
 

1.10 Number of Copies of Proposals 
 

The State requests that the number of technical and cost proposal copies detailed in Section 1.10 be 

submitted to the Building/Construction Management Selected Services Emergency RFP Coordinator at the 

address specified. At least one (1) copy of the proposal should contain original signatures of those 

company officials or agents duly authorized to sign proposals or contracts on behalf of the organization. 

A certified copy of a board resolution granting such authority should be submitted if the Proposer is a 

corporation. The proposal containing original signatures will be retained for incorporation into any 

contract(s) resulting from this Emergency RFP. 

 

1.11 Technical and Cost Proposals 
 

The State requests the following: 

 One (1) Original (clearly marked “Original”) and seven (7) numbered paper copies of the technical 

proposal.  All should be clearly marked technical proposal. 

 Two (2) portable drives (i.e., USB flash drive) of the entire technical proposal in PDF and Word 

Format.  All should be clearly marked technical proposal. 

 

 One (1) Original (clearly marked “Original”) and two (2) numbered copies of the cost proposal.  All 

should be clearly marked cost proposal.  

 

 Two (2) portable drives (i.e., USB flash drive) of the entire cost proposal in Word and Excel format.  

All should be clearly marked cost proposal. 
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 If applicable, Proposer should also submit one (1) paper copy and one (1) portable drive of the 

redacted version of the proposal.  All should be clearly marked Redacted. 

 

NOTE: Financial statements for any Proposer who is a non-publicly traded entity should be submitted 

separately from the technical proposal.  Two (2) hard copies of the appropriate financial statements 

should be submitted and clearly marked “Financial Statements”.   

 

1.12 Legibility/Clarity 
 

Responses to the requirements of this Emergency RFP in the formats requested are desirable with all 

questions answered in as much detail as practicable. The Proposer’s response should demonstrate an 

understanding of the requirements. Proposals prepared simply and economically, providing a 

straightforward, concise description of the Proposer’s ability to meet the requirements of the Emergency 

RFP are also desired. Each Proposer shall be solely responsible for the accuracy and completeness of its 

proposal. 

 

1.13 Confidential Information, Trade Secrets, and Proprietary Information 
 

All financial, statistical, personal, technical and other data and information relating to the State's 

operation which are designated confidential by the State and made available to the Contractor in order 

to carry out this contract, or which become available to the Contractor in carrying out this contract, shall 

be protected by the Contractor from unauthorized use and disclosure through the observance of the same 

or more effective procedural requirements as are applicable to the State. The identification of all such 

confidential data and information as well as the State's procedural requirements for protection of such 

data and information from unauthorized use and disclosure shall be provided by the State in writing to 

the Contractor. If the methods and procedures employed by the Contractor for the protection of the 

Contractor's data and information are deemed by the State to be adequate for the protection of the 

State's confidential information, such methods and procedures may be used, with the written consent of 

the State, to carry out the intent of this paragraph. The Contractor shall not be required under the 

provisions of the paragraph to keep confidential any data or information which is or becomes publicly 

available, is already rightfully in the Contractor's possession, is independently developed by the 

Contractor outside the scope of the contract, or is rightfully obtained from third parties. 

 

Under no circumstance shall the Contractor discuss and/or release information to the media concerning 

this project without prior express written approval of OCD. 

Information contained within the response that has been designated by the Proposer as trade secrets 

and/or privileged or confidential proprietary information shall only apply to the technical portion of the 

proposal.  The cost proposal will not be considered confidential under any circumstance.  Any proposal 

copyrighted or marked as confidential or proprietary in its entirety may be rejected without further 

consideration or recourse.  

For the purposes of this procurement, the provisions of the Louisiana Public Records Act (La. R.S. 44.1 et. 
seq.) shall be in effect.  Pursuant to this Act, all proceedings, records, contracts, and other public 
documents relating to this procurement shall be open to public inspection.  Proposers are reminded that 
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while trade secrets and other proprietary information they submit in conjunction with this procurement 
may not be subject to public disclosure, protections shall be claimed by the Proposer at the time of 
submission of their technical proposal. Proposers should refer to the Louisiana Public Records Act for 
further clarification. 

The Proposer shall clearly designate the part of the proposal that contains a trade secret and/or privileged 
or confidential proprietary information as “confidential” in order to claim protection, if any, from 
disclosure.  The Proposer shall mark the cover sheet of the proposal with the following legend, specifying 
the specific section(s) of the proposal sought to be restricted in accordance with the conditions of the 
legend: 

 
“The data contained in pages _____ of the proposal have been submitted in confidence 
and contain trade secrets and/or privileged or confidential information and such data 
shall only be disclosed for evaluation purposes, provided that if a contract is awarded 
to this Proposer as a result of or in connection with the submission of its proposal, the 
State of Louisiana shall have the right to use or disclose the data therein to the extent 
provided in the contract.  This restriction does not limit the State of Louisiana’s right to 
use or disclose data obtained from any source, including the Proposer, without 
restrictions.” 
 

Further, to protect such data, each page containing such data shall be specifically identified and marked 
“CONFIDENTIAL”.                            

Proposers must be prepared to defend the reasons why the material should be held confidential.  If a 

competing Proposer or other person seeks review or copies of another Proposer’s confidential data, the 

State will notify the owner of the asserted data of the request. If the State determines that the information 

is not confidential and the owner of the asserted data does not want the information disclosed, within 

two (2) business days of being notified of the State’s determination and intent to release the information, 

the Proposer must notify the State that it desires to seek protective relief to prevent the disclosure.  Notice 

of the institution of legal action must be received by 5:00 pm, Louisiana central time the next business 

day thereafter.  Neither the State nor the requesting party shall be liable for damages, attorneys’ fees or 

costs of the Proposer in seeking the protective order. 

With respect to information which the State does agree is confidential, the Proposer must agree to 

indemnify the State and hold the State harmless against all actions or court proceedings that may ensue 

(including attorneys’ fees), which seek to order the State to disclose the information.  If the owner of the 

asserted data refuses to indemnify and hold the State harmless, the State may disclose the information. 

The State reserves the right to make any proposal, including proprietary information contained therein, 

available to OSP personnel, the Office of the Governor, or other state agencies or organizations for the 

sole purpose of assisting the State in its evaluation of the proposal.  The State shall require said individuals 

to protect the confidentiality of any specifically identified proprietary information or privileged business 

information obtained as a result of their participation in these evaluations. The proposals, including 

proprietary information, are also subject to disclosure to and review by the respective federal agencies 

administering programs for which services are provided under any contract resulting from this Emergency 

RFP. 
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Additionally, any proposal that fails to follow this section and/or La. R.S. 44:3.2(D) (1) shall have failed to 

properly assert the designation of trade secrets and/or privileged or confidential proprietary information 

and the information may be considered public record. 

If the proposal contains confidential information, the Proposer shall submit a redacted copy along with a 

non-redacted proposal.  If Proposer does not submit the redacted copy, it will be assumed that any claim 

to keep information confidential is waived.  When submitting the redacted copy, the Proposer should 

clearly mark the cover as such - “REDACTED COPY” - to avoid having this copy reviewed by an evaluation 

committee member.  The redacted copy should also state which sections or information has been 

removed. 

 

1.14 Information Security Controls 
 

The Contractor shall establish and maintain operational processes in compliance with the State’s 
Information Security Policy (Section 1.14.1 for link to the policy) when storing, transmitting, processing, 
disposing, or collecting Restricted Data on behalf of the State. In addition to technical requirements, the 
scope of the Contractor’s responsibility intentionally includes physical safeguards for processing sites, 
remote sites, and training and awareness efforts for Contractor or subcontractor’s staff. 

The State will limit restricted information it provides to the Contractor (or otherwise makes available to 
Contractor) to only that which is reasonably necessary to allow the Proposer to provide the agreed upon 
services. 

The Contractor shall work with the State’s designated resources to produce any documentation required 
to facilitate an audit (internal or external) of State when needed, in an urgent manner. 

System, application, or operational vulnerabilities discovered by the State (or individuals designated by 
the State) shall be addressed by the Contractor in a timely manner and incur no additional cost to the 
State. 
 

1.14.1 Breach Notification 
 

Contractor shall monitor the effectiveness of all required and agreed upon production security controls 
and promptly notify the State’s information security team as soon as becoming aware of an actual or 
suspected: 

 system or application compromise; or 

 control failure; or 

 unauthorized access or modification of a State system, application, data, content, or service. 
 
Note: State Information Security Policy located at the following link: 
http://www.doa.la.gov/Pages/ots/InformationSecurity.aspx 
 
 
 
 
 

http://www.doa.la.gov/Pages/ots/InformationSecurity.aspx
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1.15 Proposal Clarifications Prior to Submittal 
 

1.15.1 Pre-proposal Conference 
 

Not required for this Emergency RFP. 

 

1.15.2 Proposer Inquiries 
 

Written questions regarding Emergency RFP requirements or Scope of Services must be submitted to the 

Building/Construction Management Selected Services Emergency RFP Coordinator at 

OCD.Proposals@la.gov.  

 

The State will consider written inquiries and requests for clarification of the content of this Emergency 

RFP received from potential Proposers. To be considered, written inquiries and requests for clarification 

of the content of this Emergency RFP must be received via email, OCD.Proposals@la.gov, by the date and 

time specified in the Schedule of Events. The State shall reserve the right to modify the Emergency RFP 

should a change be identified that is in the best interest of the State.  

 

Official responses to all questions submitted by potential Proposers will be posted by the date specified 

in the Schedule of Events at https://wwwcfprd.doa.louisiana.gov/osp/lapac/pubMain.cfm.  

 

Only the Building/Construction Management Selected Services Emergency RFP Coordinator has the 

authority to officially respond to a Proposer’s questions on behalf of the State. Any communications from 

any other individuals shall not be binding to the State.  

 

Note: LaPAC is the State’s online electronic bid posting and notification system resident on the Office of 

State Procurement website http://www.doa.la.gov/Pages/osp/Index.aspx. In that LaPAC provides an 

immediate e-mail notification to subscribing Bidders/Proposers that a solicitation and any subsequent 

addenda have been let and posted, notice and receipt thereof is considered formally given as of their 

respective dates of posting. To receive the e-mail notification, Vendors/Proposers must register in the 

LaGov portal. Registration is intuitive at the following link: 

https://lagoverpvendor.doa.louisiana.gov/irj/portal/anonymous?guest_user=self_reg.  

 

Help scripts are available on OSP website under vendor center at: 

http://www.doa.la.gov/Pages/osp/vendorcenter/regnhelp/index.aspx.  

 

1.15.3 Blackout Period 
 

The blackout period is a specified period of time during a competitive sealed procurement process in 

which any Proposer, bidder, or its agent or representative, is prohibited from communicating with any 

state employee or contractor of the State involved in any step in the procurement process about the 

affected procurement. The blackout period applies not only to state employees, but also to any contractor 

of the State. “Involvement” in the procurement process includes but may not be limited to project 

mailto:OCD.Proposals@la.gov
mailto:OCD.Proposals@la.gov
https://wwwcfprd.doa.louisiana.gov/osp/lapac/pubMain.cfm
http://www.doa.la.gov/Pages/osp/Index.aspx
https://lagoverpvendor.doa.louisiana.gov/irj/portal/anonymous?guest_user=self_reg
http://www.doa.la.gov/Pages/osp/vendorcenter/regnhelp/index.aspx
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management, design, development, implementation, procurement management, development of 

specifications, and evaluation of proposals for a particular procurement. All solicitations for competitive 

sealed procurements will identify a designated contact person, as per Proposer Inquiries section of this 

Emergency RFP. All communications to and from potential Proposers, bidders, vendors and/or their 

representatives during the blackout period must be in accordance with this solicitation’s defined method 

of communication with the designated contact person. The blackout period will begin upon posting of the 

solicitation. The blackout period will end when the contract is awarded. 
 

In those instances in which a prospective Proposer is also an incumbent contractor, the State and the 

incumbent contractor may contact each other with respect to the existing contract only. Under no 

circumstances may the State and the incumbent contractor and/or its representative(s) discuss the 

blacked-out procurement. 
 

Any bidder, Proposer, or state contractor who violates the blackout period may be liable to the State in 

damages and/or subject to any other remedy allowed by law. 
 

Any costs associated with cancellation or termination will be the responsibility of the Proposer or bidder. 

Notwithstanding the foregoing, the blackout period shall not apply to: 

 A protest to a solicitation submitted pursuant to La. R.S. 39:1671; 

 Duly noticed site visits and/or conferences for bidders or Proposers; 

 Oral presentations during the evaluation process; and 

 Communications regarding a particular solicitation between any person and staff of the procuring 

agency provided the communication is limited strictly to matters of procedure. Procedural 

matters include deadlines for decisions or submission of proposals and the proper means of 

communicating regarding the procurement, but shall not include any substantive matter related 

to the particular procurement or requirements of the Emergency RFP. 
 

1.16 Error and Omissions in Proposal 
 

The OCD will not be liable for any errors in proposals The OCD, at its option reserves the right to seek 

clarification/additional information of any proposal for the purpose of identifying and eliminating minor 

irregularities or informalities.  
 

1.17 Changes, Addenda, Withdrawals 
 

The State reserves the right to change the schedule of events or revise any part of the Emergency RFP by 

issuing an addendum to the Emergency RFP at any time. Addenda, if any, will be posted at 

https://wwwcfprd.doa.louisiana.gov/osp/lapac/pubMain.cfm.  
 

It shall be the responsibility of the Proposer to check the website for addenda to the Emergency RFP. 
 

1.18 Withdrawal of Proposal 
 

A Proposer may withdraw a proposal that has been submitted at any time up to the date and time the 

proposal is due. To withdraw a proposal, a written request signed by the authorized representative of the 

https://wwwcfprd.doa.louisiana.gov/osp/lapac/pubMain.cfm
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Proposer must be submitted to Building/Construction Management Selected Services Emergency RFP 

Coordinator identified in the Emergency RFP.  

1.19 Waiver of Administrative Informalities 
 

The State shall reserve the right, at its sole discretion, to waive minor administrative informalities 

contained in any proposal. 

 

1.20 Proposal Rejection/Emergency RFP Cancellation 
 

Issuance of this Emergency RFP in no way shall constitute a commitment by the State to award a contract. 

The State shall reserve the right to accept or reject, in whole or part, all proposals submitted and/or cancel 

this Emergency RFP if it is determined to be in the State’s best interest. 

 

1.21 Ownership of Proposal 
 

All materials submitted in response to this Emergency RFP shall become the property of the State. 

Selection or rejection of a proposal shall not affect this right. 

 

1.22 Cost of Proposal Preparation 
 

The State shall not be liable for any costs incurred by Proposers prior to issuance of or entering into a 

contract. Costs associated with developing the proposal, preparing for oral presentations, and any other 

expenses incurred by the Proposer in responding to this Emergency RFP shall be entirely the responsibility 

of the Proposer and shall not be reimbursed in any manner by the State. 

 

1.23 Taxes 
 

Contractor is responsible for payment of all applicable taxes from the funds to be received under this 

contract.  

 

Before the Contract may be approved, La. R.S. 39:1624(A)(10) requires the Office of State Procurement to 
determine that the Contractor is current in the filing of all applicable tax returns and reports and in the 
payment of all taxes, interest, penalties, and fees owed to the State and collected by the Department of 
Revenue. The Contractor shall provide its seven-digit LDR Account Number to the State for this 
determination. The State’s obligations are conditioned on the Contractor resolving any identified 
outstanding tax compliance discrepancies with the Louisiana Department of Revenue within seven (7) 
days of such notification. If the Contractor fails to resolve the identified outstanding tax compliance 
discrepancies within seven days of notification, then the using agency may proceed with alternate 
arrangements without notice to the Contractor and without penalty. 

 
 

 

 



Page 25 of 176 
 

1.24 Determination of Responsibility 

 

Determination of the Proposer’s responsibility relating to this Emergency RFP shall be made according to 

the standards set forth in LAC 34:2536. The State must find that the selected Proposer: 

 Has adequate financial resources for performance, or has the ability to obtain such resources as 

required during performance; 

 Has the necessary experience, organization, technical qualifications, skills, and facilities, or has 

the ability to obtain them; 

 Is able to comply with the proposed or required time of delivery or performance schedule; 

 Has a satisfactory record of integrity, judgment, and performance; and 

 Is otherwise qualified and eligible to receive an award under applicable laws and regulations. 

 

Proposers should ensure that their proposals contain sufficient information for the State to make its 

determination by presenting acceptable evidence of the above to perform the contracted services. 

 

1.25 Prohibition of Joint Ventures/Subcontracting Information 
 

The OCD shall have one or more Contractor(s) as the result of any contract negotiation, and that 

Contractor(s) shall be responsible for deliverables specified in the Emergency RFP and proposal. A joint 

venture shall not be eligible to be a prime contractor. These general requirements notwithstanding, 

Proposers may enter into subcontractor arrangements; however, they shall acknowledge in their 

proposals total responsibility for the entire contract.  

 

If the Proposer intends to subcontract for portions of the work, the Proposer shall identify in its proposal 

any subcontractor relationships and include specific designations of the tasks to be performed by the 

subcontractor. The prime Contractor shall be the single point of contact for all subcontract work.  Every 

subcontract shall incorporate and follow the terms of the contract between the prime Contractor and the 

State. 

Unless provided for in the contract with the State, the prime Contractor shall not contract with any other 

party for any of the services herein contracted without the express prior written approval of the State. 

 

Before execution of a prime contract with the State, the successful Proposer will be required to provide a 

written acknowledgement from all subcontractors that they have received a copy of the prime contract.   

 

The successful Proposer will be required to provide the State with all the subcontracts, redacting only the 

compensation rates. 

 

1.26 Written or Oral Discussions/Presentations 
 

The State, at its sole discretion, may require all Proposers reasonably susceptible of being selected for the 

award to provide an oral presentation of how they propose to meet the agency’s program objectives. 

Commitments made by the Proposer at the oral presentation, if any, will be considered binding. If oral 

presentations are held, the OCD reserves the right to adjust the original technical scores based upon 

information received in the presentation, using the original evaluation criteria. 
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1.27 Acceptance of Proposal Content 

 

All proposals will be reviewed to determine compliance with administrative and mandatory requirements 

as specified in the Emergency RFP. Proposals that are not in compliance will be rejected from further 

consideration.  

 

1.28 Evaluation and Selection 
 

The evaluation of proposals will be accomplished by an evaluation team, to be designated by the state, 

which will determine the proposal(s) most advantageous to the state, taking into consideration price and 

the other evaluation factors set forth in the Emergency RFP. 

 

The evaluation team may consult subject matter expert(s) to serve in an advisory capacity regarding any 

Proposer or proposal.  Such input may include, but not be limited to, analysis of Proposer financial 

statements, review of technical requirements, or preparation of cost score data. 

 

1.29 Contract Award and Execution 
 

The State reserves the right to enter into a contract(s) based on the initial proposals received without 

further discussion of the proposals submitted. The State reserves the right to contract for all or a partial 

list of services proposed in the proposals.  

 

The selected Proposer(s) may not be the exclusive provider of services made the subject of this Emergency 

RFP.  The State reserves the right to contract with one or more Proposers or other service providers for 

all or a partial list of services proposed in the Proposal whether as a result of the Proposal or subsequent 

procurement.  The number of Proposers selected will be determined solely by the State.    

 

The State reserves the right to negotiate reduced payment terms with the awarded Proposer(s).  The 

Emergency RFP, including any addenda added, and the selected proposal shall become part of the 

contract initiated by the State. 

 

The selected Proposer(s) shall be expected to enter into a contract that is substantially the same as the 

Sample Contract, Attachment II. A Proposer shall not submit its own standard contract terms and 

conditions as a response to this Emergency RFP. The Proposer should submit in its proposal any exceptions 

or contract deviations that its firm wishes to negotiate. Negotiations may coincide with the 

announcement of the selected Proposer. 

 

If the contract negotiation period exceeds fifteen (15) business days, or if the selected Proposer fails to 

sign the final contract within fifteen (15) business days of delivery, the State may elect to cancel the award 

and award the contract to the next-highest-ranked Proposer(s). 
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1.30 Notice of Intent to Award 

 

The Evaluation Team shall compile the scores and make a recommendation to the head of the agency on 

the basis of the responsive and responsible Proposer(s) with the highest score(s).  

The State reserves the right to make multiple awards. 

 

The State will notify the successful Proposer(s) and proceed to negotiate terms for final contract(s). 

Unsuccessful Proposers will be notified in writing accordingly.  

 

The proposals received (except for that information appropriately designated as confidential in 

accordance with R.S. 44.1 et seq), selection memorandum, list of criteria used with the weight assigned 

each criteria, and scores of each considered proposal along with overall scores of each proposal shall be 

made available, upon request, to all interested parties after the “Notice of Intent to Award” letter has 

been issued to all Proposers.   

 

Any person aggrieved by the proposed award has the right to submit a protest in writing to the Chief 

Procurement Officer within fourteen (14) calendar days after the agency issues a Notice of Intent to award 

a contract.  

 

The award of a contract shall be subject to the approval of the Division of Administration, Office of State 

Procurement.  

 

1.31 Right to Prohibit Award 
 

In accordance with the provisions of R.S. 39:2192, any public entity shall be authorized to reject a proposal 

from, or not award a contract to, a business in which any individual with an ownership interest of five 

percent or more, has been convicted of, or has entered a plea of guilty or nolo contendere to any state 

felony or equivalent federal felony crime committed in the solicitation or execution of a contract or 

Emergency RFP awarded under the laws governing public contracts under the provisions of Chapter 10 of 

Title 38 of the Louisiana Revised Statutes of 1950, and all contracts under Title 39, Chapter 17 of the 

Louisiana Procurement Code, including contracts for professional, personal, consulting, and social 

services. 

 

1.32 Insurance Requirements for Contractors 
 

Insurance shall be placed with insurers with an A.M. Best’s rating of no less than A-: VI.  

This rating requirement shall be waived for Worker’s Compensation coverage only.  

 

1.32.1 Contractor's Insurance 
 

The Contractor shall not commence work under the Contract until he/she has obtained all insurance 
required herein.  Certificates of Insurance, fully executed by officers of the Insurance Company written, 
authorized insurance brokers of the Insurance Company written, or countersigned by an authorized 
Louisiana State agency, shall be filed with the State of Louisiana for approval.  The Contractor shall not 
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allow any subcontractor to commence work on his/her subcontract until all similar insurance required for 
the subcontractor has been obtained and approved.  If so requested, the Contractor shall also submit 
copies of insurance policies for inspection and approval of the State of Louisiana before work is 
commenced. 

The Contractor shall purchase and maintain for the duration of the contract insurance against claims for 

injuries to persons or damages to property which may arise from or in connection with the performance 

of the work hereunder by the Contractor, its agents, representatives, employees or subcontractors. The 

cost of such insurance shall be included in the BCM fees proposed. 

 

1.32.2 Minimum Scope and Limits of Insurance 
 

1.32.2.1 Workers Compensation 
 

Workers Compensation insurance shall be in compliance with the Workers Compensation law of the State 

of the Contractor’s headquarters. Employers Liability is included with a minimum limit of $1,000,000 per 

accident/per disease/per employee. If work is to be performed over water and involves maritime 

exposure, applicable LHWCA, Jones Act, or other maritime law coverage shall be included. A.M. Best's 

insurance company rating requirement may be waived for workers compensation coverage only.  

 

The Contractor shall maintain during the life of the contract Workers’ Compensation Insurance for all of 
the Contractor’s employees employed in the performance of the Contract.  In case any work is sublet, the 
Contractor shall require the subcontractor similarly to provide Workers’ Compensation Insurance for all 
the latter’s employees, unless such employees are covered by the protection afforded by the Contractor.  
In case any class of employees engaged in work under the Contract is not protected under the Workers’ 
Compensation Statute, the Contractor shall provide for any such employees, and shall further provide or 
cause any and all subcontractors to provide Employer’s Liability Insurance for the protection of such 
employees not protected by the Workers’ Compensation Statute. 

 

1.32.2.2 Commercial General Liability 

 

Commercial General Liability insurance, including Personal and Advertising Injury Liability and Products 

and Completed Operations, shall have a minimum limit per occurrence of $1,000,000 and a minimum 

general annual aggregate of $4,000,000. The Insurance Services Office (ISO) Commercial General Liability 

occurrence coverage form CG 00 01 (current form approved for use in Louisiana), or equivalent, is to be 

used in the policy. Claims-made form is unacceptable. 

 

The Contractor shall maintain during the life of the Contract the Commercial General Liability Insurance 

described above which shall protect her/him during the performance of work covered by the Contract 

from claims or damages for personal injury, including accidental death, as well as for claims for property 

damages, which may arise from operations under the Contract, whether such operations be by 

herself/himself or by a subcontractor, or by anyone directly or indirectly employed by either of them, or 

in such a manner as to impose liability to the State.  Such insurance shall include the State as additional 

insured for claims arising from or as the result of the operations of the Contractor or its Subcontractors. 
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1.32.2.3 Professional Liability (Errors and Omissions) 

 

Professional Liability (Error & Omissions) insurance, which covers the professional errors, acts, or 

omissions of the Contractor, shall have a minimum limit of $1,000,000. Claims-made coverage is 

acceptable. The date of the inception of the policy must be no later than the first date of the anticipated 

work under the Contract. It shall provide coverage for the duration of the Contract and shall have an 

expiration date no earlier than thirty (30) days after the anticipated completion of the contract. The policy 

shall provide an extended reporting period of not less than thirty-six (36) months from the expiration date 

of the policy, if the policy is not renewed. 

 

1.32.2.4 Automobile Liability 
 

Automobile Liability Insurance shall have a minimum combined single limit per accident of $2,000,000. 

ISO form number CA 00 01 (current form approved for use in Louisiana), or equivalent, is to be used in the 

policy. This insurance shall include third-party bodily injury and property damage liability for owned, hired 

and non-owned automobiles. 

 

1.32.2.5 Cyber Liability 
 

Cyber liability insurance, including first-party costs, due to an electronic breach that compromises the 

State’s confidential data shall have a minimum limit per occurrence of $1,000,000. Claims-made coverage 

is acceptable. The date of the inception of the policy must be no later than the first date of the anticipated 

work under this contract. It shall provide coverage for the duration of this contract and shall have an 

expiration date no earlier than 30 days after the anticipated completion of the contract. The policy shall 

provide an extended reporting period of not less than 36 months from the expiration date of the policy, 

if the policy is not renewed. The policy shall not be cancelled for any reason, except non-payment of 

premium. 

1.32.2.6 Bonding/Builder’s Risk 
 

Before commencing work, the Contractor shall furnish the State with a certificate of insurance evidencing 

that Builder’s Risk Insurance (fire and extended coverage) on all work in place and/or materials stored at 

the building site(s), including foundations and building equipment, is in force with limits of liability of at 

least $1,000,000 per occurrence. The Builder’s Risk Insurance shall be for the benefit of the Contractor 

and OCD as their interests may appear and each shall be named in the policy or policies as an insured. 

Policies shall furnish coverage at all times for the full cash value of all completed construction, previously 

existing structures, as well as materials in place and/or stored at the site(s), whether or not partial 

payment has been made by the OCD. The Contractor may terminate this insurance on buildings as of the 

date taken over for occupancy by the homeowner.  

 

Contractor will be required to obtain Performance and Payment Bonds in the amount of $1,000,000 for 

the construction services provided for construction activities.  Contractor must deliver to State within 

seven (7) business days of contract execution a performance bond with Power of Attorney, on the forms 

provided, in an amount equal to $1,000,000 and agrees that this bond will be secured by a surety or 

insurance company currently on the U.S. Department of the Treasury Financial Management Service list 
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of approved bonding companies which is published annually in the Federal Register, or by a Louisiana 

domiciled insurance company with at least an A- rating in the latest printing of the A.M. Best's Key Rating 

Guide to write individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's 

Key Rating Guide, or by an insurance company that is either domiciled in Louisiana or owned by Louisiana 

residents and is licensed to write surety bonds. In addition, the bond shall be written by a surety or 

insurance company that is currently licensed to do business in the state of Louisiana.  

 

Contractor hereby agrees and acknowledges that failure to perform and timely pay its laborers, suppliers 

and subcontractors in accordance with the Contract may result in forfeiture of Performance and Payment 

Security. 

 

1.32.3 Deductibles and Self-Insured Retentions 
 

Any deductibles or self-insured retentions must be declared to and accepted by OCD. The Contractor shall 

be responsible for all deductibles and self-insured retentions.  For purposes of this contract, the 

Contractor may carry deductibles in the amount for $250,000 or less. 

 

1.32.4 Other Insurance Provisions 
 

The policies are to contain, or be endorsed to contain, the following provisions: 

 

1.32.4.1 Commercial General Liability, Automobile Liability, and Cyber Liability  

  Coverages 
 

OCD, its officers, agents, employees and volunteers shall be named as an additional insured as regards 

negligence by the contractor. ISO Forms CG 20 10 (for ongoing work) AND CG 20 37 (for completed work) 

(current forms approved for use in Louisiana), or equivalents, are to be used when applicable. The 

coverage shall contain no special limitations on the scope of protection afforded to OCD.  

 

The Contractor’s insurance shall be primary as respects the OCD, its officers, agents, employees and 

volunteers for any and all losses that occur under the contract. Any insurance or self-insurance maintained 

by the OCD shall be excess and non-contributory of the Contractor’s insurance. 

 

1.32.4.2 Workers Compensation and Employers Liability Coverage 
 

To the fullest extent allowed by law, the insurer shall agree to waive all rights of subrogation against the 
OCD, its officers, agents, employees and volunteers for losses arising from work performed by the 
Contractor for the OCD. 
 

1.32.4.3 All Coverages 
 

All policies must be endorsed to require thirty (30) days written notice of cancellation to the OCD. Ten –

day (10) written notice of cancellation is acceptable for non-payment of premium. Notifications shall 
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comply with the standard cancellation provisions in the Contractor’s policy. In addition, Contractor is 

required to notify OCD of policy cancellations or reductions in limits. 

 

The acceptance of the completed work, payment, failure of the OCD to require proof of compliance, or 

OCD’s acceptance of a non-compliant certificate of insurance shall not release the Contractor from the 

obligations of the insurance requirements or indemnification agreement. 

 

The insurance companies issuing the policies shall have no recourse against the OCD for payment of 

premiums or for assessments under any form of the policies. 

 

Any failure of the Contractor to comply with reporting provisions of the policy shall not affect coverage 

provided to the OCD, its officers, agents, employees and volunteers. 

 

1.32.5 Acceptability of Insurers 
 

All required insurance shall be provided by a company or companies lawfully authorized to do business in 

the jurisdiction in which the Project is located. Insurance shall be placed with insurers with an A.M. Best's 

rating of A-:VI or higher. This rating requirement may be waived for workers compensation coverage only.  

 

If at any time an insurer issuing any such policy does not meet the minimum A.M. Best rating, the 

Contractor shall obtain a policy with an insurer that meets the A.M. Best rating and shall submit another 

Certificate of Insurance within 30 days. 

 

1.32.6 Verification of Coverage 
 

Contractor shall furnish OCD with Certificates of Insurance reflecting proof of required coverage. The 

Certificates for each insurance policy are to be signed by a person authorized by that insurer to bind 

coverage on its behalf. The Certificates are to be received and approved by OCD before work commences 

and upon any contract renewal or insurance policy renewal thereafter. 

 

The Certificate Holder shall be listed as follows: 

 

State of Louisiana 

Office of Community Development, Its Officers, Agents, Employees and Volunteers 

617 N. Third Street, 6th Floor 

Baton Rouge, Louisiana 70802  

Louisiana Building/Construction Management Selected Services 

 

In addition to the Certificates, Contractor shall submit the declarations page and the cancellation provision 

for each insurance policy. OCD reserves the right to request complete certified copies of all required 

insurance policies at any time. 

 

Upon failure of the Contractor to furnish, deliver and maintain required insurance, this contract, at the 

election of the OCD, may be suspended, discontinued or terminated. Failure of the Contractor to purchase 
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and/or maintain any required insurance shall not relieve the Contractor from any liability or 

indemnification under the contract.  

 

1.32.7 Subcontractors 
 

Contractor shall include all subcontractors as insureds under its policies OR shall be responsible for 

verifying and maintaining the Certificates provided by each subcontractor.  Subcontractors shall be subject 

to all of the requirements stated herein. Exceptions to the insurance requirements prescribed herein may 

be made with the written approval of OCD. Contractor shall furnish OCD with Certificates reflecting proof 

of required coverage for all first tier subcontractors. OCD reserves the right to request copies of all 

subcontractor’s Certificates at any time. 

 

1.32.8 Workers Compensation Indemnity 
 

In the event Contractor is not required to provide or elects not to provide workers compensation 

coverage, the parties hereby agree that Contractor, its owners, agents and employees will have no cause 

of action against, and will not assert a claim against, the State of Louisiana, its departments, agencies, 

agents and employees as an employer, whether pursuant to the Louisiana Workers Compensation Act or 

otherwise, under any circumstance. The parties also hereby agree that the State of Louisiana, its 

departments, agencies, agents and employees shall in no circumstance be, or considered as, the employer 

or statutory employer of Contractor, its owners, agents and employees. The parties further agree that 

Contractor is a wholly independent contractor and is exclusively responsible for its employees, owners, 

and agents. Contractor hereby agrees to protect, defend, indemnify and hold the State of Louisiana, its 

departments, agencies, agents and employees harmless from any such assertion or claim that may arise 

from the performance of this Contract. 

 

1.33 Indemnification and Limitation of Liability 
 

GENERAL INDEMNITY LANUAGE 

Neither Party shall be liable for any delay or failure in performance beyond its control resulting from acts 

of God or force majeure.  The Parties shall use reasonable efforts to eliminate or minimize the effect of 

such events upon performance of their respective duties under the Contract.  

  

Contractor shall be fully liable for the actions of its agents, employees, partners or subcontractors and 

shall fully indemnify and hold harmless the State of Louisiana, all state Departments, Agencies, Boards 

and Commission, its officers, agents, servants, employees and volunteers, from and against all suits, 

claims, actions, damages, expenses and liability of every name and description relating to personal injury 

or death of any person and damage, loss or destruction of any property which may occur, or in any way 

grow out of, any act or omission of the Contractor, its agents, employees, servants,  partners or 

subcontractors, without limitation, or any and all costs, expenses and/or attorney fees incurred by 

Contractor as a result of any claims, demands, suits or causes of action, except those claims, demands, 

suits, or causes of action arising out of the negligence of the State of Louisiana, all state Departments, 

Agencies, Boards, Commission, its officers agents, servants, employees and volunteers. 
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INDEMNITY RELATING TO USE OF PROTECTED PROCESS OR PRODUCT 

Contractor will indemnify, defend and hold the State and its Authorized Users harmless, without 

limitation, from and against any and all damages, expenses (including reasonable attorneys’ fees), claims, 

judgments, liabilities and costs which may be finally assessed against the State in any action for 

infringement of a United States Letter Patent with respect to the Products furnished, or of any copyright, 

trademark, trade secret or intellectual property right, provided that the State shall give the Contractor: (i) 

prompt written notice of any action, claim or threat of infringement suit, or other suit, (ii) the opportunity 

to take over, settle or defend such action, claim or suit at Contractor’s sole expense, and (iii) assistance in 

the defense of any such action at the expense of Contractor. Where a dispute or claim arises relative to a 

real or anticipated infringement, the State or its Authorized Users may require Contractor, at its sole 

expense, to submit such information and documentation, including formal patent attorney opinions, as 

the Commissioner of Administration shall require. The Contractor shall not be obligated to indemnify that 

portion of a claim or dispute based upon: (i) Authorized User’s unauthorized modification or alteration of 

a Product; (ii) Authorized User’s use of the Product in combination with other products not furnished by 

Contractor; and (iii) Authorized User’s use in other than the specified operating conditions and 

environment. 

In addition to the foregoing, if the use of any item(s) or part(s) thereof shall be enjoined for any reason or 

if Contractor believes that it may be enjoined, Contractor shall have the right, at its own expense and sole 

discretion, as the Authorized User’s and the State’s exclusive remedy, to take action in the following order 

of precedence: (i) to procure for the State the right to continue using such item(s) or part(s) thereof, as 

applicable; (ii) to modify the component so that it becomes non-infringing equipment of at least equal 

quality and performance; or (iii) to replace said item(s) or part(s) thereof, as applicable, with non-

infringing components of at least equal quality and performance, or (iv) if none of the foregoing is 

commercially reasonable, then provide monetary compensation to the State up to the dollar amount of 

the Contract. 

 

INDEMNITY RELATING TO SPECIAL, INDIRECT OF CONSEQUENTIAL DAMAGES 

Neither party shall be liable to the other for special, indirect or consequential damages, including lost data 

or records (unless the Contractor is required to back-up the data or records as part of the work plan), even 

if the party has been advised of the possibility of such damages. Neither party shall be liable for lost profits, 

lost revenue or lost institutional operating savings. The State and Authorized User may, in addition to 

other remedies available to them at law or equity and upon notice to the Contractor, retain such monies 

from amounts due Contractor, or may proceed against the performance and payment bond, if any, as may 

be necessary to satisfy any claim for damages, penalties, costs and the like asserted by or against them. 

 

DUTY TO DEFEND 
Upon notice of any claim, demand, suit, or cause of action against the State, alleged to arise out of or be 

related to this Contract, Contractor shall investigate, handle, respond to, provide defense for, and defend 

at its sole expense, even if the claim, demand, suit, or cause of action is groundless, false, or fraudulent.  

The State may, but is not required to, consult with or assist the Contractor, but this assistance shall not 

affect the Contractor’s obligations, duties, and responsibilities under this section. Contractor shall obtain 

the State’s written consent before entering into any settlement or dismissal. 
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1.34 Billing and Payment  

 

The maximum amount of the contract(s) is to be determined after contract award and negotiation (the 

“Funds”).  Payments are predicated upon successful completion and written approval by OCD of the 

described services and deliverables as provided in the Contract.  Contractor(s) will not be paid more than 

the maximum amount of the Contract.  No payments will be made by OCD on banking or State holidays.   

Invoices shall be submitted on a monthly basis using a standard invoice format provided by OCD. Invoices 

shall be organized so that services associated with program administration services and/or individual work 

orders are clearly identified in separate detailed listings of charges. 

 

Payment of invoices must be approved by the State Program Manager (SPM) and the Financial Manager 

of the OCD or designee.  The State will make every reasonable effort to make payments within thirty (30) 

work days of receipt of invoice.  If invoices are disputed or clarifications are required, OCD will notify the 

Contractor of its questions and Contractor shall make a reasonable effort to respond to such questions 

within five (5) business days.   

It is understood that should Contractor fail to submit invoices within sixty (60) days following the end of 

each month, the State shall not be responsible for payment thereof under the Contract or in quantum 

meruit, unless an exception is granted by the SPM prior to the end of the sixty (60) day period. Any 

exception granted by the SPM may include a twenty-five (25%) reduction to the amount of the invoice 

submitted late. 

Invoices shall be submitted to Office of Community Development, P.O. Box 94095, Baton Rouge, LA    

70804-9095. 

Prohibition against Advance Payments: No compensation or payment of any nature will be made in 

advance of services actually performed. 

 

1.34.1 Payment for Services Provided on a BCM Fee Price  
Payment for services performed on a BCM fee price basis will be made based on invoices submitted to 
the State documenting the authorized cost of construction for each SOW being billed and the associated 
fee per Attachment II, Rate Schedule. All invoices are to be supported by documentation including, but 
not limited to, a description of the service, the authorized bill rate, the applicant for which the services 
were provided, date provided, etc.  The BCM fee will not be paid until the SOW for the home is complete 
and accepted by OCD. 

The price for each BCM fee -price service shall be fully burdened and include and include all labor, travel 
and project expenses to provide the service.   

NO TRAVEL EXPENSE WILL BE PAID FOR FIELD OR OTHER TRAVEL, UNLESS EXPRESSLY ALLOWED AS AN 

OTHER DIRECT COST 

 

1.34.2 Payment for Construction Activities (Grant Proceeds)  
 

For each completed (rehabilitation) home, the OCD shall pay the Contractor the approved Xactimate 

SOW price. 
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  Once the value of work performed on a home reaches 50% of the work to be completed, and when work 

done to-date meets the standards of quality established under the Contract, as certified by the Contractor, 

OCD shall make a progress payment to Contractor equal to 50% of the SOW (less fee proposed and 

accepted by OCD. See Attachment III).  Any escrowed funds must be drawn prior to payment from OCD 

upon approval of draw request from OCD.  

 

The remaining balance of the SOW due to the Contractor for a specific home (minus any delay penalties 

imposed on the Contractor due to construction delays), including the agreed-upon Contractor fee 

associated with the project, will be paid after: 

1. Completion and final acceptance of all work on the home; and  
2. Delivery of all Program required documentation; and 
3. Presentation of release of all claims against the OCD arising from the work on the home.  

Prior to making any payment, the SPM may require the Contractor to furnish receipts or other evidence 

of payment from all persons performing work and supplying material to the Contractor, if the SPM 

determines such evidence is necessary to substantiate claimed costs. 

 

Any request for payment must reflect the amount of any escrowed homeowner funds. Upon approval of 
a payment request by SPM, Contractor may draw the escrow funds. 
 

1.34.3 Payment for Other Direct Costs 
 

Contractor may be reimbursed for Other Direct Cost (ODC) expenses within the scope of the contract 

which are specifically provided for in the resulting contract(s), as described in Section 1.9.7.2. Invoices 

that include ODCs shall be accompanied by evidence of the actual costs including, but not limited to, 

vendor statements, payment records, or other acceptable evidence of the actual cost of the ODC along 

with the pre-approval from the SPM. The Contractor shall not attach any fee or other “mark-up” to the 

ODC. It is understood that should Contractor fail to submit ODC invoices within sixty (60) days following 

the end of each month, the State shall not be responsible for payment thereof under this contract or in 

quantum meruit, unless an exception is granted by the SPM.   

 

1.35 Termination 
 

 1.35.1 Termination of the Contract for Cause  
 

State may terminate this contract for cause based upon the failure of Contractor to comply with the terms 

and/or conditions of the contract; provided that the State shall give the Contractor written notice 

specifying the Contractor’s failure. If within thirty (30) days after receipt of such notice, the Contractor 

shall not have either corrected such failure or, in the case of failure which cannot be corrected in thirty 

(30) days, begun in good faith to correct said failure and thereafter proceeded diligently to complete such 

correction, then the State may, at its option, place the Contractor in default and the contract shall 

terminate on the date specified in such notice. Failure to perform within the time specified in this contract 

will constitute a default and may cause cancellation of the Contract. Where the State has determined the 

Contractor to be in default, the State reserves the right to obtain any or all products or services covered 
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by the contract on the open market and to charge the Contractor with cost in excess of the contract price. 

Until such assessed charges have been paid, no subsequent proposal from the defaulting Contractor will 

be considered. 

 

Contractor may terminate this contract for cause based upon the failure of State to comply with the terms 

and/or conditions of the contract; provided that the Contractor shall give the State written notice 

specifying the State’s failure. If within thirty (30) days after receipt of such notice, the State shall not have 

either corrected such failure or, in the case of failure which cannot be corrected in thirty (30) days, begun 

in good faith to correct said failure and thereafter proceeded diligently to complete such correction, then 

the Contractor may, at its option, place the State in default and the contract shall terminate on the date 

specified in such notice. Failure to perform within the time specified in this contract will constitute a 

default and may cause cancellation of the contract.  Contractor shall be paid for all authorized services 

properly performed prior to termination. 

 

Any payment to Contractor shall be limited to the compensation provided in this paragraph.  Contractor 

shall not be entitled to lost profits, lost revenue or any other compensation or damages. 

 

1.35.2 Termination of the Contract for Convenience 
 

State may terminate the contract at any time without penalty by giving thirty (30) days written notice 
to the Contractor of such termination or negotiating with the Contractor an effective date. Contractor 
shall be entitled to payment for deliverables in progress; to the extent work has been performed as 
required by the contract.  Contractor shall not be entitled to lost profits, lost revenue or any other 
compensation or damages. 
 

1.35.3 Termination for Non-Appropriation of Funds 
 

The continuation of this contract is contingent upon the appropriation of funds by the legislature to fulfill 
the requirements of the contract by the legislature. If the legislature fails to appropriate sufficient monies 
to provide for the continuation of the contract, or if such appropriation is reduced by the veto of the 
Governor or by any means provided in the appropriations act of Title 39 of the Louisiana Revised Statutes 
of 1950 to prevent the total appropriation for the year from exceeding revenues for that year, or for any 
other lawful purpose, and the effect of such reduction is to provide insufficient monies for the 
continuation of the contract, the contract shall terminate on the date of the beginning of the first fiscal 
year for which funds have not been appropriated. Contractor shall not be entitled to lost profits, lost 
revenue or any other compensation or damages. 

 

1.36 Assignment 
 

No contractor shall assign any interest in this contract by assignment, transfer, or novation, without prior 

written consent of the State. This provision shall not be construed to prohibit the contractor from 

assigning to a bank, trust company, or other financial institution any money due or to become due from 

approved contracts without such prior written consent. Notice of any such assignment or transfer shall 

be furnished promptly to the State. 
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Except as stated in the preceding paragraph, Contractor shall only transfer an interest in the Contract by 

assignment, novation, or otherwise, with prior written consent of the State. The State’s written consent 

of the transfer shall not diminish the State’s rights or the Contractor’s responsibilities and obligations. 

 

1.37 Right to Audit 
 
Contractor shall grant to the Office of the Legislative Auditor, Inspector General's Office, the Federal 
Government (including HUD, FEMA, HUD-OIG, FEMA-OIG, the Comptroller General), the Division of 
Administration, the OCD or others so designated by them, and any other duly authorized agencies of the 
State the right to inspect, examine, audit, review and make excerpts or transcripts of all relevant data and 
records for a period of five (5) years after the closeout of OCD’s federal grant providing the funds for the 
contract.  Contractor will be notified of the grant closeout date by OCD.  Records, including direct read 
access to databases and all tables, shall be made available during normal working hours for this purpose. 
 
The State may require the Contractor to submit to an independent SSAE 18 SOC 1 and/or type II audit of 
its internal controls for the Contractor’s activities performed under the Contract. 
 
In the event that an examination of records results in a determination that previously paid invoices 
included charges which were improper or beyond the scope of the Contract, Contractor agrees that the 
amounts paid to the Contractor shall be adjusted accordingly, and that the Contractor shall within 30 days 
thereafter issue a remittance to State of any payments declared to be improper or beyond the scope of 
the Contract. The State may offset the amounts deemed improper or beyond the scope of the Contract 
against Contractor’s outstanding invoices, if any. 

Failure of the Contractor and/or its subcontractor to comply with the above audit requirements will 

constitute a violation of this contract and may, at the OCD’s option, result in the withholding of future 

payments and/or return of funds paid under the contract.   

 

1.38 Civil Rights Compliance 
 

The Contractor and its subcontractors shall abide by the requirements of the following as applicable: Title 

VI of the Civil Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal 

Employment Opportunity Act of 1972; Federal Executive Order 11246 as amended; the Rehabilitation Act 

of 1973, as amended; the Vietnam Era Veterans’ Readjustment Assistance Act of 1974; Title IX of the 

Education Amendments of 1972; the Age Discrimination Act of 1975; the Fair Housing Act of 1968 as 

amended; Section 109 of the Housing and Community Development Act of 1974; the requirements of the 

Americans with Disabilities Act of 1990; 41 CFR 60-4 et seq.; 41 CFR 60-1.4; 41 CFR 60-1.8; 24 CFR Part 35; 

the Flood Disaster Protection Act of 1973; and Federal Labor Standards Provisions (form HUD-4010), as 

well as all applicable provisions not mentioned are deemed inserted herein. 

 

The Contractor and its subcontractors shall not discriminate unlawfully in its employment practices, and 

will perform its obligations under this contract without regard to race, color, religion, sex, sexual 

orientation, national origin, veteran status, political affiliation, age or disabilities.   
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Any act of unlawful discrimination committed by the Contractor or its subcontractors, or failure to comply 

with these statutory obligations when applicable shall be grounds for termination of this contract or other 

enforcement action. 

 

1.39 Record Ownership 
 

All records, reports, documents, or other material or data, including electronic data, related to this 

contract and/or obtained or prepared by Contractor, and all repositories and databases compiled or used, 

regardless of the source of information included therein, in connection with performance of the services 

contracted by herein shall become the property of the OCD, and shall, upon request, be returned by 

Contractor to the OCD at termination or expiration of this contract. Cost incurred by Contractor to compile 

and transfer information for return to the OCD shall be billed on a time basis, subject to the maximum 

amount of this contract. Software and other materials owned by Contractor prior to the date of this 

contract and not related to this contract shall be and remain the property of Contractor. Costs to deliver 

and transmit such records, reports, documents and materials shall be billed to State in accordance with 

Attachment III, Cost Proposal Template, or lower negotiated rates.  Contractor may retain a copy of its 

work product, subject to the requirements of the Confidentiality of Data Section. 

 

1.40 Entire Agreement/ Order of Precedence 
 

This contract, together with the Emergency RFP and addenda issued thereto by the State, the proposal 

submitted by the Contractor in response to the State’s Emergency RFP, and any exhibits specifically 

incorporated herein by reference, shall constitute the entire agreement between the parties with respect 

to the subject matter.  

 

In the event of any inconsistent or incompatible provisions, this signed agreement (excluding the 

Emergency RFP and the Contractor’s proposal) shall take precedence, followed by the provisions of the 

Emergency RFP, and then by the terms of the Contractor’s proposal. 

 

1.41 Contract Modifications 
 

No amendment or variation of the terms of this contract shall be valid unless made in writing, signed by 

the parties and approved as required by law. No oral understanding or agreement not incorporated in the 

contract shall be binding on any of the parties. 

 

 

1.42 Substitution of Personnel 
 

The Contractor's personnel assigned to this Contract shall not be replaced without the prior written 

consent of the State. Such consent shall not be unreasonably withheld or delayed provided an equally 

qualified replacement is offered. In the event that any State or Contractor personnel become unavailable 

due to resignation, illness, or other factors, excluding assignment to a project outside this contract, 

outside of the State's or Contractor's reasonable control, as the case may be, the State or the Contractor 
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shall be responsible for providing an equally qualified replacement in time to avoid delays in completing 

tasks. The Contractor will make every reasonable attempt to assign the personnel as listed in the proposal. 

 

1.43 Governing Law 
 

This contract shall be governed by and interpreted in accordance with the laws of the State of Louisiana. 

Venue of any action brought with regard to this contract shall be in the Nineteenth Judicial District Court, 

Parish of East Baton Rouge, State of Louisiana. 

 

1.44 Claims or Controversies 
 

Any claim or controversy arising out of the contract shall be resolved by the provisions of Louisiana 

Revised Statutes 39:1672.2-1672.4. 

 

1.45 Code of Ethics, Conflicts and Other Procurement Limitations 
 

Proposers are responsible for determining that there will be no conflict or violation of the Ethics Code if 

the Proposer (including team members) is awarded the contract.  The Louisiana Board of Ethics is the only 

entity which can officially rule on ethics issues. 

In addition to the Louisiana Ethics Code, Proposer and all subcontractors must additionally comply with 

Louisiana Revised Statute 42:1114.3, which prohibits participation (either directly or through a 

subcontractor relationship) in the contract by any statewide elected officials, legislators, the 

commissioner of administration, and the chief of staff or executive counsel to the governor, and any of 

their spouses, and any corporation, partnership, or other legal entity in which any such person owns at 

least five (5%).  Compliance of a subcontractor will be determined based on the value of the prime 

contract between the State and the successful Proposer.   

 

A Proposer which either directly or through a team member is prohibited from contracting pursuant to 

R.S. 39:1603 may be disqualified.  

 

A Proposer and team members should not have a conflict of interest under 24 CFR 570.611.  Similarly, a 

Proposer and team members should not have any conflicts of interest with respect to any litigation or 

administrative proceedings involving HUD, OCD or other CDBG grantees whether as a party, 

representative, or other capacity.  The Proposer should identify for OCD any current or anticipated 

conflicts of the Proposer or its team member as of the date of the submission for a determination by OCD 

in its discretion whether the conflict presents a matter which can be avoided or mitigated or prevents the 

involved Proposer or team member from providing services. 

 

1.46  Corporation Requirements 
 

If the Contractor is a corporation not incorporated under the laws of the State of Louisiana, the Contractor 

shall have obtained a certificate of authority pursuant to R. S. 12:301-302 from the Secretary of State of 

Louisiana. 
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If the Contractor is a for-profit corporation whose stock is not publicly traded, the Contractor shall ensure 

that a disclosure of ownership form has been properly filed with the Secretary of State of Louisiana. 

The Contractor, and each tier of subcontractors, shall certify that it is not on the List of Parties Excluded 

from Federal Procurement or Non-procurement Programs promulgated in accordance with E.O.s 12549 

and 12689, “Debarment and Suspension,” as set forth in 2 CFR part 2424. 

 

1.47 Prohibitions of Discriminatory Boycotts of Israel 
 

In preparing its response, the Proposer has considered all proposals submitted from qualified, potential 

subcontractors and suppliers, and has not, in the solicitation, selection, or commercial treatment of any 

subcontractor or supplier, refused to transact or terminated business activities, or taken other actions 

intended to limit commercial relations, with a person or entity that is engaging in commercial transactions 

in Israel or Israeli-controlled territories, with the specific intent to accomplish a boycott or divestment of 

Israel. Proposer also has not retaliated against any person or other entity for reporting such refusal, 

termination, or commercially limiting actions. The State reserves the right to reject the response of the 

Proposer if this certification is subsequently determined to be false, and to terminate any contract 

awarded based on such a false response. 

 

1.48 Public Communications 
 

The Contractor(s) shall not issue any public communications regarding the Program and/or Contractor’s 

activities under the Contract without the prior consent of OCD. All publications, press releases, articles, 

media requests/interviews or other forms of public communication must be submitted to OCD for 

approval prior to issuance. Furthermore, the Contractor(s) must receive prior written approval from OCD 

prior to participating in oral presentations or presenting/distributing printed materials regarding the 

Program and/or the Contractor’s activities under the Contract at any conferences, symposiums or topical 

meetings/gatherings of a similar nature. 

 

The Contractor(s) shall coordinate activities regarding the Program with the relevant OCD personnel, such 

as OCD personnel in housing, environmental, labor, monitoring and compliance, legal and finance 

sections. 

 

The Contractor(s) shall not have any communication with federal or other state and/or local government 

agencies regarding the Program and/or the Contractor’s activities under the Contract without the prior 

consent of OCD. 

 

Any breach of the aforementioned terms and conditions shall constitute grounds for immediate 

termination of the Contract and the Contractor’s forfeiture of outstanding financial obligations pursuant 

to the Program and the Contractor’s activities under the Contract. 
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1.49 Verification 

 
The State reserves the right to verify all information provided by a Proposer via direct contact with the 
Proposer’s prior clients and prior project personnel, and Proposers shall agree to provide and release 
necessary authorizations for the State to verify any of the Proposer’s previous work. 
 

1.50 Security 
 

Contractor’s personnel shall comply with all security regulations in effect at the State’s premises and 

externally for materials and property belonging to the State or to the project.  Where special security 

precautions are warranted (e.g., correctional facilities), the State shall provide such procedures to the 

Contractor, accordingly.  

 

The Contractor shall comply with the Office of Technology Services’ Information Security Policy at 

http://www.doa.la.gov/Pages/ots/InformationSecurity.aspx. 

 

CYBERSECURITY TRAINING 
In accordance with La. R.S. 42:1267(B)(3) and the State of Louisiana’s Information Security Policy, if the 

Contractor, any of its employees, agents, or subcontractors will have access to State government 

information technology assets, the Contractor’s employees, agents, or subcontractors with such access 

must complete cybersecurity training annually, and the Contractor must present evidence of such 

compliance annually and upon request. The Contractor may use the cybersecurity training course offered 

by the Louisiana Department of State Civil Service without additional cost. 

 

For purposes of this Section, “access to State government information technology assets” means the 
possession of credentials, equipment, or authorization to access the internal workings of State 
information technology systems or networks. Examples would include but not be limited to State-issued 
laptops, VPN credentials to access the State network, badging to access the State’s telecommunications 
closets or systems, or permissions to maintain or modify IT systems used by the State. Final determination 
of scope inclusions or exclusions relative to access to State government information technology assets 
will be made by the Office of Technology Services. 
 

Balance of this page left blank intentionally. 

  

http://www.doa.la.gov/Pages/ots/InformationSecurity.aspx
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PART 2: SCOPE OF WORK/SERVICES - BUILDING/CONSTRUCTION MANAGEMENT 

SERVICES 

 

2.1 Scope of Work  
                        
The Louisiana Division of Administration, Office of Community Development (hereinafter referred to as 

the “OCD”) is seeking proposals from interested entities  that wish to provide services needed  in 

connection with Building/Construction Management selected services for any federal or state  funded 

(in whole or in part) grants awarded or administered by OCD. 

 

OCD requires prospective Proposers to offer comprehensive services that (1) are based on an 

understanding of the Program as outlined in the relevant Action Plan(s), 

http://www.doa.la.gov/Pages/ocd-dru/Action_Plans.aspx) and/or other federal program resources, (2) 

provide the scope and breadth of services that are responsive to the present and future needs of the 

Program and (3) ensure all work is performed in a timely manner in accordance with programmatic, 

statutory, and regulatory requirements.  

 

The Building/Construction Management (BCM) services will include successfully completing all 

homeowner appointments/visits, including scheduling and rescheduling phone calls and emails, all 

progress and other building inspections, coordination/communication with the OCD Program 

Management contractor(s), BCM subcontractors and/or OCD as needed ,reconstruction, rehabilitation, 

new construction, elevation, housing plans, permits,  local fees and all other activities necessary  to 

complete the SOW, long with  demolition activities (collectively “Construction Activities”) for eligible 

homeowners given a construction assignment.  This includes entering into appropriate arrangements with 

subcontractors and third party vendors, obtaining permits, disbursing funds to those 

subcontractors/vendors and monitoring compliance with all local, State and Federal laws and regulation 

and policies pertaining to these activities under the Program. 

 
Contractor shall provide quality and timely construction management and construction services for 
disaster housing assistance under the Program, according to the approved scope of work (SOW) for 
construction for each property where the eligible homeowner chooses to have the state contract for and 
manage the repairs to their home.  The Contractor shall furnish all necessary labor, materials, tools, 
equipment, all necessary water, heat, electricity, light, sanitary facilities and transportation necessary for 
performance of the work.  All equipment, material, and articles furnished under this contract shall be new 
and of the most suitable grade for the purpose intended, unless otherwise specifically provided in the 
project scope of work approved by OCD. The Contractor shall be responsible for all damages to persons 
or property that occur as a result of the Contractor’s fault or negligence, and shall take proper safety and 
health precautions to protect the work, the workers, the public, and the property of others. The 
Contractor will be directly responsible for ensuring the accuracy, timeliness, and completion of all tasks 
assigned under the BCM services and will be paid only on completion of work and draw schedule.   
 
Due to age, physical condition and maintenance needs, much of Louisiana’s existing housing cannot 

withstand the increased frequency or intensity of disasters. OCD’s intent is to approach the construction 

and/or repairs with the intent to achieve the most resilient and efficient structure possible with a focus 

http://www.doa.la.gov/Pages/ocd-dru/Action_Plans.aspx


Page 43 of 176 
 

on durability, serviceability, and sustainability.  The state expects that the final construction will result in 

a structure that is: 

 

1. Minimally impacted by future disaster (flood, hurricane, etc.) due to construction methods and 
materials used. 

2. Minimizes post-disaster displacement by allowing the occupant to rapidly re-inhabit the affected 
structure. 

3. Utilizes building systems and components that contribute to the state’s overall expectation of 
longevity, safety, and environmental impact. 

 

Contractor is expected to provide adequate resources for the timely completion of this contract. OCD will 
define milestones and deadlines for the work (including the scheduling of construction with the 
homeowner) and the Contractor shall perform to meet these timeframes and will be subject to penalties 
for failure to meet those requirements.  Individual homes, rehabilitation (repair) shall be completed and 
have their grant awards closed-out within 183 days of homeowner’s grant execution. Reconstruction 
homes (with or without elevation) will be allowed a maximum of 274 days from the grant execution.  

  
The Contractor is required to take affirmative steps to maximize use of Section 3 low- and very low-

income residents and eligible businesses to the greatest extent feasible.  See 

https://portalapps.hud.gov/Sec3BusReg/BRegistry/SearchResults.action?metropolitanArea=METRO129

40M12940  for a list of Section 3 businesses. 

See 23 CFR Part 25.  The Contractor is required to take all necessary affirmative steps to assure that small 

and minority businesses, women’s business enterprises, disadvantaged business enterprises and labor 

surplus area firms, are used when possible. See 2 CFR Part 200.321. 

  The Contractor is also encouraged to hire/employ as many local residents/enterprises as is consistent 

with providing efficient effective services under the contract(s).  This includes both Contractor and 

subcontractor personnel. 

Based on current available resources, it is anticipated that to ensure completion of this work and return 
Louisiana citizens to their home in a reasonably timely manner, the selected Contractor will be expected 
to staff its operations and secure sufficient resources to assist OCD with BCM services for approximately 
2500 homes. The scope of services presented is based upon circumstances existing currently.  The State 
reserves the right to modify or delete the scopes listed and, if appropriate, add additional scopes prior to 
and during the term of the Contract, subject to the approval of the OCD State Program Manager and the 
Office of State Procurement (OSP).  

 

2.2 Tasks and Services 
 
This section provides a detailed list of tasks and services the Contractor(s) will be responsible for providing 
under the Contract.   
 
Building/Construction Management  
 
At a minimum the State expects the Contractor to execute the following tasks as part of the overall 
Contract as it relates to building/construction management:  

https://portalapps.hud.gov/Sec3BusReg/BRegistry/SearchResults.action?metropolitanArea=METRO12940M12940
https://portalapps.hud.gov/Sec3BusReg/BRegistry/SearchResults.action?metropolitanArea=METRO12940M12940
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1. Provide quality and timely construction management services for disaster housing assistance, 
including inspection and work write-ups, interim progress inspections and payments, through to 
final inspection, close-out/certificate of occupancy.  
 

2. Provide all necessary services and act as a consultant to the OCD; procure all necessary building 
permits; housing plans; elevation certificates; obtain all necessary materials and perform the 
Construction Activities (and/or employ the additional services of subcontractors); coordinate all 
related inspections; obtain occupancy permits; manage and control construction costs to not 
exceed the SOW; provide OCD any and all documentation necessary to demonstrate completion 
of work and address grant program requirements; etc.  
 

3. Conduct pre-construction meeting with the homeowner to discuss work to be done, anticipated 
timelines, and to communicate homeowner rights and responsibilities. 

4. Provide an official certificate of occupancy (or local jurisdiction equivalent) upon completion of 
all work to the homeowner and retain this certificate on file.  

5. The Contractor shall warrant for a period one year from final acceptance that work performed 
under this contract conforms to the contract requirements and is free of any defect in equipment, 
material, or workmanship performed by the Contractor or any subcontractor or supplier at any 
tier.   (For reconstruction, the Louisiana New Home Warranty Act will apply.)  

 
6. Understand and ensure all construction meets local and state building codes, ordinances and 

established/routinely enforced policies, conducting progress and final inspections and approval 
of payments accordingly.  Contractor shall also comply and maintain appropriate documentation 
to ensure that all requirements of HUD and the CDBG program for repairs and new construction 
are met, including (but not limited to) those related to the use of recycled materials, minimum 
standards, mold remediation, lead-based paint, asbestos, floodplain management requirements, 
and those found in the HUD CPD Green Building Standards, including but not limited to Green 
Building Retrofit Checklist. 
 

7. Coordinate with local/state building code enforcement officials, as necessary, to facilitate and 
ensure timely permitting, approvals, and inspections.  The Contractor shall secure and pay for ALL 
permits, fees, elevation certificates, and licenses necessary for the proper execution and 
completion of the work.  The cost of all such work, etc. shall be included in the BCM fee. 
 

8. At all times during performance of this contract and until the work is completed and accepted, 
the Contractor shall directly superintend the work or assign and have on the work site a 
competent superintendent who has authority to act for the Contractor. 
 

9. Report to the State any evidence of fraud or potential criminal activity as soon as possible but no 
later than two (2) workdays from discovery. 
 

10. The Contractor shall at all times keep the work area, including storage and outdoor areas, free 
from accumulations of waste materials, and shall broom-clean the work site daily. After 
completing the work and before final inspection, the Contractor shall leave the work area in a 
clean, neat, and orderly condition; perform all specified tests; and, deliver the installation in 
complete and operating condition. 
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11. Develop, produce and maintain all required documentation required by HUD and OCD.  Timely 
upload of documentation to System of Record, including but not limited to, building permits, 
change order documentation (e.g. scope, homeowner acceptance, etc.), warranty and/or 
warranty acknowledgment for New Home Warranty Act (as applicable), final acceptance signed 
by homeowner, certificate of occupancy and/or “no permit required” document (as applicable), 
post elevation certificate, Green Building Standard documentation (e.g. forms, checklists, 
certifications, reports, as applicable).  
 

12. For each home, prepare and submit to the homeowner a practicable schedule, not to exceed 183 
calendar days (274 calendar days for reconstruction), showing the order in which the Contractor 
proposes to perform the work, and the dates on which the Contractor contemplates starting and 
completing the several salient features of the work (including acquiring labor, materials, and 
equipment). The schedule shall be in the form suitable to indicate appropriately the percentage 
of work scheduled for completion by any given date during the period.  
 

13. For each home, the Contractor shall complete all work for the agreed upon SOW.   
No adjustment in price will be made for differing or unknown site conditions, whether 
unforeseen or not, encountered during construction without the prior written approval of OCD. 
 

14. Closely monitor all construction timelines and provide the State with weekly briefings and written 
reports that at a minimum outline the number of homes assigned, where they stand within the 
process, anticipated project completions in the current and following month, and any issues 
standing in the way of or slowing construction efforts beyond anticipated timelines.  OCD may 
add additional reporting requirements as required and in their sole discretion. 
  

15. Upon completion of the construction, document and obtain photos and other evidence (as 
defined by OCD) of completion of items approved in the project scope of work to obtain payment 
and demonstrate project completion. 
 

16. Responsible for the timely coordination with homeowner for selection of finishes, fixture and 
cabinet styles and any other options available to the homeowner.  The Contractor is precluded 
from alternative contract arrangements with the homeowner to upgrade fixtures, equipment, 
finishes, etc. beyond that allowable under the Program. 
 

17. Provide all notices and comply with all applicable laws, ordinances, codes, rules and regulations. 
Notwithstanding the requirement of the Contractor to comply with the drawings and 
specifications in the contract, all work installed shall comply with all applicable local, state and 
federal codes and regulations as amended by any waivers. 
 

18. In performing this contract, ensure that no laborer or mechanic shall be required to work in 
surroundings or under working conditions which are unsanitary, hazardous, or dangerous to 
his/her health and/or safety as determined under construction safety and health standards 
promulgated by the Secretary of Labor by regulation; protect the lives, health, and safety of other 
persons; prevent damage to property, materials, supplies, and equipment; and, avoid work 
interruptions. 
 

19. Comply with regulations and standards issued by the Secretary of Labor at 29 CFR Part 1925.  
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20. Provide and pay for temporary heating, covering, and enclosures necessary to properly protect 
all work and materials against theft, damage by dampness and cold, to dry out the work, and to 
facilitate the completion of the work. 
 

21. Preserve and protect all structures, equipment, utilities and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed under this contract, and which 
do not unreasonably interfere with the work required under this contract. 
 

22. Maintain an adequate inspection system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. All work is subject to OCD 
inspection and testing at all places and at all reasonable times before acceptance to ensure strict 
compliance with the terms of the contract. The Contractor shall keep on the work site a copy of 
any drawings, specifications, permits, etc. and shall at all times give the SPM access thereto.  
  

23. Prior to final acceptance of the work, for each home, the Contractor shall schedule an inspection 
with the homeowner. Any deficiencies will be noted and initialed by all parties. The Contractor 
will determine the final punch list items; meet with the homeowner to provide a copy and explain 
the final list; and, allow no more than 14 days for the Contractor to complete those items of work. 
The responsibility for water, electricity, etc. remains with the Contractor until the punch list is 
complete (when required). The Contractor’s responsibility will terminate when all work has been 
completed, the final inspection made. The Contractor will then be released from further 
obligation except as required by the warranties specified elsewhere in the contract. 
 

24. The Contractor shall warrant good title to all materials, supplies, and equipment incorporated in 
the work and agrees to deliver the premises together with all improvements thereon free from 
any claims, liens or charges, and agrees further that neither it nor any other person, firm or 
corporation shall have any right to a lien upon the premises or anything appurtenant thereto.  
 

25. Provide all homeowner communications, meetings, emails, phone calls, etc. necessary to 
completing their SOW. 
 

26. Provide all necessary construction inspections, including for homeowners changing from Solution 
2 to Solution 1. 
 

27. Provide all necessary communication with OCD Program Management contractor(s), BCM 
subcontractors and/ or OCD concerning all BCM activities. 
 

28. Submit, on forms provided by the OCD, periodic estimates showing the value of the work 
performed during each period based upon the breakdown of the approved Xactimate estimate.   
 

29. BCM fees should include all of Contractor’s overhead and profit margin, inclusive of overhead 
related to staff time dedicated to managing and satisfying the scope of work requirements, tasks 
and services requirements, project requirements and performance requirements listed and 
described in this Emergency RFP, and, in particular, coordination of communication between 
Contractor, OCD, OCD’s Program Management contractor, homeowners and other pertinent 
entities, agencies and/or persons. Communication efforts, with related documentation 
preparation needs, may be a significant effort depending on project complexity. OCD will not pay 
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for staff time separate and apart from the BCM fee and expects the Contractor to submit BCM 
fees reflective of Contractor cost in this regard 
 

30. Provide a direct intake system to the Contractor for homeowners to submit warranty claims.  The 
Contractor shall track and report on all warranty claims, including dates of claim and responses; 
nature of complaint, investigation of claim; and the particular of resolution of dispute of the claim.  
This requirement will extend past the termination of the claim throughout the pendency of any 
warranty claims 
 

2.3 Deliverables 
 

Tasks to be accomplished under BCM services will be addressed in the contract or communicated by OCD 
to the Contractor and will include associated deliverables, performance measures, and timelines, among 
other requirements.  OCD will define milestones and deadlines for the work (including the scheduling of 
construction with the homeowner) and the Contractor shall perform to meet these timeframes and will 
be subject to penalties for failure to meet those requirements.  In general, it is anticipated that 
rehabilitation (repair for individual homes shall be completed and have their grant awards closed-out 
within 183 days of the homeowner’s acceptance of the grant award. Reconstruction homes (with or 
without elevation) will be allowed a maximum of 274 days. 

OCD will designate a State Program Manager for this contract that will serve as the principal point of 
contact for the Contractor. The Contractor shall be the single point of contact for all subcontract work.   

Changes and additions to deliverables will be made upon thirty (30) days prior written notice to 
Contractor, subject to mutual agreement of the parties, State may (i) add or delete deliverables and/or 
(ii) modify existing deliverables, all pursuant to agreed upon procedures.  

2.4 Technical Requirements 
 

Not applicable to this Emergency RFP. 

 

2.5 Project Requirements 
 

Contractor’s General Requirements (for Solution 1- Turnkey (Full Service) - Contractor will provide a “full 
service” construction support for homeowners who select that option.   Once a grant award has been 
made and the homeowner has selected the State Solution 1 option, the Contractor will commit to deliver 
the eligible repairs, elevations or reconstructions within the Scope of Work (SOW) which is developed as 
part of the scope of work found in Part 2 of this Emergency RFP.  Any additional costs not otherwise 
approved by the SPM shall be the responsibility of the Contractor.  The SOW calculation will be based on 
the Xactimate software cost estimating tool or a $116 price per square foot for reconstruction/new 
construction (BCM fee excluded and elevation costs excluded; elevation costs can be found in Attachment 
V, Draft Program Policies/Building Standards).  The $116 includes 3 feet of elevation and any homes built 
will be elevated to 3 feet with no slab on grade unless such elevation is expressly forbidden by the  
homeowner association rules.  Homeowner association rules must be verified by a copy of the by-
laws/covenants stating such restrictions. Repairs may involve complete reconstruction, repair, and/or 
elevation of existing homes, and will involve bringing homes into full compliance with program guidelines, 
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HUD requirements (Including Green Building standards), and state and local floodplain management 
requirements and building codes (where applicable).  
 
The Contractor must ensure all workers know and enforce housing policies required by OCD’s Program 

and HUD (including, but not limited to, those addressing mobile homes, minimum standards, mold 

remediation, lead based paint, asbestos, green building standards, floodplain requirements, Section 

504/ADA etc.).  Contractor must also both ensure and document compliance with same. Solution 1 

services will include resilient construction standards such as fortified roofs and reconstruction homes built 

elevated to a minimum of 3 feet (pier and beam with contiguous footings). 

 

The Contractor must follow established processes for all homes scheduled for demolition. Dispose of 
mobile homes and all demolition/construction debris in accordance with all local, state, and Federal 
guidelines, regulations, and ordinances.  Contractor shall recycle demolition-related materials whenever 
possible. 

The Contractor must conduct site reconnaissance in accordance with established policies and coordinate 
with eligible applicants a minimum of 72 hours in advance of arrival.  

The Contractor will ensure that all contract personnel (from prime to all sub-contractors associated with 
the contract) are fully trained, licensed (if required) and qualified to perform the tasks to which they have 
been assigned, and will maintain documented records of same for inspection at the request of OCD. 

The Contractor will report to the State any evidence of fraud or potential criminal activity as soon as 
possible but no later than two (2) workdays from discovery. The Contractor is prohibited from placing a 
lien on the homeowner’s property. This prohibition shall apply to all subcontractors at any tier and all 
materials suppliers.   

The Contractor must provide the State notice on all sub-contractors it intends to hire to accomplish the 
recovery mission. All sub-contractors must meet state and federal regulatory, compliance and licensing 
guidelines.  Contractor shall also provide evidence of personnel qualifications for review, as required. 

 

Contractor’s Insurance/Bonding Requirements:  See Attachment II, Sample Contract for 
insurance/bonding requirements.  

   

Background Check 
The Contractor must, at its expense, arrange for a background check for each of its employees, as well as 
the employees of any of its subcontractors, who will have access to state facilities or construction sites, 
either through on-site access or through remote access. Background checks shall be conducted via the 
Request for Criminal Record Check form and procedure found at: 
 

 
Bureau of Criminal Identification and Information  
Baton Rouge, LA 70896-6614 
225-925-6095 
 

http://www.lsp.org/technical.html#criminal 
http://www.lsp.org/pdf/crAuthorizationForm.pdf 

http://www.lsp.org/pdf/crAuthorizationForm.pdf
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OCD may approve the use of alternate sources for background checks upon request of the Contractor for 
good cause. 
 
Before the Office of Community Development will permit onsite access to the Contractor, any 
subcontractor, any of their employees or authorized representatives, the Contractor must provide written 
confirmation that the background checks have been conducted with a “no findings” result. 
 
Drug Screening 
The Contractor must, at its expense, arrange for a drug screening for each of its employees, as well as the 
employees of any of its subcontractors, who will have access to State facilities and information, either 
through on-site access or through remote access.  The Contractor must provide written confirmation that 
the drug tests have been conducted with no “findings” result. 
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PART 3: EVALUATION 
 

Proposals that pass the preliminary screening and mandatory requirements review will be evaluated 

based on information provided in the proposal. The evaluation will be conducted according to the 

following. 

 
 MAXIMUM SCORE 

PHASE 1: TECHNICAL APPROACH  

Approach and Methodology 75 

Corporate Background, Financial Condition, and Relevant Experience  75 

Staff Qualifications  75 

TECHNICAL APPROACH SCORE 225 

PHASE 2: COST PROPOSAL  

Building/Construction Fees 75 

COST PROPOSAL SCORE 75 

TOTAL PROPOSAL SCORE 300 
 

Proposer must receive a minimum score of 50% of the total available points in Phase 1, Technical 

Approach (Approach and Methodology, Corporate Background, Financial Condition, and Relevant 

Experience, and Proposed Staff Qualifications) to be considered responsive to the Emergency 

RFP.  Proposals not meeting the minimum score shall be rejected and not proceed to further Cost 

evaluation. 

 
 

3.1 Technical Evaluation 
 

Approach and Methodology   

 Demonstrated effectiveness of Proposer’s approach to performing the various tasks outlined in 
the Scope of Services for Building/Construction Management, Part 2, including, but not limited 
to, project management, reporting requirements, grant implementation, inventory management, 
project controls, quality assurance and risk management;   
 

 Ability to address anticipated problem areas, and creativity and feasibility of resolutions to 
problems, and future integration of new procedures and technology; 
 

 Degree to which the Proposer demonstrates the ability to efficiently and timely add qualified staff 
to the Program, availability of proposed project staff to provide the services within the Scope of 
Services for Building/Construction Management (Part 2 of this Emergency RFP) and training 
methodology to understand current practices and ongoing training needs to address changes in 
policy and procedures; 
 

 Demonstrated understanding of the work, including, but not limited to the objectives of the Scope 
of Services for Building/Construction Management Services (Part 2 of this Emergency RFP)  and 
specific tasks and planned execution of the Program; 
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 Quality, depth, and completeness of the Program work plan;  
 

 Effectiveness of the proposed organization and staffing plan; 
 

 Approach for maximizing use of local and/or low to moderate income and/or Disadvantaged 
Business Enterprise entities in subcontractor roles;  
 

 Approach for maximizing use of local labor and use of low to moderate income labor in staffing 
proposed operations (HUD Section 3);  

 Demonstrated capacity to immediately deploy sufficient qualified personnel to complete services 
required;    

 Approach to adjusting staff size and organizational resources and processes to the tasks assigned, 
in the event that only a portion of the Program is assigned to a particular Proposer. 

Corporate Background, Financial Condition, and Relevant Experience  

 Evidence that the entity has the current capabilities and capacity along with ensuring 
performance for this Program; 
 

 Demonstrated successful past firm experience that is similar to that necessary to perform the 
contract tasks identified in the scopes of services;  

 

 Experience with providing  Building/Construction Management services requiring regulatory and 
specifically HUD CDBG and FEMA compliance at a federal, state and/or local level; 

 Demonstrated successful experience in executing multiple engagements involving rapidly starting 
up implementation of business or governmental activities with annual expenditures in excess of 
$100 million; 

 Demonstrated specific, relevant experience in working with units of government in implementing 
housing programs; and 

 Demonstrated financial capacity to carry out the Program.   

Staff Qualifications (includes staff of the Proposer and proposed subcontractors)  

 Current and relevant knowledge, quality and depth of experience of the proposed project staff 
through completed and ongoing efforts similar in nature to this effort; 
 

 Current and relevant knowledge, quality and depth of experience of the Contractor’s Program 
Director and how such Program Director will supervise and coordinate the staff and 
subcontractors;  

 Demonstrated knowledge of CDBG housing program regulations, waivers and alternative 
requirements and applicable CPD memos;  
 

 Demonstrated knowledge, quality and depth of experience of the Contractor’s Program Director 
of operational processes, procedures and implementation efficiencies; 
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 Demonstrated knowledge of current Program Guidelines;  
 

 Demonstrated specific, relevant experience of the proposed project staff in working with units of 
government in implementing housing programs; and 

 Demonstrated knowledge and technical understanding of Program systems, including Xactimate 
and XactAnalysis.  Demonstrated knowledge of vendor arrangement with XactAnalysis, set-up of 
all work templates, scheduling and assigning within XactAnalysis along with reporting out of 
XactAnalysis.   
 

3.2 Cost Evaluation 
 

Cost proposals for all Proposers will be evaluated and an absolute score calculated.  Points will be assigned 
for cost using a calculation-based evaluation process based on the total costs from the pricing submitted 
by each Proposer on the Cost Proposal Template, Attachment III.  See below for explanation.  

Each component of the Cost Proposal (“cost component”, i.e. fee per construction cost tier) will be scored 

separately using the following methodology: 

1. The Lowest cost Proposal will receive 100% of the available points for the cost component 
2. Remaining Proposals will receive points based on application of the following formula: 

Points per Component = (Cost of Lowest Cost Proposal for the cost component / Cost of 

Proposal Being Evaluated for the cost component) x points for that cost component 

(A/B) * C = D where A is the lowest proposed cost element, B is the cost element being graded, C is the 
maximum cost points assigned to that cost element and D is the number of cost points awarded to that 
cost element. 

 

Scores for the BCM fees will be added together to determine the total Cost Proposal Score. 
 

If any part of the Cost Proposal Template, Attachment III is: 

 

 Left blank; 

 Multiple prices are proposed for any  single BCM fee; or  

 Any changes are made to wording in the Cost Template,  

 

THE PROPOSAL WILL BE CONSIDERED NON-RESPONSIVE.   
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PART 4: PERFORMANCE STANDARDS 
 

4.1 Performance Requirements 

See the Scope of Services, Part 2 

 

4.2 Performance Measurement/Evaluation/Monitoring Plan 
 

4.2.1 Performance Measures/Evaluation: 
Contractor(s) shall work with the OCD management to determine which metrics shall be measured and 
monitored for adequate contract performance.  The Contractor(s) should also develop processes and 
systems for routinely measuring and reporting deliverables and evaluation results. These processes 
should also include goal setting and process improvement to foster a continuous evaluation and 
improvement of environment.   

4.2.2 Monitoring Plan: 
The monitoring plan is as follows: 

1. The Contractor will submit various weekly, biweekly, and monthly reports to the SPM as specified 
in the Scopes of Services and any directions from the SPM.  

2. For each home, the Contractor shall complete all work required under this Contract within 
183 calendar days (274 calendar days for reconstruction, with or without elevation) of the 
latest of: (a) the date of the homeowner executing a grant agreement. (b) a date thirty (30) 
days following the date of the homeowner executing a grant agreement, if the homeowner 
has not vacated the home; or (c) a date otherwise approved in writing by the State Program 
Manager. If the Contractor fails to complete the work within the time specified according to 
the approved schedule, or any approved extension, the Contractor shall pay to the OCD as a 
performance penalty, the sum of $200 for each calendar day of delay. 
 

3. See Attachment II, Sample Contract, Attachment IV, Service Level Deliverables and 
 Performance Measures, for additional requirements. 
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ATTACHMENT I: CERTIFICATION STATEMENT 
 
The undersigned hereby acknowledges she/he has read and understands all requirements and specifications of the 

Emergency Request for Proposals (RFP), including attachments. 

 

OFFICIAL CONTACT.  The State requests that the Proposer designate one person to receive all documents and the 

method in which the documents are best delivered.  Identify the contact name and fill in the information below: 

(Print Clearly)   

 

Date:  Official Contact Name:  

A. Email Address:  

B. Phone Number with area code: (         ) 

C. US Mail Address:  

 

Proposer certifies that the above information is true and grants permission to the State or Agencies to contact the 

above named person or otherwise verify the information provided. 

 

By its submission of this proposal and authorized signature below, Proposer certifies that:  

 

1. The information contained in its response to this Emergency RFP is accurate. 

2. Proposer complies with each of the mandatory requirements listed in the Emergency RFP and will meet or exceed 

the functional and technical requirements specified therein. 

3. Proposer accepts the procedures, evaluation criteria, mandatory contract terms and conditions, and all other 

administrative requirements set forth in this Emergency RFP. 

4. Proposer’s quote is valid for at least 180 calendar days from the date of the proposal submission deadline specified 

in the Emergency RFP.  

5. Proposer understands that if selected as the successful Proposer, he/she will have 15 business days from the date 

of delivery of final Contract in which to complete contract negotiations, if any, and execute the final contract 

document.   

6. Proposer certifies, by signing and submitting a Proposal for $25,000 or more, that their company, any 

subcontractors, or principals are not suspended or debarred by the General Services Administration (GSA) in 

accordance with the requirements in 2 CFR 200.  (A list of parties who have been suspended or debarred can be 

viewed via the internet at www.sam.gov.) 

7. There is no litigation or any suspension or debarment proceedings that could affect the services to be supplied in 

any contract resulting from this Emergency RFP, or a list of such litigation/ proceedings is attached to this 

Certification. 

8. In the last ten (10) years, the Proposer has not filed (or had filed against it) any bankruptcy or insolvency proceeding, 

whether voluntary or involuntary, or undergone the appointment of a receiver, trustee, or assignee for the benefit 

of creditors, or if such proceedings exist, an explanation providing relevant details is attached. 

9. There are no pending Securities Exchange Commission investigations involving the Proposer, or, if such are pending 

or in progress, an explanation providing relevant details and an attached opinion of counsel as to whether the 

pending investigation(s) will impair the Proposer’s performance in a contract under this Emergency RFP is attached.  

10. Proposer understands that, if selected as a Contractor, the Louisiana Department of Revenue (LDR) must determine 

that it is current in the filing of all applicable tax returns and reports and in payment of all taxes, interest, penalties, 

http://www.sam.gov/
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and fees owed to the State and collected by the LDR. Proposer shall comply with R.S. 39:1624(A)(10) by providing its 

seven-digit LDR account number in order for tax payment compliance status to be verified.  

11. Proposer further acknowledges its understanding that issuance of a tax clearance certificate by LDR is a necessary 

precondition to the approval of any contract by the Office of State Procurement.   Agency reserves the right to 

withdraw its consent to any contract without penalty and proceed with alternate arrangements, should a 

prospective Contractor fail to resolve any identified outstanding tax compliance discrepancies with the LDR within 

seven (7) days of such notification. 

12. There is no open or pending litigation initiated by Proposer or where Proposer is a defendant in a customer matter, 

or if such proceedings exist, an explanation providing relevant details is attached. 

13. There  are no criminal convictions in the past ten (10) years of active investigations or prosecutions in which the 

Proposer or any of its officers, directors or management personnel were or are defendants or targets of investigation 

or a list of such providing relevant details is attached. 

14. There are no civil lawsuits in the past five (5) years in which the Proposer or any of its officers, directors or 

management personnel were or are plaintiffs  or defendants with claims in excess of $100,000 or a list of such 

providing relevant details is attached. 

15. Proposer has no contracts currently in effect with any Louisiana governmental entity or a list of such contracts, 
including the contracting party, a short description of services, beginning and ending dates and contact name, 
title, phone and email for the contracting party is attached. 

16. Proposer acknowledges their total responsibility for the entire Contract. 

17. Proposer certifies and agrees that the following information is correct: In preparing its response, the Proposer has 

considered all proposals submitted from qualified, potential subcontractors and suppliers, and has not, in the 

solicitation, selection, or commercial treatment of any subcontractor or supplier, refused to transact or terminate 

business activities, or taken other actions intended to limit commercial relations, with a person or entity that is 

engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent to accomplish 

a boycott or divestment of Israel. Proposer also has not retaliated against any person or other entity for reporting 

such refusal, termination, or commercially limiting actions. The State reserves the right to reject the response of the 

Proposer if this certification is subsequently determined to be false, and to terminate any contract awarded based 

on such a false response. 

18. Proposer certifies that the cost submitted was independently arrived at without collusion. 

Signature of Proposer or 
Authorized Representative  

 

Typed or Printed Name:  

Date:  

Title:  

Company Name:  

Address:  

City:  State:  Zip:  
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 ATTACHMENT II: SAMPLE CONTRACT 
 

STATE OF LOUISIANA 

CONTRACT 

PO# _______________________________________ 

The State of Louisiana, Division of Administration, Office of Community Development, hereinafter 
sometimes referred to as “OCD” or the "State", and [CONTRACTOR’S NAME AND LEGAL ADDRESS 
INCLUDING ZIP CODE], hereinafter sometimes referred to as the "Contractor", do hereby enter into a 
Contract under the following terms and conditions. Contractor and OCD may sometimes hereinafter be 
collectively referred to as the “Parties” and individually as a “Party.” 

1 GENERAL AND ADMINISTRATIVE INFORMATION 

This agreement addresses implementation and administration services needed to support the Louisiana 
Program (hereinafter referred to as “Program”).  In addition to the Program, services may also be 
expanded to accommodate the Watershed Initiative, other existing disaster recovery programs and 
resiliency/mitigation program which OCD administers or is a stakeholder and/or other disaster recovery 
programs and other state or state or federally funded initiatives yet to be defined, including programs 
occurring as a result of past and future disasters.  The programs are collectively known as the “Program”.   

 SCOPE OF SERVICES 

Contractor hereby agrees to furnish services to State as specified in the Scope of Services, Attachment I. 
All work performed under the Contract must be authorized by the State Program Manager. A full 
description of the Scope of Services and payment schedule is contained in the following attachments 
which are made a part of this Contract: 

Attachment I –Scope of Services for Building/Construction Management Services (see Part 2, Scope of 
Services – Building/Construction Management Services of the Emergency RFP for form and content) 

Attachment III – Rate Schedule (see Cost Proposal Template Attachment III of the Emergency RFP for form 
and content) 

Attachment III- Clauses Applicable to Federal Emergency Management Agency (FEMA) funded 
services 

 
NOTE: Attachment III is applicable only to services performed in connection with projects which are 

funded by FEMA, To the extent that Attachment III contradicts or is broader than existing language in 

the Contract, Attachment III will prevail in connection with FEMA funded projects. 

 
Attachment IV-Service Level Deliverables and Performance Measures 

NOTE: The Contractor may not be the exclusive provider of any of the tasks in Part 2, Scope of 
Services.  The Contractor will provide Building/Construction Management Services as assigned by task 
order from the State Program Manager (SPM).  There is no guarantee of any quantity of work and the 
Contractor may only be assigned services for a portion of the Program applicants.  
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1.1 GOALS AND OBJECTIVES 

The goals and objectives under this Contract include the following: 

1. Provide Program services to meet the OCD’s business requirements. 
2. Provide operations management and application processing functions for the Program.   
3. Provide long-term compliance and monitoring of completed Program applications. 
4. Provide timely response to ongoing Program services requirements, including Action Plan 

modifications on short notice. Such responses should result in the rapid problem solving following 
known and established processes. 

5. Provide comprehensive and proactive quality assurance and quality control functions. 
6. Provide management of Subcontractors, if any. 
7. Establishment of processes and procedures to close out and/or transition the Program as 

necessary. 

1.2 PERFORMANCE MEASURES 

The performance of this Contract will be measured by the State Program Manager (SPM) for, who are 

authorized on behalf of the State to evaluate the Contractor’s performance against the criteria in 

Attachment I and any communications from the State Program Manager. 

 

1.3 MONITORING PLAN 

The State Program Manager, or designees, will monitor the services provided by the Contractor and the 
expenditure of funds under this Contract.  The monitoring plan is as follows: 

1. The Contractor will submit various weekly, biweekly, and monthly reports to the SPM as specified 
in the Scopes of Services and any directions from the SPM.  

2. For each home, the Contractor shall complete all work required under this Contract within 
183 calendar days (274 calendar days for reconstruction, with or without elevation) of the 
latest of: (a) the date of the homeowner executing a grant agreement. (b) a date thirty (30) 
days following the date of the homeowner executing a grant agreement, if the homeowner 
has not vacated the home; or (c) a date otherwise approved in writing by the State Program 
Manager. If the Contractor fails to complete the work within the time specified according to 
the approved schedule, or any approved extension, the Contractor shall pay to the OCD as a 
performance penalty, the sum of $200 for each calendar day of delay. 
 

1.4 CONTRACTOR TASKS AND RESPONSIBILITIES 

See Attachment II: Scope of Services. (See Emergency RFP Part 2, Scope of Work)  

1.5 DELIVERABLES 

See Attachment I: Scope of Services. (See Emergency RFP Part 2, Scope of Work) 

1.6 SUBSTITUTION OF KEY PERSONNEL  

Personnel identified in the Proposal and other key personnel, including the Contractor’s Program Director 
and Senior Manager(s), assigned during the term of this Contract may not be replaced without the written 
consent of the State. Such consent shall not be unreasonably withheld or delayed provided an equally 
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qualified replacement is proposed. In the event that any Contractor personnel become unavailable due 
to resignation, illness or other factors which are beyond the Contractor's reasonable control, (excluding 
assignment to a project outside this Contract), the Contractor shall provide an equally qualified 
replacement in time to avoid delays in services or deliverables specified by this Contract or by the State 
Program Manager. The Contractor will make every reasonable attempt to assign the personnel listed in 
the submitted proposal. 

2 BACKGROUND CHECKS 

The Contractor must, at its expense, arrange for a background check for each of its employees, as well as 
the employees of any of its subcontractors, who will have access to state facilities or construction sites, 
either through on-site access or through remote access. Background checks shall be conducted via the 
Request for Criminal Record Check form and procedure found at: 

 
Bureau of Criminal Identification and Information  
Baton Rouge, LA 70896-6614 
225-925-6095 

 
http://www.lsp.org/who_support.html#criminal 
http://www.lsp.org/pdf/crAuthorizationForm.pdf 
 
OCD may approve the use of alternate sources for background checks upon request of the Contractor for 
good cause. 
 
Before the Office of Community Development will permit onsite access to the Contractor, any 
subcontractor, any of their employees or authorized representatives, the Contractor must provide written 
confirmation that the background checks have been conducted with a “no findings” result. 
 
Drug Screening 
The Contractor must, at its expense, arrange for a drug screening for each of its employees, as well as the 
employees of any of its subcontractors, who will have access to state facilities and information, either 
through on-site access or through remote access.  The Contractor must provide written confirmation that 
the drug tests have been conducted with no “findings” result. 
 
3 ADMINISTRATIVE REQUIREMENTS 

3.1 TERM OF CONTRACT 

The term of any contract(s) resulting from this Emergency RFP shall begin on or about ____________and is 

anticipated to end on ____________.  OCD may exercise an option to extend for up to a total of thirty-six 

(36) additional months at the same rates, terms and conditions of the initial contract term with the 

concurrence of the Contractor and subject to all the appropriate approvals, including the Office of State 

Procurement in accordance with La. R.S. 39:1595.1. Prior to the extension of the contract beyond the thirty-

six (36) month term, prior approval by the Joint Legislative Committee on the Budget (JLCB) or other 

approval authorized by law shall be obtained. Such written evidence of JLCB approval shall be submitted, 

along with the Contract amendment to the Office of State Procurement (OSP) to extend contract terms 

beyond the 3-year term. The total contract term, with extensions, shall not exceed five (5) years. The 

http://www.lsp.org/who_support.html#criminal
http://www.lsp.org/pdf/crAuthorizationForm.pdf
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continuation of the Contract is contingent upon the appropriation of funds by the legislature to fulfill the 

requirements of the contract. 

 

3.2 STATE FURNISHED RESOURCES 

eGrants version 4.1 shall be provided as the Grant Management System (the system of record and the 
program application used for processing applicants during the application process) and hosted by the 
State. If applicable, the Contractor shall provide design documentation and requirements to the State for 
any customization required for the eGrants system to perform the services of this Contract. Upon State’s 
approval, the State, with support from the Contractor, will work with appropriate software vendors to 
implement the request(s).  

Additional software or licenses required to perform the services of this Contract, subject to approval from 
the State, will be reimbursable as an ODC. Any such software will be hosted by the State. Upon termination 
of this Contract such software and licenses shall be transferred to the State.  

Any end-user facing equipment (such as tablets or PC’s), software, personnel in support of that equipment 
(i.e. Helpdesk), and any network connectivity to the end user facing equipment are the responsibility of 
the Contractor.  This will include any network equipment required to establish network connectivity via 
full peer-to-peer VPN tunnel connecting back to the State provided hosting environment (split tunnels will 
be  strictly prohibited). 
 
The State shall appoint a principal point of contact, a State Program Manager (SPM), for this Contract.  
The SPM will provide oversight of activities conducted hereunder.  Notwithstanding the Contractor’s 
responsibility for management during the performance of this Contract, the assigned SPM shall be the 
principal point of contact for the Contractor’s performance under this Contract. 

Contractor shall immediately notify the SPM in writing of circumstances where the nature or quantity of 
any resource provided under this section, or the failure of the State to provide resources required under 
this section, is preventing the performance of Contractor’s obligations under this Contract.  In the event 
that Contractor fails to provide such notice to the SPM, the Contractor may not base any delay or lack of 
performance under this Contract on the nature or quantity of resources provided under this Section or 
failure to provide required resources.   

3.3 LICENSES AND PERMITS 

Throughout the term of the Contract, the Contractor shall secure and maintain any and all licenses and 
permits required by law, including, but not limited to, a Residential Contractor’s license and a Commercial 
Contractor’s license with a Building Construction classification, issued by the Louisiana State Licensing 
Board for Contractors a well as pay inspection fees required to perform the work required to complete 
this Contract. 

3.4  SECURITY 

Contractor’s personnel and subcontractors shall always comply with any applicable security regulations 
in effect at the State’s premises, and externally for materials belonging to the State or to the Program. 
The State is responsible for providing written copies of the State’s security regulations to the Contractor. 
The Contractor is responsible for reporting any known breach of security to the State promptly. 
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Contractor shall monitor the effectiveness of all required and agreed upon production security controls 
and promptly notify the State’s information security team as soon as becoming aware of an actual or 
suspected: 

 system or application compromise; or 

 control failure; or 

 unauthorized access or modification of a State system, application, data, content, or service. 
 

Note: State Information Security Policy located at the link below: 
http://www.doa.la.gov/Pages/ots/InformationSecurity.aspx 

 

3.5 TAXES 

Contractor is responsible for payment of all applicable taxes from the funds to be received under this 
Contract. Contractor’s federal tax identification number is ______________, DUNS number 
_____________, and State tax identification number _________________. 
 
Before the Contract may be approved, La. R.S. 39:1624(A)(10) requires the Office of State Procurement to 
determine that the Contractor is current in the filing of all applicable tax returns and reports and in the 
payment of all taxes, interest, penalties, and fees owed to the State and collected by the Department of 
Revenue. The Contractor shall provide its seven-digit LDR Account Number to the State for this 
determination. The State’s obligations are conditioned on the Contractor resolving any identified 
outstanding tax compliance discrepancies with the Louisiana Department of Revenue within seven (7) 
days of such notification. If the Contractor fails to resolve the identified outstanding tax compliance 
discrepancies within seven days of notification, then the using agency may proceed with alternate 
arrangements without notice to the Contractor and without penalty. 
 

 

3.6 CONFIDENTIALITY 

All financial, statistical, personal, technical and other data and information relating to the State's 
operation and made available to the Contractor in order to carry out this Contract, or which become 
available to the Contractor in carrying out this Contract, shall be protected by the Contractor from 
unauthorized use and disclosure through the observance of the same or more effective procedural 
requirements as are applicable to the State. The identification of all such confidential data and information 
as well as the State's procedural requirements for protection of such data and information from 
unauthorized use and disclosure shall be provided by the State in writing to the Contractor. If the methods 
and procedures employed by the Contractor for the protection of the Contractor's data and information 
are deemed by the State to be adequate for the protection of the State's confidential information, such 
methods and procedures may be used, with the written consent of the State, to carry out the intent of 
this paragraph. 

The Contractor shall not be required under the provisions of the paragraph to keep confidential any data 
or information which is or becomes publicly available, is already rightfully in the Contractor's possession, 
is independently developed by the Contractor outside the scope of the Contract, or is rightfully obtained 
from third parties. 

http://www.doa.la.gov/Pages/ots/InformationSecurity.aspx
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All of the reports, information, data, et cetera, prepared or assembled by Contractor under this Contract 
are confidential and Contractor agrees that they shall not be made available to any individual or 
organization without the prior written approval of the OCD. This does not extend to information that was 
obtained from the public domain such as public agencies or sources of information available to the general 
public. Under no circumstance shall the Contractor discuss and/or release information concerning this 
project without prior express written approval of OCD. 

The obligations under Section 3.6 and its Subsections shall survive the termination or expiration of the 
Contract. 

3.6.1 Confidential Information Of Applicants 

 

All information (including, but not limited to, an applicant’s photograph or photographic likeness) 
acquired by the Contractor or its Subcontractors, from whatever source, relating to individual applicant’s 
application and related processing for any grant, or other Program administered under this Contract 
(“Confidential Applicant Data”) shall be deemed confidential and protected from access, disclosure or use 
other than in compliance with this Contract. Confidential Applicant Data is included within the term 
Confidential Information and shall be entitled to all protections provided Confidential Information, as well 
as all other increased protections provided herein. 

Summaries of applicant information compiled in an aggregate fashion which cannot be used to identify 
an individual may be reported as directed by the State by the Contractor in its performance of this 
Contract. 

Other than as directed in writing by the State, only the Contractor’s employees and Subcontractors’ 
employees with a defined need to know (established in the written protocols and procedures specified in 
Section 3.6.2. below) shall be granted access to Confidential Applicant Data and only after they have been 
informed of the confidential nature of the Confidential Applicant Data. The level of access of such 
individuals shall be dictated by the level of their defined need to know. 

3.6.2    State’s Procedural Requirements 

 

The State has provided to the Contractor: (a) the State Information Security Policy and (b) the Procedures 
for Information Requests from Database or Open Records Requests. As mutually agreed by the Parties, 
the Contractor shall implement these policies and procedures, including revisions thereto, as well as the 
Contractor’s own policies and procedures and other appropriate technical, physical and administrative 
safeguards in order to protect Confidential Information against accidental or unlawful destruction or 
accidental loss, alteration, unauthorized use, disclosure of access, in particular where the processing 
involves the transmission of data over a network, and against all other unlawful forms of use. The 
Contractor shall submit its written policies and procedures required under this part to the State for 
approval. As the State may revise its policies and procedures, the Contractor shall continue to provide the 
necessary updates and upgrades for compliance with Section 3.6 and the Subsections thereof. The 
obligations under Section 3.6 are in addition to, and not in place of, the items outlined under Attachment 
I, Scope of Services. 
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3.6.3 Duties To Monitor And Report Security Breach Or Unauthorized Release, Use Or Release Of 

Information 

The Contractor and its Subcontractors shall implement monitoring plans to detect unauthorized access to 
or use of Confidential Information or any attempts to gain unauthorized access to Confidential 
Information. The Contractor and its Subcontractors shall provide State Program Manager (SPM) with 
immediate notification (not more than 24 hours) of the Contractor’s awareness of any security incident 
(“Security Incident”) involving Confidential Information. The reference to Security Incident herein may 
include, but not be limited to the following: successful attempts at gaining unauthorized access to 
Confidential Information or the unauthorized use of a system for the processing or storage of Confidential 
Information, or the unauthorized us or disclosure, whether intentional or otherwise, of Confidential 
Information. 

In the event of unauthorized access to or disclosure of information, the Contractor, as well as any 
Subcontractor, involved in a Security Incident, shall consult with the State regarding the necessary steps 
to address the factors giving rise to the Security Incident and to address the consequences of such Security 
Incident. 

Nothing in this Contract shall be deemed to affect any rights an individual applicant may have under any 
applicable state or federal law concerning the unauthorized access, use or disclosure of Confidential 
Applicant Data. 

3.6.4 Third Party Requests For Release Of Information 

Should third parties request the Contractor to submit Confidential Information to them pursuant to a 
public records request, subpoena, summons, search warrant or governmental order, the Contractor will 
notify the State immediately upon receipt of such request. Notice shall be forwarded via e-mail and via 
facsimile to the representative designated in writing by the State as the State contact for requests for 
release of information. Protocols for the handling of such requests are found in the Procedures for 
Information Requests from Database or Open Records Requests, as promulgated or as hereafter modified 
by the State. The Contractor shall cooperate with the State with respect to defending against any such 
requested release of information or obtaining any necessary judicial protection against such release if, in 
the opinion of OCD, the information contains Confidential Information which should be protected against 
such disclosure. The legal fees and related expenses incurred by the Contractor or its Subcontractor in 
resisting the release of information under this provision shall constitute reimbursable expenses under this 
Contract. 

Legal service fees of law firms associated with this Section may not be “marked up” by the Contractor as 
it is against the law for a non-law firm to share in legal fees. 

3.6.5 Subcontract Agreements 

 

The Contractor shall require agreements with all Subcontractors include the provisions of Confidentiality, 
Section 3.6 and its Subsections. OCD shall be provided copies of such Subcontractor agreements upon 
request. All Subcontractor agreements will follow the provisions of this contract and incorporate same by 
reference. 
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3.6.6 Non-Confidential Data And Data Obtained From Third Parties 

 

In the event Confidential Applicant Information is or becomes part of the public domain, other than as a 
result of a Security Incident, the Contractor and Subcontractors shall continue to treat such information 
as private and avoid the unnecessary use or release of such information unrelated to the performance 
under the Contract. The State agrees that some portions of Confidential Applicant Data may be obtained 
from insurance companies and other third parties. 

3.6.7 Limitations On Copying: Delivery Of Confidential Information To The State; Destruction Of 

Database; Obligations Against Use And Disclosure 

No copies or reproductions shall be made of any Confidential Information except to effectuate the 
purposes of this Contract or upon the prior approval of the State. The Contractor and Subcontractors shall 
not make use of any Confidential Information for their own benefit or for the benefit of any third party, 
except as directed by the State in writing. 

In accordance with Sections 29 of the Contract, as between the Contractor and the State, all Confidential 
Information is deemed to be the property of the State. 

Upon termination or expiration of the Contract, all databases and other storage media containing 
Confidential Applicant Data shall be delivered to the State, who shall retain such information for the 
periods of time then required in accordance with any applicable state and federal statutes and regulations 
controlling such record retention. The Contractor and Subcontractors shall not keep any copies of the 
Confidential Applicant Data in any medium format; upon delivery of the Confidential Applicant Data to 
the State under this provision, the Contractor and applicable Subcontractors shall certify under penalty of 
perjury that no copies of the Confidential Applicant Data have been retained. Any exceptions to this 
provision must be approved in writing by SPM, and shall set forth the scope of the data required to be 
retained, the reasons justifying such retention, and the terms and conditions of such retention. 
 
4      COMPENSATION AND MAXIMUM AMOUNT OF CONTRACT 

The Contractor will not be paid more than the maximum amount of the contract. In consideration of the 
services required by this contract, State hereby agrees to pay to Contractor a maximum amount of 
$___________. 

 
4.1      PAYMENT TERMS 

Contractor may submit invoices, not more frequently than biweekly, in accordance with the rate 
schedules provided in Attachment II.   It is understood that should Contractor fail to submit invoices within 
sixty (60) days following the end of each month, the State shall not be responsible for payment thereof 
under this Contract or in quantum meruit, unless an exception is granted by the SPM prior to the 
expiration of the sixty (60) days.  Any exception granted by the SPM may include a 25% reduction to the 
amount of the invoice submitted late. Payments are predicated upon successful completion and approval 
by the State of the described tasks and deliverables as provided in the Contract and any communications 
from the State Program Manager.  Payments will be made to the Contractor after acceptance by the State 
of the payment task and approval of an invoice. State will make every reasonable effort to make payments 
within 30 work days of the receipt of the invoice. The Contractor shall submit its request to OCD on an 
invoice form as approved by the OCD.  The Contractor shall transmit the invoice and required supporting 
documentation, as defined by the OCD, to the SPM, as designated within the contract.  Payment will be 
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made only on approval of the State Program Manager or designee and the OCD Finance Manager, or 
designee. 

Invoices shall be submitted to Office of Community Development, OCDFinance@la.gov. 

Prohibition against Advance Payments: No compensation or payment of any nature will be made in 
advance of Services actually performed and/or supplies furnished. 

Contractor shall notify the SPM in writing when seventy-five percent (75%) of the maximum contract 
amount has been expended.  

4.1.1 Payment for Services Provided on a BCM Fee Price  

Payment for services performed on a BCM fee price basis will be made based on invoices submitted to 
the State documenting the authorized cost of construction for each SOW being billed and the associated 
fee per Attachment II, Rate Schedule. All invoices are to be supported by documentation including, but 
not limited to, a description of the service, the authorized bill rate, the applicant for which the services 
were provided, date provided, etc.  The BCM fee will not be paid until the SOW for the home is complete 
and accepted by OCD. 

The price for each BCM fee -price service shall be fully burdened and include and include all labor, travel 
and project expenses to provide the service.   

NO TRAVEL EXPENSE WILL BE PAID FOR FIELD OR OTHER TRAVEL, UNLESS EXPRESSLY ALLOWED AS AN 

OTHER DIRECT COST. 

 
4.1.2 Payment for Other Direct Costs 

Contractor may be reimbursed for Other Direct Cost (ODC) expenses within the scope of the Contract as 

described in Section 4.3.  Invoices that include ODCs shall be accompanied by evidence of the actual costs 

including, but not limited to, vendor statements, payment records, or other acceptable evidence of the 

actual cost of the ODC.  The Contractor shall not attach any fee or other “mark-up” to the ODC. 

 

4.1.3 Payment for Construction Activities (Grant Proceeds) 

For each completed (rehabilitation) home, the OCD shall pay the Contractor the approved Xactimate 
SOW price.   

Once the value of work performed on a home reaches 50% of the work to be completed, and when work 
done to-date meets the standards of quality established under the Contract, as certified by the Contractor, 
OCD shall make a progress payment to Contractor equal to 50% of the SOW (less fee proposed and 
accepted by OCD. See Attachment III). Any escrowed funds must be drawn prior to payment from OCD 
upon approval of draw request from OCD.  

The remaining balance of the SOW due to the Contractor for a specific home (minus any delay penalties 
imposed on the Contractor due to construction delays), including the agreed-upon Contractor fee 
associated with the project, will be paid after: 

 

 

mailto:OCDFinance@la.gov
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 1.  Completion and final acceptance of all work on the home; and  

 2.  Delivery of all Program required documentation; and 

 3.  Presentation of release of all claims against the OCD arising from the work on the home. 

 

If the SPM determines evidence is necessary to substantiate claimed costs, the SPM may require the 

Contractor to furnish receipts or other evidence of payment from all persons performing work and 

supplying material to the Contractor. 

Any request for payment must reflect the amount of any escrowed homeowner funds. Upon approval of 

a payment request by SPM, Contractor may draw the escrow funds. 

 

4.2    OTHER DIRECT EXPENSES 

Other Direct Costs (ODCs) may include extraordinary costs not covered by the BCM fees or Xactimate 

costs and approved in advance by the SPM and the OCD Finance Manager.  

 
Wire communication devices (cell phones, GPS, wireless cards, etc.) for purposes of remote 
communication for FTEs performing field based work CANNOT be charged by the Contractor as an ODC, 
but must be included in the BCM fees proposed.  

Xactimate and XactAnalysis must be included in the BCM fees proposed and will not be allowed as an 
ODC. 

4.3  DISPOSAL OF ODC EQUIPMENT, LICENSES ETC. 

Contractor shall have any new contractual agreement to be paid as an ODC, including leases and 
software licenses, assignable to the State at the termination of the Contract. Contractor shall make 
timely and diligent efforts to have all existing contracts and software licenses amended, if necessary, 
to make the existing contract or software license assignable to the State at the termination of the 
Contract. 

 
All items, movable or immovable, corporeal or incorporeal, which constitute Other Direct Costs under 
any part of the Contract or any exhibit thereto, or were otherwise paid by the State, which have not 
by their nature been entirely consumed by the date of the termination or expiration of the Contract, 
shall at the State's direction be delivered to the State, including but not limited to all furniture, 
equipment , and any unexpired licenses or contractual rights , which shall be assigned to the State or 
its assignee at the State's direction. 

 
For any unexpired license or contractual right, in the event that the license or contractual right 
has been paid for by the State as an ODC but is not assigned to the State at the termination of the 
Contract, Contractor must remit to the State the replacement cost at the time of Contract 
termination relating to the license or contractual right. 
 
4.4 NO GUARANTEE OF QUANTITIES 

The scope and quantities referenced in the contract are estimated to be the amount needed. The 
State does not obligate itself to Contract for or to accept more than its actual requirements during 
the period of this Contract, as determined by actual needs and availability of appropriated funds. 
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The State reserves the right to increase or decrease quantities, as appropriate, at the BCM fees stated 
in the Contract. 
 
4.5 DELIVERABLES/PENALTIES 

Performance measures, benchmarks, and/or penalties will be defined in ensuing OCD directives.  
Contractor shall provide a policy on background check passage criteria by 30 days after the beginning 
of the Contract.  Contractor shall pay to the OCD as a delay penalty, the sum of $200 for each calendar 
day of delay.  
 
For each home, the Contractor shall complete all work required under this Contract within 183 
calendar days (274 calendar days for reconstruction, with or without elevation) of the latest of: (a) 
the date of the homeowner executing a grant agreement. (b) a date thirty (30) days following the 
date of the homeowner executing a grant agreement, if the homeowner has not vacated the home; 
or (c) a date otherwise approved in writing by the State Program Manager. If the Contractor fails to 
complete the work within the time specified according to the approved schedule, or any approved 
extension, the Contractor shall pay to the OCD as a performance penalty, the sum of $200 for each 
calendar day of delay. 
 
See Attachment IV, Service Level Deliverables and Performance Measures, for additional deliverables. 
Penalties under this Section, Deliverables/Penalties, will be deducted from pending payments due to 
the Contractor.  In the event that penalties exceed payments due to the Contractor, the Contractor 
shall remit the balance to the OCD. Penalties under this Section are for performance purposes and do 
not represent any form of damage payment. 

(See “SAMPLE SERVICE LEVEL DELIVERABLES AND PERFORMANCE MEASURES” at the end of this Sample 
Contract for further deliverables to be included in the final contract.) 

(NOTE: FINAL DELIVERABLES TO BE DETERMINED DURING CONTRACT NEGOTIATIONS.)  

 

5 TERMINATION 

5.1 TERMINATION FOR CAUSE 

State may terminate this Contract for cause based upon the failure of Contractor to comply with the terms 
and/or conditions of the Contract; provided that the State shall give the Contractor written notice 
specifying the Contractor’s failure. If within thirty (30) days after receipt of such notice, the Contractor 
shall not have either corrected such failure or, in the case of failure which cannot be corrected in thirty 
(30) days, begun in good faith to correct said failure and thereafter proceeded diligently to complete such 
correction, then the State may, at its option, place the Contractor in default and the Contract shall 
terminate on the date specified in such notice. Failure to perform within the time specified in this Contract 
will constitute a default and may cause cancellation of the contract. Where the State has determined the 
Contractor to be in default, the State reserves the right to obtain any or all products or services covered 
by the contract on the open market and to charge the Contractor with cost in excess of the contract price. 
Until such assessed charges have been paid, no subsequent proposal from the defaulting Contractor will 
be considered. 

Contractor may terminate this Contract for cause based upon the failure of State to comply with the terms 

and/or conditions of the Contract; provided that the Contractor shall give the State written notice 
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specifying the State’s failure. If within thirty (30) days after receipt of such notice, the State shall not have 

either corrected such failure or, in the case of failure which cannot be corrected in thirty (30) days, begun 

in good faith to correct said failure and thereafter proceeded diligently to complete such correction, then 

the Contractor may, at its option, place the State in default and the Contract shall terminate on the date 

specified in such notice. Failure to perform within the time specified in this Contract will constitute a 

default and may cause cancellation of the contract. 

 

Any payment to Contractor shall be limited to the compensation provided in this paragraph.  Contractor 

shall not be entitled to lost profits, lost revenue or any other compensation or damages. 

 

5.2 TERMINATION FOR CONVENIENCE 

State may terminate the Contract at any time without penalty by giving thirty (30) days written notice 
to the Contractor of such termination or negotiating with the Contractor an effective date. Contractor 
shall be entitled to payment for deliverables in progress; to the extent work has been performed as 
required by the Contract. Contractor shall not be entitled to lost profits, lost revenue or any other 
compensation or damages. 
 
5.3  TERMINATION FOR NON-APPROPRIATION OF FUNDS 

The continuation of this Contract is contingent upon the appropriation of funds by the legislature to fulfill 
the requirements of the Contract by the legislature. If the legislature fails to appropriate sufficient monies 
to provide for the continuation of the Contract, or if such appropriation is reduced by the veto of the 
Governor or by any means provided in the appropriations act of Title 39 of the Louisiana Revised Statutes 
of 1950 to prevent the total appropriation for the year from exceeding revenues for that year, or for any 
other lawful purpose, and the effect of such reduction is to provide insufficient monies for the 
continuation of the Contract, the Contract shall terminate on the date of the beginning of the first fiscal 
year for which funds have not been appropriated. 

6 INDEMNIFICATION AND LIMITATION OF LIABILITY 

6.1 GENERAL INDEMNITY LANGUAGE 

Neither party shall be liable for any delay or failure in performance beyond its control resulting from acts 
of God or force majeure. The parties shall use reasonable efforts to eliminate or minimize the effect of 
such events upon performance of their respective duties under the Contract. 

Contractor shall be fully liable for the actions of its agents, employees, partners or Subcontractors and 
shall fully defend, indemnify and hold harmless the State from suits, actions, damages and costs of every 
name and description relating to personal injury and damage to real or personal tangible property caused 
by Contractor, its agents, employees, partners or Subcontractors, without limitation; provided, however, 
that the Contractor shall not indemnify for that portion of any claim, loss or damage arising hereunder 
due to the negligent act or failure to act of the State. 

In addition to the foregoing indemnification agreement, Contractor specifically agrees to defend, 
indemnify and hold harmless the State against all claims, suits, losses or damages (“claims”) arising out of 
or relating to reconstruction, rehabilitation, construction, new construction, demolition, and/or elevation 
work performed by Contractor, its agents, employees, partners or Subcontractors (whether or not caused 
by their negligence or fault), including without limitation, from construction defects or improper 
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construction and/or from the delays in the completion of work related to the applicable home; provided 
however, that this provision shall not apply to the extent that a claim arises out of the fault of a third party 
over which the Contractor had no control and which the Contractor could not reasonably anticipate and 
prevent.  
 
Contractor specifically agrees to defend, indemnify and hold harmless the State against all claims, suits, 
losses or damages (“claims”) arising out of any liens which may have been or may be asserted by any 
person or entity who performed reconstruction, rehabilitation, construction, new construction, 
demolition, and/or elevation work in connection with the Program.  At the State’s option, counsel 
providing the defense of the State shall be selected by the State. 
 
6.2 WARRANTIES 

The Contractor shall indemnify the State against any loss or expense arising out of any breach of any 
specified Warranty. 

Warranties may be added, revised, modified, or, all of the foregoing based on the services to be provided 
by the Contractor. Warranties may also be added or modified in the ADDITIONAL TERMS and CONDITIONS 
of any executed Task Order(s). In addition, Contractor will provide homeowner a one (1) year (from the 
date final inspection complete) Contractor warranty on all Construction Activities (For reconstruction, the 
Louisiana New Home Warranty Act will apply.) 

6.3 INDEMNITY RELATING TO USE OF PROTECTED PROCESS OR PRODUCT 

Contractor will indemnify, defend and hold the State and its Authorized Users harmless, without 
limitation, from and against any and all damages, expenses (including reasonable attorneys' fees), claims, 
judgments, liabilities and costs which may be finally assessed against the State in any action for 
infringement of a United States Letter Patent with respect to the Products furnished, or of any copyright, 
trademark, trade secret or intellectual property right, provided that the State shall give the Contractor: (i) 
prompt written notice of any action, claim or threat of infringement suit, or other suit, (ii) the opportunity 
to take over, settle or defend such action, claim or suit at Contractor's sole expense, and (iii) assistance in 
the defense of any such action at the expense of Contractor. Where a dispute or claim arises relative to a 
real or anticipated infringement, the State or its Authorized Users may require Contractor, at its sole 
expense, to submit such information and documentation, including formal patent attorney opinions, as 
the Commissioner of Administration shall require. The Contractor shall not be obligated to indemnify that 
portion of a claim or dispute based upon: (i) Authorized User's unauthorized modification or alteration of 
a Product; (ii) Authorized User's use of the Product in combination with other products not furnished by 
Contractor; and (iii) Authorized User's use in other than the specified operating conditions and 
environment. 

In addition to the foregoing, if the use of any item(s) or part(s) thereof shall be enjoined for any reason or 
if Contractor believes that it may be enjoined, Contractor shall have the right, at its own expense and sole 
discretion, as the Authorized User's and the State’s exclusive remedy, to take action in the following order 
of precedence: (i) to procure for the State the right to continue using such item(s) or part (s) thereof, as 
applicable; (ii) to modify the component so that it becomes non-infringing equipment of at least equal 
quality and performance; or (iii) to replace said item(s) or part(s) thereof, as applicable, with non-
infringing components of at least equal quality and performance, or (iv) if none of the foregoing is 
commercially reasonable, then provide monetary compensation to the State up to the dollar amount of 
the Contract. 
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6.4 INDEMNITY RELATING TO SPECIAL, INDIRECT OR CONSEQUENTIAL DAMAGES 

Neither party shall be liable to the other for special, indirect or consequential damages, including lost data 
or records (unless the Contractor is required to back-up the data or records as part of the work plan), even 
if the party has been advised of the possibility of such damages. Neither party shall be liable for lost profits, 
lost revenue or lost institutional operating savings. The State and Authorized User may, in addition to 
other remedies available to them at law or equity and upon notice to the Contractor, retain such monies 
from amounts due Contractor, or may proceed against the performance and payment bond, if any, as may 
be necessary to satisfy any claim for damages, penalties, costs and the like asserted by or against them. 

6.5 DUTY TO DEFEND 
 
Upon notice of any claim, demand, suit, or cause of action against the State, alleged to arise out of or be 

related to this Contract, Contractor shall investigate, handle, respond to, provide defense for, and defend 

at its sole expense, even if the claim, demand, suit, or cause of action is groundless, false, or fraudulent.  

The State may, but is not required to, consult with or assist the Contractor, but this assistance shall not 

affect the Contractor’s obligations, duties, and responsibilities under this section. Contractor shall obtain 

the State’s written consent before entering into any settlement or dismissal. 

 
7 CONTRACT CONTROVERSIES 

Any claim or controversy arising out of the Contract shall be resolved by the provisions of Louisiana 
Revised Statutes 39:1672.2-1672.4. 
 
8 FUND USE 

Contractor agrees not to use Contract proceeds to urge any elector to vote for or against any candidate 
or proposition on an election ballot nor shall such funds be used to lobby for or against any proposition 
or matter having the effect of law being considered by the Louisiana Legislature or any local governing 
authority. This provision shall not prevent the normal dissemination of factual information relative to a 
proposition on any election ballot or a proposition or matter having the effect of law being considered by 
the Louisiana Legislature or any local governing authority. 

Contractor and all Subcontractors shall certify that they have complied with the Byrd Anti-Lobbying 
Amendment (31 U.S.C. 1352) and that it will not and has not used Federal appropriated funds to pay any 
person or organization for influencing or attempting to influence an officer or employee of any agency, a 
member of Congress, officer or employee of Congress, or an employee of a member of Congress in 
connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352.  
Contractor and each Subcontractor shall also disclose any lobbying with non-Federal funds that takes 
place in connection with obtaining any Federal award. 

9 ASSIGNMENT 

No Contractor shall assign any interest in this contract by assignment, transfer, or novation, without prior 
written consent of the State. This provision shall not be construed to prohibit the Contractor from 
assigning to a bank, trust company, or other financial institution any money due or to become due from 
approved contracts without such prior written consent. Notice of any such assignment or transfer shall 
be furnished promptly to the State. 
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10 RIGHT TO AUDIT 

Contractor shall grant to the Office of the Legislative Auditor, Inspector General's Office, the Federal 

Government (including HUD, FEMA, HUD-OIG, FEMA-OIG, the Comptroller General), the Division of 

Administration, the OCD or others so designated by them, and any other duly authorized agencies of the 

State the right to inspect, examine, audit, review and make excerpts or transcripts of all relevant data and 

records for a period of five (5) years after the closeout of OCD’s federal grant providing the funds for the 

Contract.  Contractor will be notified of the grant closeout date by OCD. 

 
Records, including direct read access to databases and all tables, shall be made available during normal 
working hours for this purpose. 
The State Records, including direct read access to databases and all tables, shall be made available during 
normal working hours for this purpose. 

The State may require the Contractor to submit to an independent SSAE 18 SOC 1 and/or type II audit of 
its internal controls for the Contractor’s activities performed under the Contract. 

In the event that an examination of records results in a determination that previously paid invoices 
included charges which were improper or beyond the scope of the Contract, Contractor agrees that the 
amounts paid to the Contractor shall be adjusted accordingly, and that the Contractor shall within 30 days 
thereafter issue a remittance to State of any payments declared to be improper or beyond the scope of 
the Contract. The State may offset the amounts deemed improper or beyond the scope of the Contract 
against Contractor’s outstanding invoices, if any. 

Failure of the Contractor and/or its subcontractor to comply with the above audit requirements will 

constitute a violation of this Contract and may, at the OCD’s option, result in the withholding of future 

payments and/or return of funds paid under the Contract.  

 

11 CONTRACT MODIFICATION 

No amendment or variation of the terms of this Contract shall be valid unless made in writing, signed by 
the parties and approved as required by law. No oral understanding or agreement not incorporated in the 
Contract is binding on any of the parties. 

12 SUBCONTRACTORS 

The Contractor may, with prior written permission from the State, enter into subcontracts with third 
parties for the performance of any part of the Contractor’s duties and obligations. In no event shall the 
existence of a subcontract operate to release or reduce the liability of neither the Contractor nor the 
Subcontractor to the State and/or State Agency for any breach in the performance of the Contractor's 
or Subcontractor duties. Contingent on verification that no Subcontractor has been debarred, the State 
hereby approves the following Subcontractors to provide or perform any part of the Services under the 
Contract as provided for in the proposal. 

 

(Insert list of subcontractors) 
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Subcontracts shall not include language which restricts the Contractor’s obligation to pay for services 

performed or materials provided under a subcontract to when the Contractor has been paid under this 

Contract, except for circumstances where the reason for the lack of payment to the Contractor is due to 

deficient performance or lack of performance by the particular subcontractor from which the Contractor 

seeks to withhold payment.  In the event a subcontract contains such language in contravention of this 

requirement, Contractor shall not enforce such language. 

 

Neither the Contractor nor any of its subcontractors shall also contract for services under the separate 
Quality Assurance/Quality Control (QA/QC) contract entered into by State for program monitoring 
services.  The Contractor shall not contract with any other subcontractor(s) without the express written 
approval of the State.  
 
13 COMPLIANCE WITH CIVIL RIGHTS LAWS 
 
The Contractor and its subcontractors shall abide by the requirements of the following as applicable: Title 

VI of the Civil Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal 

Employment Opportunity Act of 1972; Federal Executive Order 11246 as amended; the Rehabilitation Act 

of 1973, as amended; the Vietnam Era Veterans’ Readjustment Assistance Act of 1974; Title IX of the 

Education Amendments of 1972; the Age Discrimination Act of 1975; the Fair Housing Act of 1968 as 

amended; Section 109 of the Housing and Community Development Act of 1974; the requirements of the 

Americans with Disabilities Act of 1990; 41 CFR 60-4 et seq.; 41 CFR 60-1.4; 41 CFR 60-1.8; 24 CFR Part 35; 

the Flood Disaster Protection Act of 1973; and Federal Labor Standards Provisions (form HUD-4010), as 

well as all applicable provisions not mentioned are deemed inserted herein. 

 

The Contractor and its subcontractors shall not discriminate unlawfully in its employment practices, and 

will perform its obligations under this contract without regard to race, color, religion, sex, sexual 

orientation, national origin, veteran status, political affiliation, age or disabilities.   

 

Any act of unlawful discrimination committed by the Contractor or its subcontractors, or failure to comply 

with these statutory obligations when applicable shall be grounds for termination of this contract or other 

enforcement action. 

14 SECTION 109 OF THE HOUSING AND COMMUNITY DEVELOPMENT ACT  OF 1974 

No person in the United States shall on the grounds of race, color, national origin, or sex be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any program or activity 
funded in whole or in part with funds made available under Section 109 of Title I of the Housing and 
Community Development Act of 1974.  Section 109 further provides that discrimination on the basis of 
age under the Age Discrimination Act of 1975 or with respect to an otherwise qualified handicapped 
individual as provided in Section 504 of the Rehabilitation Act of 1973, as amended, is prohibited. 

15 GENERAL COMPLIANCE 

The Contractor will comply with all applicable Federal, state, and local laws and Codes, and all applicable 
Office of Management and Budget Circulars https://www.whitehouse.gov/omb/information-for-
agencies/circulars/.  These include, but are not limited, the requirements of 2 CFR 200.316 and 200.321-
323.  The State may require, and Contractor shall consent to, the amendment of this Contract to expressly 

https://www.whitehouse.gov/omb/information-for-agencies/circulars/
https://www.whitehouse.gov/omb/information-for-agencies/circulars/
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include contractual provisions referencing any mandatory requirements if not already set forth in this 
Contract, including any provisions referenced in appendix II to 2 CFR 200 as the State may deem applicable 
and not previously set forth in this Contract. 

16 FINANCIAL MANAGEMENT 

Contractor shall agree to comply with 2 CFR § 200 and agree to adhere to the accounting principles and 
procedures required therein, utilize adequate internal controls, and maintain necessary source 
documentation for all costs incurred.  

These principles shall be applied for all costs incurred whether charged on a direct or indirect basis. 
Indirect costs may not be charged under this Contract. 

17 DOCUMENTATION AND RECORD KEEPING 

Contractor shall maintain all records required by the Federal regulations specified in 44 CFR §13.42, 24 
CFR §570.506, 24 CFR §570.402, 24 CFR §84.21, and/or 24 CFR §85.21 that are pertinent to the activities 
to be funded as proposed.  

Contractor shall retain all financial records, supporting documents, statistical records, and all other 
pertinent records for a period of five (5) years after the closeout of OCD’s federal grant providing the 
funds for the Contract.  The Contractor is responsible for having all Subcontractors retain all financial 
records, supporting documents, statistical records, and all other pertinent records for a period of five (5) 
years after the closeout of OCD’s federal grant providing the funds for the Contract.  Contractor will be 
notified of the grant closeout date by OCD. 

18 PROHIBITED ACTIVITY 

Contractors are prohibited from using funds provided herein or personnel employed in the administration 
of the program for: political activities, inherently religious activities, lobbying, political patronage, and 
nepotism activities. The Contractor is responsible for ensuring that all Subcontractors understand and 
comply with the prohibitions from using funds provided herein or personnel employed in the 
administration of the program for political activities, inherently religious activities, lobbying, political 
patronage, and nepotism activities. 

18.1 HATCH ACT 

Contractor shall comply with the provisions of the Hatch Act (5 U.S.C. §§1501-1508 and 7324-7328) which 
limit the political activities of employees whose principal employment activities are funded in whole or in 
part with Federal funds.  

19 CONFLICT OF INTEREST 

In accordance with the conflict of interest provisions and other related regulations contained in 44 CFR§ 
13.36, 24 CFR §570.611, 24 CFR §84.42, and 24 CFR §570.603, the Contractor shall warrant that based on 
reasonable inquiries and due diligence to the best of its knowledge no member, officer, or employee of 
Contractor, or agents, consultant, member of the governing body of Contractor or the locality in which 
the program is situated, or other public official who exercises or has exercised any functions or 
responsibilities with respect to this Agreement during his or her tenure, shall have any interest, direct or 
indirect, in any contract or subcontract, or the proceeds thereof, for work to be performed in connection 
with the Agreement or in any activity or benefit, which is part of this Agreement. 
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However, upon written request of Contractor, the State may agree in writing to grant an exception for a 
conflict otherwise prohibited by this provision whenever there has been full public disclosure of the 
conflict of interest, and the State determines that undue hardship will result either to Contractor or the 
person affected by applying the prohibition and that the granting of a waiver is in the public interest.  No 
such request for exception shall be made by Contractor which would, in any way, permit a violation of 
State or local law or any statutory or regulatory provision. 

20 LABOR STANDARDS 

 

For the CDBG Programs: Contractor shall agree to comply with the requirements of 29 CFR Part 5 and CFR 
Part 30 and shall be in conformity with Executive Order 11246, entitled “Equal Employment Opportunity; 
Copeland “Anti-Kickback” Act (29 CFR Part 3), the Davis-Bacon and Related Acts (29 CFR Parts 1, 3 and 5), 
the Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 et seq.), 24 CFR 570.603, and all other 
applicable Federal, state and local laws and regulations pertaining to labor standards insofar as those acts 
apply to the performance of this contract. 

21 ENVIRONMENTAL CONDITIONS 

For CDBG Programs: Contractor shall comply, insofar as they apply to the performance of this agreement, 
with all applicable environmental standards, orders or regulations issued pursuant to HUD Environmental 
Review Procedures, 24 CFR Part 58 (for CDBG Programs). Contractor shall also comply with the Clean Air 
Act (42 U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et 
seq.) Executive Order 11738, and Environmental Protection Agency regulations (40 CFR part 15), HUD 
Lead-Based Paint Regulations at 24 CFR 570.608, and 24 CFR Part 35, Subpart B; and the National Historic 
Preservation Act of 1966, as amended (16 U.S.C. 470).  In accordance with the requirements of the Flood 
Disaster Protection Act of 1973 (42 U.S.C. 4001), Sub-recipient shall ensure that for activities located in an  
area identified by the Federal Emergency Management (FEMA) as having special flood hazards, flood 
insurance under the National Flood Insurance Program is obtained and maintained as a condition of 
financial assistance for acquisition and construction purposes. 
 
22 HISTORIC PRESERVATION 

Contractor shall assist the Office of Community Development in assuring compliance with Section 106 of 
the National Historic Preservation Act of 1966, as amended (16 U.S.C. §470), E.O. 11593 (identification 
and protection of historic properties), and the Archaeological and Historic Preservation Act of 1974 (16 
U.S.C. §§469a-1 et seq.).  

23 UNIFORM RELOCATION ACT 

Will comply, or has already complied, with the requirements of Titles II and III of the Uniform Relocation 
Assistance and Real Property Acquisition Policies Act of 1970 (P.L. 91-646) which provide for fair and 
equitable treatment of persons displaced or whose property is acquired as a result of Federal and federal-
assisted programs. These requirements apply to all interests in real property acquired for project purposes 
regardless of Federal participation in purchases.  

24 CLOSE-OUTS 

Contractor shall agree to comply with the requirements of 44 CFR § 13.50 and 44 CFR § 13.42 (FEMA) 
and/or 24 CFR §570.509 (CDBG) for project closure. Contractor’s obligation to OCD shall not end until all 
close out requirements are complete. These may include but are not limited to: 
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1. Final performance or progress report 
2. Final request for payment 
3. Federally-owned property report 
4. Disposing of program assets  

25 INSURANCE 

Insurance shall be placed with insurers with an A.M. Best’s rating of no less than A-: VI.  

This rating requirement shall be waived for Worker’s Compensation coverage only.  

 

Contractor's Insurance:  

The Contractor shall purchase and maintain for the duration of the Contract insurance against claims for 

injuries to persons or damages to property which may arise from or in connection with the performance 

of the work hereunder by the Contractor, its agents, representatives, employees or subcontractors. The 

cost of such insurance shall be included in the BCM fees. 

 

Minimum Scope and Limits of Insurance 

 

Workers’ Compensation: Workers Compensation insurance shall be in compliance with the Workers 

Compensation law of the State of the Contractor’s headquarters. Employers Liability is included with a 

minimum limit of $1,000,000 per accident/per disease/per employee. If work is to be performed over 

water and involves maritime exposure, applicable LHWCA, Jones Act, or other maritime law coverage shall 

be included. A.M. Best's insurance company rating requirement may be waived for workers compensation 

coverage only.  

 

Commercial General Liability Insurance: Commercial General Liability insurance, including Personal and 

Advertising Injury Liability and Products and Completed Operations, shall have a minimum limit per 

occurrence of $1,000,000 and a minimum general annual aggregate of $5,000,000. The Insurance Services 

Office (ISO) Commercial General Liability occurrence coverage form CG 00 01 (current form approved for 

use in Louisiana), or equivalent, is to be used in the policy. Claims-made form is unacceptable. 

 

Professional Liability (Errors and Omissions): Professional Liability (Error & Omissions) insurance, which 

covers the professional errors, acts, or omissions of the Contractor, shall have a minimum limit of 

$1,000,000. Claims-made coverage is acceptable. The date of the inception of the policy must be no later 

than the first date of the anticipated work under this Contract. It shall provide coverage for the duration 

of this Contract and shall have an expiration date no earlier than 30 days after the anticipated completion 

of the Contract. The policy shall provide an extended reporting period of not less than 36 months from 

the expiration date of the policy, if the policy is not renewed. 

 

Automobile Liability: Automobile Liability Insurance shall have a minimum combined single limit per 

accident of $2,000,000. ISO form number CA 00 01 (current form approved for use in Louisiana), or 

equivalent, is to be used in the policy. This insurance shall include third-party bodily injury and property 

damage liability for owned, hired and non-owned automobiles. 
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Cyber Liability: Cyber liability insurance, including first-party costs, due to an electronic breach that 

compromises the State’s confidential data shall have a minimum limit per occurrence of $1,000,000. 

Claims-made coverage is acceptable. The date of the inception of the policy must be no later than the first 

date of the anticipated work under this contract. It shall provide coverage for the duration of this Contract 

and shall have an expiration date no earlier than 30 days after the anticipated completion of the Contract. 

The policy shall provide an extended reporting period of not less than 36 months from the expiration date 

of the policy, if the policy is not renewed. The policy shall not be cancelled for any reason, except non-

payment of premium. 

 

Bonding/Builder’s Risk: Before commencing work, the Contractor shall furnish the State with a certificate 

of insurance evidencing that Builder’s Risk Insurance (fire and extended coverage) on all work in place 

and/or materials stored at the building site(s), including foundations and building equipment, is in force 

with limits of liability of at least $1,000,000 per occurrence. The Builder’s Risk Insurance shall be for the 

benefit of the Contractor and the OCD as their interests may appear and each shall be named in the policy 

or policies as an insured. Policies shall furnish coverage at all times for the full cash value of all completed 

construction, previously existing structures, as well as materials in place and/or stored at the site(s), 

whether or not partial payment has been made by the OCD. The Contractor may terminate this insurance 

on buildings as of the date taken over for occupancy by the homeowner.  

 

Contractor will be required to obtain Performance and Payment Bonds in the amount of $1,000,000 for 

the construction services provided.  Contractor must deliver to State within seven (7) business days of 

contract execution a performance bond with Power of Attorney, on the forms provided, in an amount 

equal to $1,000,000 and agrees that this bond will be secured by a surety or insurance company currently 

on the U.S. Department of the Treasury Financial Management Service list of approved bonding 

companies which is published annually in the Federal Register, or by a Louisiana domiciled insurance 

company with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide to write 

individual bonds up to ten percent of policyholders' surplus as shown in the A.M. Best's Key Rating Guide, 

or by an insurance company that is either domiciled in Louisiana or owned by Louisiana residents and is 

licensed to write surety bonds. In addition, the bond shall be written by a surety or insurance company 

that is currently licensed to do business in the state of Louisiana.  

 

Contractor hereby agrees and acknowledges that failure to perform and timely pay its laborers, suppliers 

and subcontractors in accordance with the Contract may result in forfeiture of Performance and Payment 

Security. 
 

Crime Insurance, which incorporate fidelity bond insurance: Contractor or any subcontractor involved in 

the handling of State, HUD, and FEMA funds shall be required to maintain Commercial Crime Insurance in 

the amount of not less than $5,000,000. Such insurance shall provide coverage for claims due to employee 

dishonesty forgery or alteration, theft, disappearance and destruction, computer fraud, burglary and 

robbery. Such insurance shall include the State as a joint loss payee as its interests may appear. Evidence 

of insurance shall be in the form of a standard ACORD form certificate of insurance. Upon request, the 

State reserves the right to obtain a certified copy of the applicable insurance.  
 

 

 



Page 76 of 176 
 

Deductibles and Self-Insured Retentions 

 

Any deductibles or self-insured retentions must be declared to and accepted by OCD. The Contractor shall 

be responsible for all deductibles and self-insured retentions.  For purposes of this contract, the 

Contractor may carry deductibles in the amount for $250,000 or less. 

 

 25.1 OTHER INSURANCE PROVISIONS  

The policies are to contain, or be endorsed to contain, the following provisions:  

A. Commercial General Liability, Automobile Liability, and Cyber Liability Coverages – OCD, its officers, 
agents, employees and volunteers shall be named as an additional insured as regards negligence by 
the contractor. ISO Forms CG 20 10 (for ongoing work) AND CG 20 37 (for completed work) (current 
forms approved for use in Louisiana), or equivalents, are to be used when applicable. The coverage 
shall contain no special limitations on the scope of protection afforded to OCD.  

The Contractor’s insurance shall be primary as respects the OCD, its officers, agents, employees and 
volunteers for any and all losses that occur under the contract. Any insurance or self-insurance 
maintained by the OCD shall be excess and non-contributory of the Contractor’s insurance. 

B. Workers' Compensation and Employers Liability Coverage – To the fullest extent allowed by law, the 
insurer shall agree to waive all rights of subrogation against the OCD, its officers, agents, employees 
and volunteers for losses arising from work performed by the Contractor for the OCD. 

C. All Coverages – All policies must be endorsed to require 30 days written notice of cancellation to the 
OCD. Ten-day written notice of cancellation is acceptable for non-payment of premium. Notifications 
shall comply with the standard cancellation provisions in the Contractor’s policy. In addition, 
Contractor is required to notify OCD of policy cancellations or reductions in limits. 

The acceptance of the completed work, payment, failure of the OCD to require proof of compliance, 
or OCD’s acceptance of a non-compliant certificate of insurance shall release the Contractor from the 
obligations of the insurance requirements or indemnification agreement. 

The insurance companies issuing the policies shall have no recourse against the OCD for payment of 
premiums or for assessments under any form of the policies. 

Any failure of the Contractor to comply with reporting provisions of the policy shall not affect coverage 
provided to the OCD, its officers, agents, employees and volunteers. 

D. Acceptability of Insurers – All required insurance shall be provided by a company or companies 
lawfully authorized to do business in the jurisdiction in which the Project is located. Insurance shall 
be placed with insurers with an A.M. Best's rating of A-:VI or higher. This rating requirement may be 
waived for workers compensation coverage only.  

If at any time an insurer issuing any such policy does not meet the minimum A.M. Best rating, the 
Contractor shall obtain a policy with an insurer that meets the A.M. Best rating and shall submit 
another Certificate of Insurance within 30 days. 

E. Verification of Coverage - Contractor shall furnish OCD with Certificates of Insurance reflecting proof 
of required coverage. The Certificates for each insurance policy are to be signed by a person 
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authorized by that insurer to bind coverage on its behalf. The Certificates are to be received and 
approved by OCD before work commences and upon any contract renewal or insurance policy 
renewal thereafter. 

 

The Certificate Holder shall be listed as follows: 

State of Louisiana 
Office of Community Development, Its Officers, Agents, Employees and Volunteers 
617 N. Third Street, 6th Floor  
Baton Rouge, LA 70802 
Building/Construction Management Selected Services 
  
In addition to the Certificates, Contractor shall submit the declarations page and the cancellation 
provision for each insurance policy. OCD reserves the right to request complete certified copies of all 
required insurance policies at any time. 

Upon failure of the Contractor to furnish, deliver and maintain required insurance, this contract, at 
the election of the OCD, may be suspended, discontinued or terminated. Failure of the Contractor to 
purchase and/or maintain any required insurance shall not relieve the Contractor from any liability or 
indemnification under the contract.  

F. Subcontractors - Contractor shall include all subcontractors as insureds under its policies OR shall be 
responsible for verifying and maintaining the Certificates provided by each subcontractor.  
Subcontractors shall be subject to all of the requirements stated herein. Exceptions to the insurance 
requirements prescribed herein may be made with the written approval of OCD. Contractor shall 
furnish OCD with Certificates reflecting proof of required coverage for all first tier subcontractors. 
OCD reserves the right to request copies of all subcontractor’s Certificates at any time. 

 

26 SECTION 3 COMPLIANCE IN EMPLOYMENT AND TRAINING 

The work to be performed under this Agreement, including services performed under any related 

subcontract or subrecipient agreement, is subject to the requirements of Section 3 of the Housing and 

Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3), 24 CFR §75, and 85 FRN 2020 

19183-85, and any directives, benchmarks and programmatic requirements hereafter issued by HUD or 

OCD in the implementation of Section 3 requirements.  Section 3 requires that to the greatest extent 

feasible, and consistent with existing Federal, state, and local laws and regulations—recipients must 

ensure that within the metropolitan area (or nonmetropolitan county) in which the project is located: (1) 

employment and training opportunities arising in connection with Section 3 Projects are provided to 

Section 3 Workers ; and (2) contracts for work awarded in connection with Section 3 Projects are provided 

to business concerns that provide economic opportunities to Section 3 Workers. 

27 APPLICABLE LAW   

This Contract shall be governed by and interpreted in accordance with the laws of the State of Louisiana. 
Venue of any action brought with regard to this Contract shall be in the Nineteenth Judicial District Court, 
parish of East Baton Rouge, State of Louisiana. 
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28 DRUG-FREE WORKPLACE REQUIREMENT 

Contractor and Subcontractors will certify that they have provided a drug-free workplace in compliance 
with The Drug-Free Workplace Act of 1988 (42 U.S.C. 701). 

29 OWNERSHIP OF DOCUMENTS  

All records, reports, documents, or other material or data, including electronic data, related to this 
Contract and/or obtained or prepared by Contractor, and all repositories and databases compiled or used, 
regardless of the source of information included therein, in connection with performance of the Services 
contracted for herein shall become the property of the OCD, and shall, upon request, be returned by 
Contractor to the OCD at termination or expiration of this Contract. Cost incurred by Contractor to compile 
and transfer information for return to the OCD shall be billed on a time and materials basis, is subject to 
the maximum amount of this Contract. Software and other materials owned by Contractor prior to the 
date of this Contract and not related to this Contract shall be and remain the property of Contractor. The 
OCD will provide specific project information to Contractor necessary to complete Services described 
herein. 

All records, reports, documents and other material delivered or transmitted to Contractor by the OCD 
shall remain the property of the OCD and shall be returned by Contractor to the OCD, upon request, at 
termination, expiration or suspension of this Contract. 

30 DELAY OR OMISSION 

No delay or omission in the exercise or enforcement of any right or remedy accruing to a Party under this 
Agreement shall impair such right or remedy or be construed as a waiver of any breach theretofore or 
thereafter occurring.  The waiver of any condition or the breach of any term, covenant, or condition herein  

or therein contained shall not be deemed to be a waiver of any other condition or of any subsequent 
breach of the same or any other term, covenant or condition herein or therein contained. 

31 ELIGIBILITY STATUS 

Contractor, and each tier of Subcontractors, shall certify that it is not on the List of Parties Excluded from 
Federal Procurement or Non-procurement Programs promulgated in accordance with E.O.s 12549 and 
12689, “Debarment and Suspension,” as set forth at 2 CFR part 2424. 

Contractor has a continuing obligation to disclose any suspensions or debarment by any government 
entity, including but not limited to the General Services Administration (GSA).  Failure to disclose may 
constitute grounds for suspension and/or termination of the Contract and debarment from future 
contracts. 
 
32 LEGAL AUTHORITY 

Contractor assures and guarantees that it possesses the legal authority, pursuant to any proper, 
appropriate and official motion, resolution or action passed or taken, giving the Contractor legal authority 
to enter into this Agreement, receive funds, authorized by this Agreement and to perform the services 
the Contractor is obligated to perform under this Agreement. 
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33 ENERGY EFFICIENCY 

Contractor shall recognize mandatory standards and policies relating to energy efficiency, which are 
contained in the State Energy Conservation Plan issued in compliance with the Energy Policy and 
Conservation Act to the extent applicable to Contractor and its Subcontractors.  The OCD will provide such 
standards and policies to Contractor as a pre-condition of this stipulation. 

34 COVENANT AGAINST CONTINGENT FEES  

Contractor shall warrant that no person or other organization has been employed or retained to solicit or 
secure this Agreement upon contract or understanding for a commission, percentage, brokerage, or 
contingent fee.  For breach or violation of this warrant, the State shall have the right to annul this Contract 
without liability or, in its discretion, to deduct from the Contract or otherwise recover the full amount of 
such commission, percentage, brokerage or contingent fee, or to seek such other remedies as legally may 
be available. 

35 CODE OF ETHICS/DISASTER RECOVERY CONTRACT PROHIBITIONS 

The Contractor acknowledges that Chapter 15 of Title 42 of the Louisiana Revised Statutes (R.S. 42:1101 
et. seq., Code of Governmental Ethics) applies to the Contracting Party in the Performance of services 
called for in this contract. The Contractor agrees to immediately notify the state if potential violations of 
the Code of Governmental Ethics arise at any time during the term of this contract. 

In addition to the Louisiana Ethics Code, the Contractor and all its subcontractors must additionally 
comply with R.S. 42:114.3, which prohibits participation (either directly or through a subcontractor 
relationship) in the Contract by any statewide elected officials, legislators, the commissioner of 
administration, and the chief of staff or executive counsel to the governor, and any of their spouses, and 
any corporation, partnership, or other legal entity in which any such person owns at least 5%. Compliance 
of a subcontractor will be determined based on the value of the Contract between the State and 
Contractor.  

36 SEVERABILITY 

If any term or condition of this Contract or the application thereof is held invalid, such invalidity shall not 
affect other terms, conditions, or applications which can be given effect without the invalid term, 
condition, or application; to this end the terms and conditions of this Contract are declared severable. 

37 ENTIRE AGREEMENT CLAUSE 

This contract, together with the Emergency RFP and addenda issued thereto by the State, the proposal 
submitted by the Contractor in response to the State's Emergency RFP, and any exhibits specifically 
incorporated herein by reference, constitute the entire agreement between the parties with respect to 
the subject matter. 

38 ORDER OF PRECEDENCE 

This Contract shall, to the extent possible, be construed to give effect to all of its provisions; however, 
where provisions are in conflict, first priority shall be given to the provisions of the Contract, excluding the 
Request for Proposals, its amendments and the Proposal; second priority shall be given to the provisions 
of the Request for Proposals and its amendments; and third priority shall be given to the provisions of the 
Proposal. 
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39 NOTICES 

Any notice required or permitted to be given under or in connection with this Agreement shall be in 
writing and shall be either hand-delivered or mailed, postage prepaid by first-class mail, registered or 
certified, return receipt requested, or delivered by private, commercial carrier, express mail, such as 
Federal Express, or sent by, telecopy or other similar form of rapid transmission confirmed by written 
confirmation mailed (postage prepaid by first-class mail, registered or certified, return receipt requested 
or private, commercial carrier, express mail, such as Federal Express) at substantially the same time as 
such rapid transmission.  All such communications shall be transmitted to the address or numbers set 
forth below, or such other address or numbers as may be hereafter designated by a Party in written notice 
to the other Party compliant with this Section. 

 

To OCD: 

Executive Director 

Division of Administration 

Office of Community Development 

P.O. Box 94095 

Baton Rouge, LA 70804 

To Contractor: 

 

 

 

 

 

 
 

40 NO THIRD PARTY BENEFICIARIES 

This Contract does not create, nor is it intended to create, any third party beneficiaries or contain any 
stipulations pour autrui. The State and the Contractor are and shall remain the only parties to this Contract 
and the only parties with the right to enforce any provision thereof and shall have the right, without the 
necessity of consent of any third party, to modify or rescind this Contract. 

The services under the Contract and all reports and deliverables issued hereunder are for the sole use and 
reliance of the State, unless expressly agreed in writing by the State and Contractor. This section does not 
affect the indemnity and insurance obligations under this Contract.  The warranty requirements under 
construction activities are not limited by this Section and a homeowner, through the individual grant 
agreement, will have a direct right against the contractor for any warranty claim.  However, that right 
shall not limit the State and Contractors ability to amend or modify or terminate this Agreement without 
the consent of the homeowner. 
 
41 PUBLIC COMMUNICATIONS 

The Contractor shall not issue or participate in any public communications, public meetings, or 
communications with elected officials or their representatives regarding the Program and/or Contractor’s 
activities under this Contract without the prior consent of OCD. All publications, press releases, articles, 
media requests/interviews or other forms of public communication must be submitted to OCD for 
approval prior to issuance. Furthermore, the Contractor must receive prior written approval from OCD 
prior to participating in oral presentations or presenting/distributing printed materials regarding the 
Program and/or the Contractor’s activities under this Contract at any conferences, symposiums or topical 
meetings/gatherings of a similar nature. 
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The Contractor shall coordinate activities regarding the Program with the relevant OCD personnel, such 
as OCD personnel in environmental, labor, monitoring and compliance, legal and finance sections. 
 
The Contractor shall not have any communication with federal or other state and/or local government 
agencies regarding the Program and/or the Contractor’s activities under this Contract without the prior 
consent of OCD. 
 
Any breach of the aforementioned terms and conditions shall constitute grounds for immediate 
termination of this Contract and the Contractor’s forfeiture of outstanding financial obligations pursuant 
to the Program and the Contractor’s activities under this Contract. 
 
42 SAFETY 

Contractor shall exercise proper precaution at all times for the protection of persons and property and 
shall be responsible for all damages or property, either on or off the worksite, which occur as a result of 
its performance of the work. The safety provisions of applicable laws and building and construction codes, 
in addition to specific safety and health regulations described by 29 CFR 1925, shall be observed and 
Contractor shall take or cause to be taken such additional safety and health measures as Contractor may 
determine to be reasonably necessary. 

43 COPYRIGHT 

No materials, to include but not limited to reports, maps, or documents produced as a result of this 
Contract, in whole or in part, shall be available to Contractor for copyright purposes. Any such material 
produced as a result of this Contract that might be subject to copyright shall be the property of the OCD 
and all such rights shall belong to the OCD. 

44 PROVISION REQUIRED BY LAW DEEMED INSERTED 

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed 
to be inserted herein and the Contract shall be read and enforced as though it were included herein, and 
if through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon 
the request of either Party the Contract shall forthwith be amended to make such insertion or correction. 

45 NO AUTHORSHIP PRESUMPTIONS 

Each of the Parties has had an opportunity to negotiate the language of this Contract in consultation with 
legal counsel prior to its execution. No presumption shall arise or adverse inference be drawn by virtue of 
authorship, and each Party hereby waives the benefit of any rule of law that might otherwise be applicable 
in connection with the interpretation of this Contract, including but not limited to any rule of law to the 
effect that any provision of this Contract shall be interpreted or construed against the Party that (or whose 
counsel) drafted that provision. The rule of no authorship presumption set forth in this paragraph is 
equally applicable to any Person that becomes a Party by reason of assignment and/or assumption of this 
Contract and any successor to a signatory Party. 

46 ADVERTISING 

The Contractor shall not refer to the Contract or the Contractor’s relationship with the State hereunder 
in commercial advertising or press releases without prior approval from the Division of Administration. 



Page 82 of 176 
 

Under no circumstances shall advertising or other communications with the media be presented in such 
a manner as to state or imply that the Contractor or the Contractor's services are endorsed by the State. 

47 WAIVER OF NON-COMPETITION ENFORCEMENT  

Contractor agrees to waive enforcement of each and every contract provision it may have restraining of  
Contractor’s employees, any tier of subcontractors, or any of their employees, from employment or 
contracting with the State or any contractor/subcontractor thereof.  

48 COMMISSIONER’S STATEMENTS 
 
Statements, acts and omissions made by or on behalf of the Commissioner of Administration regarding 
the Emergency RFP or Emergency RFP process, this Contract, any Contractor and/or any subcontractor of 
the Contractor shall not be deemed a conflict of interest when the Commissioner is discharging his/her 
duties and responsibilities under law, including, but not limited, to the Commissioner of Administration’s 
authority in procurements matters. 
 
49 CONTRACTOR’S COOPERATION 
 
The Contractor has the duty to fully cooperate with the State and provide any and all requested 
information, documentation, etc. to the State when requested.  This applies even if this Contract is 
terminated and/or a lawsuit is filed.  The Contractor shall not limit or impede the State’s right to audit and 
shall not withhold State-owned documents. 
 
50 E-VERIFY 
 
Contractor acknowledges and agrees to comply with the provisions of La. R.S. 38:2212.10 and federal law 
pertaining to E-Verify in the performance of services under this Contract. 
 
51 PROHIBITION OF DISCRIMINATORY BOYCOTTS OF ISRAEL 
 
In accordance La. R.S. 39:1602.1, for any contract for $100,000 or more and for any contractor with five 

or more employees, Contractor, or any Subcontractor, shall certify it is not engaging in a boycott of 

Israel, and shall, for the duration of this Contract, refrain from a boycott of Israel. 

The State reserves the right to terminate this Contract if the Contractor, or any Subcontractor, engages 

in a boycott of Israel during the term of the Contract. 

 

52 CYBERSECURITY TRAINING 

 
In accordance with La. R.S. 42:1267(B)(3) and the State of Louisiana’s Information Security Policy, if the 

Contractor, any of its employees, agents, or subcontractors will have access to State government 

information technology assets, the Contractor’s employees, agents, or subcontractors with such access 

must complete cybersecurity training annually, and the Contractor must present evidence of such 

compliance annually and upon request. The Contractor may use the cybersecurity training course offered 

by the Louisiana Department of State Civil Service without additional cost. 
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For purposes of this Section, “access to State government information technology assets” means the 
possession of credentials, equipment, or authorization to access the internal workings of State 
information technology systems or networks. Examples would include but not be limited to State-issued 
laptops, VPN credentials to access the State network, badging to access the State’s telecommunications 
closets or systems, or permissions to maintain or modify IT systems used by the State. Final determination 
of scope inclusions or exclusions relative to access to State government information technology assets 
will be made by the Office of Technology Services. 
 
53 OTHER REMEDIES 
 
If the Contractor fails to perform in accordance with the terms and conditions of this Contract, or if any 

lien or claim for damages, penalties, costs and the like is asserted by or against the State, then, upon 

notice to the Contractor, the State may pursue all remedies available to it at law or equity, including 

retaining monies from amounts due the Contractor and proceeding against any surety of the Contractor. 

 

Balance of this Contract left blank intentionally. 
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THUS DONE AND SIGNED on the date(s) noted below: 

 

 

By:  _________________________________ 

Name:  _________________________________ 

Title: _________________________________ 

Date: _________________________________ 

OFFICE OF COMMUNITY DEVELOPMENT 

 

 

By:  _________________________________ 

Name:  Desireé Honoré Thomas 

Title: Assistant Commissioner 

Date: _________________________________ 

DIVISION OF ADMINISTRATION 

 

 

By:  _________________________________ 

Name:  _________________________________ 

Title: _________________________________ 

 Date: _________________________________ 
  
                 CONTRACTOR  
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SAMPLE CONTRACT ATTACHMENT III 

CLAUSES APPLICABLE TO FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA)  

FUNDED SERVICES 
 

Right to Audit / Records Retention 
 
The State Legislative Auditor, internal auditors of the Division of Administration, agency auditors, and if 
applicable, federal auditors shall be entitled to audit the books and records of a contractor or any 
subcontractor under any negotiated contract or subcontractor to the extent that such books and records 
relate to the performance of such contract or subcontract. Such books and records shall be maintained 
by the contractor for a period of five (5) years from the date of final payment under the prime contract 
and by the subcontractor for a period of five (5) years from the date of final payment under the 
subcontract. 
 
Access to Records. The following access to records requirements apply to this contract: 

(1) The contractor agrees to provide OCD, the FEMA Administrator or his authorized representatives, 
the Comptroller General of the United States, or any of their authorized representatives access to 
any books, documents, papers, and records of the Contractor which are directly pertinent to this 
contract for the purposes of making audits, examinations, excerpts, and transcriptions. 

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means 
whatsoever or to copy excerpts and transcriptions as reasonably needed. 

 
The contractor agrees to provide the FEMA Administrator or his authorized representatives access to 
construction or other work sites pertaining to the work being completed under the contract. 
 
Discrimination Clause 
 
The contractor agrees to abide by the requirements of the following as applicable: Title VI of the Civil 
Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal Employment 
Opportunity Act of 1972, Federal Executive Order 11246 as amended, the Rehabilitation Act of 1973, as 
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education 
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and 
contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990. 
 
Contractor agrees not to discriminate in its employment practices, and will render services under this 
contract without regard to race, color, religion, sex, sexual orientation, national origin, veteran status, 
political affiliation, disability, or age in any matter relating to employment. Any act of discrimination 
committed by Contractor, or failure to comply with these statutory obligations when applicable shall be 
grounds for termination of this contract. 
 
Such action shall include, but not be limited to the following: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided setting 
forth the provisions of this nondiscrimination clause. 
The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 



Page 86 of 176 
 

contractor, state that all qualified applicants will receive considerations for employment without regard 
to race, color, religion, sex, or national origin. The contractor will send to each labor union or 
representative of workers with which he has a collective bargaining agreement or other contract or 
understanding, a notice to be provided advising the said labor union or workers' representatives of the 
contractor's commitments under this section, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 
 
The contractor will furnish all information and reports required by Executive Order 11246 of September 
24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will 
permit access to his books, records, and accounts by the administering Agency and the Secretary of Labor 
for purposes of investigation to ascertain compliance with such rules, regulations, and orders. In the event 
of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the 
said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in 
part and the contractor may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 11246 of September 
24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as 
otherwise provided by law. The contractor will include this discrimination clause section in every 
subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor 
issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that it will be binding 
upon each subcontractor or vendor. The contractor will take such action with respect to any subcontract 
or purchase order as the administering Agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that in the event a contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by 
the administering Agency the contractor may request the United States to enter into such litigation to 
protect the interests of the United States. 

 
Contractor’s Certification of No Federal or State Suspension or Debarment 
 
Contractor has a continuing obligation to disclose any suspensions or debarment by any government 
entity, including but not limited to General Services Administration (GSA).  Failure to disclose may 
constitute grounds for suspension and/or termination of this Contract and debarment from future 
contracts.  Contractor shall not employ any sub-contractors pursuant to this contract that are suspended 
or debarred by any government entity.   
  
(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such the 

contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. § 180.995), 
or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified 
(defined at 2 C.F.R. § 180.935). 

 
(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and must 

include a requirement to comply with these regulations in any lower tier covered transaction it enters 
into. 

 
(3) This certification is a material representation of fact relied upon by Contractor. If it is later determined 

that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in 
addition to remedies available to GOHSEP, the Federal Government may pursue available remedies, 
including but not limited to suspension and/or debarment. 
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(4) The bidder or Proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 

C.F.R. pt. 3000, subpart C while this proposal is valid and throughout the period of any contract that 
may arise from this proposal. The bidder or Proposer further agrees to include a provision requiring 
such compliance in its lower tier covered transactions. 

 
Federal Funds  
 
The Federal Emergency Management Agency (FEMA) is providing funding for this contract. As such, the 
State and Contractor shall be required to comply with those requirements stated in 44 CFR Part 13 and 2 
CFR Part 200, where applicable.  
 
Energy Policy and Conservation Act 
 
The Contractor hereby recognizes the mandatory standards and policies relating to energy efficiency 
which are contained in the State energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (P.L. 94-163). 
 
Clean Water Act 
 
The Contractor hereby agrees to adhere to the provisions which require compliance with all applicable 
standards, orders, or requirements issued under Section 508 of the Clean Water Act which prohibits the 
use under non-exempt Federal contracts, grants or loans of facilities included on the EPA List of Violating 
Facilities. 
 
Byrd Anti-Lobbying Act 
  
The Contractor will be expected to comply with Federal statutes required in the Anti-Lobbying Act. 
Contractors who apply or bid for an award shall file the required certification. Each tier certifies to the tier 
above that it will not and has not used Federal appropriated funds to pay any person or organization for 
influencing or attempting to influence an officer or employee of any Agency, a member of Congress, 
officer or employee of Congress, or an employee of a member of Congress in connection with obtaining 
any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose 
any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. 
Such disclosures are forwarded from tier to tier up to the recipient. 
 
Procurement of Recovered Materials 
 
In the performance of this contract, the Contractor shall make maximum use of products containing 
recovered materials that are EPA- designated items unless the product cannot be acquired— 

i. Competitively within a timeframe providing for compliance with the contract performance 
schedule; 

ii. Meeting contract performance requirements; or 
iii. At a reasonable price. 

Information about this requirement, along with the list of EPA-designate items, is available at EPA’s 
Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program. 
 

https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
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Compliance with Federal Executive Orders 
 
This is an acknowledgement that FEMA financial assistance will be used to fund the contract only. The 
contractor will comply will all applicable federal law, regulations, executive orders, FEMA policies, 
procedures, and directives. 
 
No Obligation by the Federal Government 
 
The Federal Government is not a party to this contract and is not subject to any obligations or liabilities 
to the non-Federal entity, contractor, or any other party pertaining to any matter resulting from the 
contract. 
 
Copeland Anti-Kickback Act 2 CFR 200 
 
Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 
29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract. 

 
Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above and such 
other clauses as the FEMA may by appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract 
clauses.  
 
Breach. A breach of the contract clauses above may be grounds for termination of the contract, and for 
debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 
 
Clean Air Act 2 CFR 200 
 
The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to 
the Clean Air Act, as amended, 42 U.S.C. 
§ 7401 et seq. 
 
The contractor agrees to report each violation to State of LA- GOHSEP and understands and agrees that 
the State of LA- GOHSEP will, in turn, report each violation as required to assure notification to the Federal 
Emergency Management Agency, and the appropriate Environmental Protection Agency Regional Office. 
 
The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in 
whole or in part with Federal assistance provided by FEMA. 
 
Federal Water Pollution Control Act 2 CFR 200 
 
The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to 
the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 
 
The contractor agrees to report each violation to the State of LA- GOHSEP and understands and agrees 
that the State of LA- GOHSEP will, in turn, report each violation as required to assure notification to the 
Federal Emergency Management Agency, and the appropriate Environmental Protection Agency Regional 
Office. 
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The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in 
whole or in part with Federal assistance provided by FEMA. 
 
Contract Work Hours and Safety Standards Act 2 CFR Appendix II (E) 
 
Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek.  
 
Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 
forth in paragraph (1) of this section the contractor and any subcontractor responsible therefor shall be 
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United 
States (in the case of work done under contract for the District of Columbia or a territory, to such District 
or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to 
each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause 
set forth in paragraph (1) of this section, in the sum of $10 for each calendar day on which such individual 
was required or permitted to work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1) of this section.  
 
Withholding for unpaid wages and liquidated damages. The (write in the name of the Federal agency or 
the loan or grant recipient) shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld, from any moneys payable 
on account of work performed by the contractor or subcontractor under any such contract or any other 
Federal contract with the same prime contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid 
wages and liquidated damages as provided in the clause set forth in paragraph (2) of this section.  
 
Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 
section. 
 

(Balance of this page left blank intentionally.) 
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SAMPLE CONTRACT ATTACHMENT IV 

SERVICE LEVEL DELIVERABLES AND PERFORMANCE MEASURES 

 

SAMPLE SERVICE LEVEL DELIVERABLES AND PERFORMANCE MEASURES* 

*For any deliverable that is time based that the Contractor anticipates will not be met, as 

soon as the Contractor is aware of circumstances beyond the Contractor‘s’ reasonable 

anticipation or control which may result in an inability to meet the deliverable, Contractor 

shall immediately notify the SPM in writing of those circumstances in order to seek an 

extension of the deadline for such deliverable.  All time based deliverables are based on 

calendar days, including weekends and holidays.  

 

OCD anticipates negotiating additional deliverables and performance measures which may 

include volume based deliverables requiring Contractor to complete certain tasks based on a 

percentage of files awaiting such tasks.  

 

**Additional deliverables may be included in specific task orders, after Contract execution. 

 

 Task Deliverable Measurement Penalty Payment 

1 
Performance 

Bond 

Performance Bond for 

Contractor as defined in 

this contract and 

acceptable to State 

delivered within 7 

business days of contract 

execution by all parties. 

Upon any termination or 

cancellation of bond, 

proof of replacement 

must be provided within 

7 business days. 

Performance Bond 

obtained 

Contractor will provide a 

Penalty Payment of $1000 

per day beyond 7 business 

days of contract execution 

by all parties and per day 

beyond 7 business days 

after any subsequent bond 

termination or cancellation 

dates.  

2 
Proof of required 

Insurance 

Approved and accepted 

proof of insurance  

Date of presentation to 

State Program Manager. 

Contractor will provide a 

Penalty Payment of $1000 

per day beyond 7 business 

days of contract execution 

by all parties and per day 
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beyond 7 business days 

after any subsequent 

policy termination or 

cancellation dates.  

3 
Section 3 Hiring 

Plan 

Approved and accepted 

Section 3 Plan within 7 

business days of Contract 

execution by all parties. 

Date of State Program 

Manager Acceptance 

Contractor will provide a 

Penalty Payment of $5000 

per week the plan remains 

unapproved beyond the 

due date, unless the delay 

is attributable to the State. 

4 
Subcontractor 

Monitoring Plan 

Approved and accepted 

Subcontractor 

Monitoring Plan within 

sixty calendar days of 

Contract execution by all 

parties.   

Date of State Program 

Manager Approval of 

Subcontractor 

Monitoring Plan 

If the State Program 

Manager does not approve 

the plan within the 

specified 60-day period, 

Contractor will have 30 

calendar days to cure 

deficiencies with no 

penalty. If Contractor does 

not cure deficiencies within 

30 calendar days, 

Contractor will provide a 

penalty Payment of $1000 

per week beyond the 30 

calendar days cure period.  

5 
Section 3 Plan 

Compliance 

Ongoing Section 3 Plan 

Compliance. The report 

following the Initial 

Section 3 Hiring Plan is to 

be presented by (date to 

be determined). Each 

quarterly plan must 

thereafter be submitted 

for OCD approval, 2 

weeks after to the 

beginning of the quarter, 

for OCD approval. 

Approval and 

acceptance of Section 3 

Activities reflected in 

quarterly reporting per 

approved Section 3 Plan 

reporting requirements.  

If the State Program 

Manager rejects the report 

on or before 8 business 

days after submission 

Contractor will have 15 

business days to 

demonstrate past 

compliance, absent which 

Contractor will provide a 

Penalty Payment of 

$1000.00.  Repeated 

successive quarterly 

rejections of Section 3 

compliance report will 

result in escalated Penalty 
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Payment of $10,000 per 

quarter. 

6 
Public Records 

Request 

All information 

responsive to a public 

information request shall 

be provided to OCD 

within three (3) calendar 

days of request receipt, 

unless an exception to 

the date required is 

noted in the request. 

Days between requested 

date and date provided 

to OCD. 

Contractor will pay a 

Penalty Payment of $500 

per day for each late day 

until requested 

information is provided to 

OCD. 

7 

Complete 

individual 

Solution 1 repairs, 

with or without 

elevation, in 183 

calendar days  

Contractor will complete 

repairs for homes under 

Solution 1 in 183 

calendar days from grant 

agreement execution 

date. 

Number of days from 

grant agreement 

execution date until 

completion and 

acceptance of Solution 1 

repair. 

 

If Contractor believes 

revised scope is needed 

for a specific repair 

project, Contractor must 

prepare and submit a 

change order within 15 

calendar days of closing 

date. If a change order is 

submitted as described 

above, the 

measurement will begin 

on the date the change 

order is approved by 

Second QC review (as 

noted in the transaction 

Contractor will provide a 

Penalty Payment of $200 

per day for each late day 

until completion and 

acceptance of repair. 
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log history of the system 

of record). 

8 

Complete 

individual 

Solution 1 

reconstruction, 

with or without 

elevation, in 274 

calendar days  

Contractor will complete 

reconstruction for homes 

under Solution 1 in 274 

calendar days from the 

grant agreement 

execution date. 

Number of days from 

grant agreement 

execution date and 

completion and 

acceptance of Solution 1 

reconstruction. 

Contractor will provide a 

Penalty Payment of $200 

per day for each late day 

until completion and 

acceptance of 

reconstruction. 
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ATTACHMENT III:  COST PROPOSAL TEMPLATE –BUILDING/CONSTRUCTION MANAGEMENT  

(BCM) FEES   
 
Instructions: The Proposer shall fill out Attachment III, Cost Proposal Template in its entirety and shall include it in the cost 

proposal.  All cost information should be reflective of the Proposer’s approach and methodology. BCM fees per home 

finished, and other direct costs are subject to written approval by the State.  

 

If any part of the Cost Proposal Template, Attachment III is: 

 

 Left blank; 

 Multiple prices are proposed for any  BCM fee; or  

 Any changes are made to wording in the Cost Template,  

 

THE PROPOSAL WILL BE CONSIDERED NON-RESPONSIVE.   

 

 
Building/Construction Management Fees (75 points) 
 

Only applies to homeowners choosing to receive Building/Construction Management (BCM) Services.  For purposes of 

submitting Building/Construction Management (BCM) fees (which include only overhead and profit), Proposers should 

assume: 
                

1. Repair estimates will be prepared using Xactimate cost estimating software pricing as of Program launch anticipated 

March 2022, as provided regionally by Xactimate.  Only a limited number of repair activities/quality of materials will 

be considered allowable under the Program. These repair activities/quality of materials will be defined by OCD and 

incorporated into the allowable line items available in Xactimate for these BCM services. This listing shall be subject 

to modification on an as-needed basis.  An initial listing of items currently under consideration as being allowable 

will be included in the Xactimate information given to the Contractor at the initiation of the Program. 
 

2. Repair estimates will use Xactimate regional pricing tied to the home’s physical address zip code.  
 

3. Repairs will be limited to the approved scope of work authorized by the OCD. No substitutions or upgrades will be 

allowed. Contractor will be responsible for installing at its expense any inadvertently missed (additional) scope of 

work items unintentionally omitted by the Contractor when the repair estimate was prepared. However OCD will 

evaluate and consider requests based on unusual and unforeseen circumstances. Additional work that is approved 

by OCD, if any, will be priced utilizing the original data for the home’s SOW. No other cost adjustments will be 

considered. 

 

4. BCM fees should include all of Contractor’s overhead and the profit margin, inclusive of overhead related to staff 

time dedicated to managing and satisfying the scope of work requirements, tasks and services requirements, project 

requirements and performance requirements listed and described in this Emergency RFP, and in particular 

coordination of communication between Contractor, OCD, OCD’s Program Management, contractor, homeowners 

and other pertinent entities, agencies and/or persons. Communication efforts, with related documentation 

preparation needs, may be a significant effort depending on project complexity. OCD will not pay for staff time 
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separate and apart from the BCM fee and expects the Contractor to submit BCM fees reflective of Contractor cost in 

this regard. 
 

5. All construction permitting fees must be included in the proposed BCM fees. BCM fees will not be reimbursed as 

part of interim payments. Contractor will be due the full BCM fee upon completion and acceptance of each repaired 

home. 
 

 

 

 

 

 

 

 

 

 

 

* ONLY ONE FEE PER LINE WILL BE ACCEPTED. 

 
 

TOTAL COST (TO BE FILLED OUT BY OCD) 

Total BCM Fees ( 75 Points)  

TOTAL COST (75 points)  

 

 

 

 

 

 

 

 

 

 

 

BUILDING/CONSTRUCTION MANAGEMENT 
 SOW COST  

$ FEE PER HOME* 
GRADING POINTS 

Fee for Scope of Work from $100 to $2,000  2 

 Fee for Scope of Work from $2,000.01 to $5,000  4 

Fee for Scope of Work from $5,000.01 to $10,000  9 

Fee for Scope of Work from $10,000.01 to $15,000  10 

Fee for Scope of Work from $15,000.01 to $30,000  15 

Fee for Scope of Work from $30,000.01 to $60,000  10 

Fee for Scope of Work from $60,000.01 to $75,000  10 

Fee for Scope of Work from $75,000.01 to $100,000  5 

Fee for Scope of Work from $100,000.01 to $200,000  5 

Fee for Scope of Work from $200,000.01 to $300,000  5 

COST PROPOSAL SCORE  75 
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ATTACHMENT IV: DAMAGE ASSESSMENT/PRECONSTRUCTION CHECKLIST 

 
Enter Account ID 

Enter Date and Time 

Enter App Name DA: Enter 

Name 

Enter Address 

 

Damage Assessment/Preconstruction Checklist 
Account ID: Enter Account ID Applicant Name: Enter App Name Inspector: Enter Name 

Date and Time: Enter Date and Time Address: Enter Address 

Type of Home: Single Family / MHU / Townhouse / Condo Story: 1 / 2 Slab / Pier & Beam 

Home Occupied: Y / N Safe to Enter: Y / N Photo I.D.: Y / N Visible Flood Line: Y / N 

Exterior Flood Height: Interior Flood Height: Gutted Height: 

Electric Meter Present: Y / N Gas Service: Y / N Type of Cladding: Vinyl / Brick / T111 / Hardie Plank / Other: 
Water: City / Well Gas Meter Present: Y / N 

Water Heater: Gas / Electric Waste: City / Septic Roofing: Architectural / 3-tab / Metal / Other: 

Furnace: Gas / Electric Roofing Repairs: Y / N 504 or ADA Accommodations: Y / N 
 

Yes No Applicant Interview 

  Participation in Shelter at Home or other Charitable Organizations? If so, what repairs were completed? 

  Storage container or dumpster rented? 

  Lot Concerns? (Tree Limbs, Debris, Grading, Drainage, Other) 

  Environmental Concerns? (Lead Based Paint, Asbestos, Other) 

  Structural Consult Request Needed? (Structural Issues: Slab, Subflooring, Piers, Other) If “Yes”, submit SCR: 

  504/ADA Handicap Accessible Items Needed? (Ramp, Lift, Roll In Shower, Grab Bras, Other) If “Yes”, submit 504: 

  Electrical repairs made? Items completed: 

  HVAC repairs made? Items completed: 

  Plumbing repairs made? Items completed: 

  Appliances replaced? Items completed: 

  Structural Framing replaced? Studwall/Floor Joists/ Sheathing/Ceiling Joists 

  A full inspection of the roof, attic, and crawlspace has been conducted. Contractor understands that the review of 
these locations is required and the assessment is incomplete without reviewing these areas. 

  Irregularities (non-continuous foundations/mixed foundations, unpermitted additions, floorplan changes, items of 
concern): 

Other Interior Repairs made: 
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Other Exterior Repairs made: 

Who completed the repairs? Applicant / Contractor 

 

Initialing below indicates that the items contained were considered and evaluated at the time of the assessment. 
Assessor/contractor shall review, as part of the assessment, the entirety of the structure and site. Assessment items include, 
but are not limited to, the following: 
 

Initials: Location and commonly assessed items 
 Site conditions: ground level, drainage, ground failure, flooding/ponding concerns, hazards, electrical services, plumbing 

services, waste and septic services. 
 Exterior: soffit & fascia, gfi’s, meter mast, meter grounding rod, landing & stairs, lot grading, siding, exterior lights, breaker 

panel, floor insulation, roofing materials, roof vents, pressure wash, dumpster, septic tank, aerator, water well, pod 

 Foundation: Foundation elements, structural concerns (if any) have been noted for scope inclusion and/or referred for 

structural review, subfloor framing, slab, subfloor sheathing, floor joists, sills, piers & footings, termite shield, etc. 
 Attic & roof: Roofing material, drip edge, ridge vent, vent stack(s), sheathing, roof framing, penetrations, overhang, etc. 

 Life safety, mechanical, electrical, plumbing: Smoke detectors, co detector, GFI’s/GFCI’s, correctly wired outlets, 

breaker panel meets municipality requirements, HVAC items: proper sizing, condenser, air handler or furnace, heat register, 
and any other condensate line, Freon line sets. Water heater and related items. ADA and accessibility 
considerations. Environmental concerns, HEPA, asbestos, and LBP items. 

 Insulation: Wall, attic, floor, etc 

 Interior General: Walls and ceilings: microbial agent, seal the stud wall, drywall, paint, wall/ceiling/floor insulation, 
shelving, doors and windows: correct door types, paint, door knobs, reglaze cracked windows, window replacement if 
required for egress, window retrofit, window stool and apron flooring: sheathing if applicable, floor preparation, vinyl 
flooring, transition strip, baseboard, base shoe, and paint. 

 Kitchen: Cabinetry: upper and lower cabinets, full height cabinets, and countertop. Kitchen layout. Appliances: refrigerator, 
range, dishwasher, microwave oven, and furnace vent. Kitchen specific electrical, plumbing and venting, 
framing reinforcements for cabinets, 

 Bathrooms: bath accessories. Cabinetry: vanity, vanity top, full height cabinetry, and medicine cabinet/mirror. Plumbing: 

sink faucet, toilet, toilet seat, tub, shower unit, surround, shower curtain rod, tub/shower faucet, p-trap assembly, and angle 
stop valves. Electrical: GFI’s/GFCI’s, outlets, switches, light bar, and HVL system. Framing considerations for grab bars and 
504/ADA components. 

 Bedrooms, living room, den, office : Walls and ceilings: microbial agent, seal the studwall, drywall, paint, heat 

register, insulation in the ceiling and walls, shelving, and smoke detector. Doors and windows: correct door types, door 
openings, paint, door knobs, reglaze cracked windows, window replacement if not functional, window retrofit, window stool 
and apron. Flooring: sheathing if applicable, carpet padding, carpet, transition strip, baseboard, paint, and contents. 
Electrical: outlets, switches, fan, and light fixture. 

 Hallways: Closet shelving, attic access, smoke detector, carbon monoxide detector if the home has gas appliances. Doors and 

windows: correct door types, door opening, paint, doorknobs. Flooring: sheathing if applicable, carpet padding, carpet, 
transition strip, baseboard, and paint. Electrical: outlets, switches, and light fixtures. 

 Laundry room: Shelving, appliances and associated components. 

 Appliance: Data plate stickers, serial numbers, refrigerator, stove, dishwasher, microwave, washer, dryer 

 Miscellaneous: Any other factor or condition that will affect the safety, habitability, or structural integrity of the home. 

 Photos & documentation: Photos taken detail the condition of the site, structure, and all components being evaluated. 
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 Common assessment considerations: Assessor/Contractor should attempt to capture data such that the following 

questions are easily answerable through scope and photos: 

 Is the electrical panel type code compliant and  Are content storage and content manipulation 
in a code compliant location?  items accurate and accounted for? 

 Is the mechanical system electric or gas?  Are CO and smoke detectors accounted for? 

 Is the HVAC system sized correctly?  Is insulation type and location accounted for? 

 Is the water heater electric or gas?  Is the floor type specified appropriate for the 
 Is the water heater elevated if required? location? 

 Is the water heater pressure relief and drain  Is the foundation showing signs of abnormal 
pan drain code compliant?  settlement or failure? 

 Does GFI protection exist in wet locations?  Does the framing show signs of rot, damage, 
 Were outlets tested to confirm correct wiring? etc? 

 Is the septic system serviceable?  Are there any rainwater/drainage 
considerations that need to be addressed? 
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LEGEND: Remove and Replace [&] Remove [-] Replace [+] Material [M] 

EXTERIOR SECTION 

Front Elevation REIM ECR Notes/Calculations: 

Roof & Decking: Reroof shall 

be to Fortified standard 

  Repair/Replacement: Continuous Ridge vent, Drip Edge, Pipe Jacks, Roof Turbine, Sheathing, Lumber, Other 

Soffit/Fascia/Vents:   Paint: REIMB/ECR 

Foundation:    

Cladding: Stucco, Brick, 
Vinyl Siding, T111, Other: 

  Paint: REIMB/ECR 

Stairs/Landing/Handrail:    

Shutters:    

Light Fixtures:    

Outlets:    

Pressure Washed:    

Garage Door:    

Storage Container:    

Dumpster:    

Other: 

Left Elevation REIM ECR Notes/Calculations: 

Roof & Decking: Reroof shall 
be to Fortified standard 

  Repair/Replacement: Continuous Ridge vent, Drip Edge, Pipe Jacks, Roof Turbine, Sheathing, Lumber, Other 

Soffit/Fascia/Vents:   Paint: REIMB/ECR 

Foundation:    

Cladding: Stucco, Brick, 
Vinyl Siding, T111, Other 

  Paint: REIMB/ECR 

Stairs/Landing/Handrail:    

Shutters:    

Light Fixtures:    

Outlets:    

Pressure Washed:    

Other: 
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Rear Elevation REIM ECR Notes/Calculations: 

Roof & Decking: Reroof shall 
be to Fortified standard 

  Repair/Replacement: Continuous Ridge vent, Drip Edge, Pipe Jacks, Roof Turbine, Sheathing, Lumber, Other 

Soffit/Fascia/Vents:   Paint: REIMB/ECR 

Foundation:    

Cladding: Stucco, Brick, 
Vinyl Siding, T111, Other 

  Paint: REIMB/ECR 

Stairs/Landing/Handrail:    

Shutters:    

Light Fixtures:    

Outlets:    

Pressure Washed:    

Other: 

Right Elevation REIM ECR Notes/Calculations: 

Roof & Decking: Reroof shall 

be to Fortified standard 

  Repair/Replacement: Continuous Ridge vent, Drip Edge, Pipe Jacks, Roof Turbine, Sheathing, Lumber, Other 

Soffit/Fascia/Vents:   Paint: REIMB/ECR 

Foundation:    

Cladding: Stucco, Brick, 
Vinyl Siding, T111, Other 

  Paint: REIMB/ECR 

Stairs/Landing/Handrail:    

Shutters:    

Light Fixtures:    

Outlets:    

Pressure Washed:    

Other: 

General Exterior REIM ECR Notes/Calculations: 

Driveway:    

Sidewalk Damage:    

Porch:    

Driveway:    

Other: 
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INTERIOR SECTION 

Interior REIMB ECR Notes/Calculations: 

Entire Interior Gut: Yes/No   Ceiling Height: 

Mold Remediation: Yes/No    

Drywall Replacement: Yes/No   2’, 4’ Full, Other 

Ceiling Replaced: Yes/No    

Entire Interior: (L x W x H)    

Attic Stairs: Yes/No    

CO Detector if Gas Appliances    

Notes: 

Utilities REIMB ECR Notes/Calculations: 

Electrical Meter Base: Yes/No    

Electrical Meter Mast    

Electrical Panel Yes/No   Size and Location: 

Rewire: (Total SF)    

Notes: 

Plumbing REIMB ECR Notes/Calculations: 

Water Heater: Gas/Electric    

Water Heater and Size:    

WH Elevated: Yes/No    

Water Line Type, Size, LF:    

Gas Line Type, Size, LF:    

Septic Tank/Aerator: Yes/No    

Well: Yes/No    

Plumbing Notes: 

HVAC REIMB ECR Notes/Calculations: 

Air Handler Or Furnace    

Tonnage:    

HVAC Ducts:   All / Per Room / Not Required 

Condenser(s):    

Plenum:    

Condenser Pad, Condensate Line, 
Recharge, Evacuation, Copper line 

   

HVAC Notes: 

Insulation and Type REIMB ECR Notes/Calculations: 

Wall:   2’, 4, Full Height, Other 

Ceiling:   Full Ceiling, Per Room, Not Required 

Flooring:    

Notes: 
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INTERIOR ROOMS 

Kitchen REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Lower Cabinetry LF:    

Upper Cabinetry LF:    

Full Height Cabinetry LF:    

Countertops LF:    

Refrigerator:    

Microwave Oven:    

Range or Cook Top: Gas/Electric    

Range Hood and Duct:    

Dishwasher:    

Dishwasher Connection:    

P-Trap and Angle Stop Valves:    

Garbage Disposer:    

Sink:    

Doors: Standard/Bifold/Exterior   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size:    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Shelving:    

Light Fixture(s):    

Switches:    

Outlets:    

GFIs:    

220 Outlet (If Electric Range):    

Notes: 

Laundry/Utility REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Lower Cabinetry LF:    

Countertops LF:    

Sink    

P-Trap and Angle Stop Valves:    

Washing Machine    

Dryer    

Dryer Vent    

Doors: Standard/Bifold   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size:    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring and Floor Preparation:    



Page 105 of 176 
 

 
Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Shelving:    

Light Fixture(s):    

Switches:    

Outlets:    

GFIs:    

220 Outlet:    

Notes: 

Bathroom: 1 REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Tub/Shower/Combo/Surround    

Shower Faucet:    

Curtain Rod:    

Vanity LF:    

Vanity top LF:    

Faucet(s):    

P-Trap and Angle Stop Valves:    

Doors: Standard/Bifold   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size:    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring and Floor Preparation:    

Transition Strip:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Mirror(s) or Medicine Cabinet:    

Shelving:    

Bath Accessories:    

ADA Grab Bar or Framing Required:    

Light Fixture(s):    

Switches:    

Outlets:    

GFIs:    

Notes: 

Bathroom: 2 REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Tub/Shower/Combo/Surround    

Shower Faucet:    

Curtain Rod:    

Vanity LF:    

Vanity top LF:    

Faucet(s):    
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P-Trap and Angle Stop Valves:    

Doors: Standard/Bifold   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size:    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring and Floor Preparation:    

Transition Strip:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Mirror(s) or Medicine Cabinet:    

Shelving:    

Bath Accessories:    

ADA Grab Bar or Framing Required:    

Light Fixture(s):    

Switches:    

Outlets:    

GFIs:    

Notes: 

Circle one: Foyer,Den,Living,Office, 
Hall,BR1,BR2,BR3,BR4,BR5,   

REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Doors: Standard/Bifold/Double/Exterior   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size(s):    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Smoke detector/CO Detector:    

AC Vent:    

Shelving:    

Light Fixture Type:    

Switches:    

Outlets:    

Notes: 

Circle one: Foyer,Den,Living,Office, 
Hall,BR1,BR2,BR3,BR4,BR5,   

REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Doors: Standard/Bifold/Double/Exterior   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size(s):    
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Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Smoke detector/CO Detector:    

AC Vent:    

Shelving:    

Light Fixture Type:    

Switches:    

Outlets:    

Notes: 

Circle one: Foyer,Den,Living,Office, 
Hall,BR1,BR2,BR3,BR4,BR5,   

REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Doors: Standard/Bifold/Double/Exterior   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size(s):    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Smoke detector/CO Detector:    

AC Vent:    

Shelving:    

Light Fixture Type:    

Switches:    

Outlets:    

Notes: 

Circle one: Foyer,Den,Living,Office, 
Hall,BR1,BR2,BR3,BR4,BR5,   

REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Doors: Standard/Bifold/Double/Exterior   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size(s):    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Smoke detector/CO Detector:    

AC Vent:    



Page 108 of 176 
 

 
Shelving:    

Light Fixture Type:    

Switches:    

Outlets:    

Notes: 

Circle one: Foyer,Den,Living,Office, 
Hall,BR1,BR2,BR3,BR4,BR5,   

REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Doors: 
Standard/Bifold/Double/Exterior 

  Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size(s):    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Smoke detector/CO Detector:    

AC Vent:    

Shelving:    

Light Fixture Type:    

Switches:    

Outlets:    

Notes: 

Circle one: Foyer,Den,Living,Office, 
Hall,BR1,BR2,BR3,BR4,BR5,   

REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Doors: 
Standard/Bifold/Double/Exterior 

  Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size(s):    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Smoke detector/CO Detector:    

AC Vent:    

Shelving:    

Light Fixture Type:    

Switches:    

Outlets:    

Notes: 
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Circle one: Foyer,Den,Living,Office, 
Hall,BR1,BR2,BR3,BR4,BR5,   

REIMB ECR Notes 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Doors: 
Standard/Bifold/Double/Exterior 

  Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size(s):    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Smoke detector/CO Detector:    

AC Vent:    

Shelving:    

Light Fixture Type:    

Switches:    

Outlets:    

Notes: 

Circle one: Foyer,Den,Living,Office, 
Hall,BR1,BR2,BR3,BR4,BR5,   

REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Doors: 
Standard/Bifold/Double/Exterior 

  Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size(s):    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Smoke detector/CO Detector:    

AC Vent:    

Shelving:    

Light Fixture Type:    

Switches:    

Outlets:    

Notes: 

Bathroom: 3, 4 REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Tub/Shower/Combo/Surround    

Shower Faucet:    

Curtain Rod:    

Vanity LF:    

Vanity top LF:    

Faucet(s):    
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P-Trap and Angle Stop Valves:    

Doors: Standard/Bifold   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size:    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring and Floor Preparation:    

Transition Strip:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Mirror(s) or Medicine Cabinet:    

Shelving:    

Bath Accessories:    

ADA Grab Bar or Framing Required:    

Light Fixture(s):    

Switches:    

Outlets:    

GFIs:    

Notes: 

Bathroom: 3, 4 REIMB ECR Notes/Calculations: 

Drywall Gut: 2’, 4’ Full, Ceiling, Other   Paint: REIMB/ECR 

Tub/Shower/Combo/Surround    

Shower Faucet:    

Curtain Rod:    

Vanity LF:    

Vanity top LF:    

Faucet(s):    

P-Trap and Angle Stop Valves:    

Doors: Standard/Bifold   Paint: REIMB/ECR 

Door Opening: Yes/No   Paint: REIMB/ECR 

Window Size:    

Window Casing: Yes/No   Paint: REIMB/ECR 

Window Stool and Apron LF:   Paint: REIMB/ECR 

Sheathing:    

Flooring and Floor Preparation:    

Transition Strip:    

Baseboard/Base Shoe LF:   Paint: REIMB/ECR 

Mirror(s) or Medicine Cabinet:    

Shelving:    

Bath Accessories:    

ADA Grab Bar or Framing Required:    

Light Fixture(s):    

Switches:    

Outlets:    

GFIs:    

Notes: 
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ATTACHMENT V: DRAFT PROGRAM POLICIES/BUILDING STANDARDS 

 
APPENDIX A: EXCERPT FROM RESTORE 20 DRAFT PROGRAM MANUAL 

 

 

I. PROGRAM AUTHORIZATION 
 

The funding for The Restore Louisiana Homeowner Assistance Program 2020 (RLHP or Program) is funded through 

HUD’s Community Development Block Grant Disaster Recovery (CDBG-DR) Program, as appropriated by Congress. 

Funding for 2020 and 2021 disasters was appropriated in Section 145 of the Continuing Appropriations Act, 2017, Section 

192 of the Further Continuing and Security Assistance Appropriations Act, 2017, the Consolidated Appropriations Act, 

2017, and any applicable future allocations. CDBG-DR grants are authorized under Title I of the Housing and Community 

Development Act of 1974 (HCDA) for necessary expenses related to disaster relief, long-term recovery, restoration of 

infrastructure and housing, and economic revitalization in the most impacted and distressed areas resulting from a major 

disaster. Given the extent of damage to Louisiana’s housing stock, HUD requires the State to primarily consider and 

address its unmet housing recovery needs. 

 

HUD maintains all federal rules, regulations and documents related to the CDBG-DR allocation to the State of Louisiana. 

These can be accessed online at www.HUDexchange.info. 

The Louisiana Office of Community Development (OCD) is the implementing agency for the RLHP. The OCD Disaster 

Recovery Unit (OCD-DRU) is the department within the agency administering the Program. 

A. Program Allocation and Administration 

On September 30, 2021, President Biden signed into law a Continuing Resolution directing $5 billion  to the U.S. 

Department of Housing and Urban Development for recovery from disasters in 2020 and 2021. HUD allocated $585 

million in CDBG-DR to the State of Louisiana as a result of the catastrophic and destructive hurricanes that impacted the 

state in August through October of 2020. Future allocations may be applicable. 

B. CDBG-DR Requirements 

There are prescribed activities that can and cannot be undertaken with CDBG-DR funding. The following subsections 

identify the eligible activities for which RLHP funding can be used and the objectives that must be met. 

1. Eligible Activities 

The following activities under the Housing and Community Development Act of 1974 (HCDA) are eligible: 105(a)1-11, 14-

15; 18; 20; 23-25 as well as (42 U.S.C. 5305(a)(4)); Housing Incentive and FR 5989-N-01 VI.B.28: 

 Rehabilitation, reconstruction, reimbursement, replacement, buyouts, acquisition, and new construction. 

2. Ineligible Activities 

The following are all ineligible activities for which CDBG-DR grant funds cannot be used:  

 Forced mortgage payoff; funding for second homes; stick-built relocation and/or funding for stick-built 

structures at an address other than the damaged property (with the exception of Solution 4); assistance for 

those who previously received Federal flood disaster assistance and did not maintain required flood insurance; 

rehabilitation or reconstruction activities on homes located in a floodway; SBA home/business loan payoffs, and 

compensation payments. 

Note: The eligible and ineligible categories of activities are determined by HUD and are set forth in the rules and 

regulations specific to the CDBG-DR funds allocated to the State of Louisiana for the Hurricanes of 2020. 

 

http://www.hudexchange.info/
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3. National Objectives 

The primary objectives of the CDBG-DR Program are to assist communities recovering from the impact of a disaster by 

providing decent housing and suitable living environments, and to expand economic opportunities, principally for persons 

of low and moderate income (LMI). These objectives are achieved by ensuring that each funded activity meets one of 

three named National Objectives: benefiting LMI persons; preventing or eliminating slums or blight; or meeting urgent 

needs in the community. The RLHP 2020 will meet the LMI and urgent need National Objectives.  

Low to Moderate Income (LMI) National Objective – Activities which benefit households whose total annual gross 

income does not exceed 80% of Area Median Income (AMI), adjusted for family size.  

Income eligibility will be determined and verified in accordance with HUD guidelines for adjusted gross income. The most 

current income limits, published by HUD annually, shall be used to verify the income eligibility of each household applying 

for assistance at the time the award is determined. 

Low- and moderate-income categories are further broken down into the following: 

 

 Very Low Income: Household’s annual income is up to 30% of the area median income, as determined by HUD, 

adjusted for family size. 

 Low Income: Household’s annual income is between 31% and 50% of the area median family income, as 

determined by HUD, adjusted for family size. 

 Moderate Income: Household’s annual income is between 51% and 80% of the area median family income, as 

determined by HUD, adjusted for family size. 

Urgent Need National Objective – An urgent need that exists because existing conditions pose serious and immediate 

threat to health/welfare of community, the existing conditions are recent or recently became urgent (typically within 18 

months) and the recipients cannot finance the activities on their own because other funding sources are not available. 

Note: HUD determines the criteria the state must meet to be in compliance with one or more of the required National 

Objectives. 

 

4. HUD Spending Requirements 

HUD requires that at least 70% of all RLHP funding must be provided to homeowners at or below 80% of the Area Median 

Income.  An additional requirement is that 15% of funding must be spent in the HUD-designated Most Impacted and 

Distressed (MID) areas and 15% must be spent on mitigation activities.  

Because of these requirements, the RLHP has income qualification standards that must be met by all applicants and the 

RLHP will assist homeowners through phases of application. This will support the Program’s ability to meet the needs of 

the most vulnerable Louisianan citizens with the fewest resources first while also meeting HUD’s expenditure 

requirements. Additional information about program phase qualification can be found in Restore 20 Homeowner Program 

Manual. 

C. Overview of Program Options Available to Homeowners 

Given the time elapsed since the disaster events of 2020, homeowners are in varied states of progress in their rebuilding 

process depending on the extent of damage and resources available. In response, the state will implement the RLHP 

2020.  

The RLHP 2020 will provide assistance to eligible homeowners who have experienced damage to their primary residence 

as a result of disaster events in 2020 and 2021. Forms of assistance may include funding for rehabilitation, 

reconstruction, or replacement of a storm-damaged home, and/or reimbursement for eligible expenses of homeowners 

who have already undertaken repair, reconstruction, or replacement activities prior to the date of application for 

assistance. Assistance is structured into four possible solutions: 

 Solution 1- Program-Managed Construction 
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 Solution 2- Homeowner-Managed Construction 

 Solution 3*- Reimbursement 

 Solution 4*- Voluntary Buyout and Acquisition 

*as program funding allows  

Homeowners may qualify for a single construction or reimbursement benefit or a combination of benefits such as 

construction and reimbursement assistance. While program staff can provide guidance to applicants on the guidelines 

and requirements of each solution, applicants are strongly encouraged to read the requirements for and view the 

informational videos about each solution in order to understand the applicable requirements and the applicant 

responsibilities under each. Based on individual conditions at the time of application, applicants will choose the Program 

solution which best fits their own need and their capacity to complete their home repair or reconstruction within the 

allocated time period associated with the solution.   

The  Program Solutions for construction activities, Solutions 1 and 2, will give applicants with remaining repair work the 

option to work with a Program-Managed homebuilding contractor (Solution 1), manage their own construction repair 

project (Solution 2 Repair), or hire their own Louisiana licensed residential contractor (Solution 2 Repair or 

Reconstruction). Regardless of the Solution selected, all Louisiana licensed residential contractors must follow the 

corresponding local jurisdiction’s requirements for construction activities and the Program’s requirements for resilient 

building materials and methods.  

The level of construction required, rehabilitation or reconstruction of stick-built properties or replacement of MHUs, will be 

determined by the Program and the applicant’s corresponding local jurisdiction. In the event that the level of damage to a 

home triggers a local jurisdiction to require a full reconstruction rather than a repair, the Program will adhere to the local 

jurisdiction’s determination.  

Applicants who have already demolished their disaster-damaged structures prior to Program application, must provide 

documentation of the damaged structure type, square footage, and damage to the home caused by the hurricane(s). 

Applicants should also provide any local jurisdiction notice of condemnation, substantial damage notification, or other 

notice of requirement to demolish at the time of application or when received, whichever comes first.   

 

Solution 3 Reimbursement options vary depending on applicant situation at the time of the Program’s damage 

assessment inspection.  

 Applicants who have begun repair work to their stick-built home and who participate in the Program-Managed 

or Homeowner-Managed Solutions for completion of repairs, may also be eligible for reimbursement of the 

repair work that has been completed prior to the Program’s damage assessment inspection.  

 Applicants who have already begun to repair their disaster damaged Manufactured Housing Unit (MHU) or stick-

built home and for whom the Program will replace the MHU or reconstruct the stick-built home, will not be 

eligible for reimbursement. However, applicants in these situations will be afforded the possibility of receiving 

credits for work performed as part of the award calculation process. Additional detail about this situation can be 

found in RLHP 20 Program Manual.  

 Applicants who have completed full repairs may be eligible for reimbursement of eligible expenses, as 

determined by the Program. 

To be eligible to apply for the RLHP 2020, the applicant(s) must have owned and occupied the property as their primary 

residence prior to August 27,2020, if requesting recovery assistance for Hurricane Laura or prior to October 9,2020 if 

requesting recovery assistance for Hurricane Delta.  

Eligibility for assistance through the RLHP requires qualification of both the applicant and the damaged property. 
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II. Applicant Eligibility Criteria 

1. Ownership 

The applicant must own the property for which the applicant is applying for assistance and must have owned the 

damaged property prior to the date of the disaster event for which the applicant is applying for assistance. Due to the 

many different ownership situations and structure types, the Program has developed detailed policies related to the 

verification of ownership. 

 

2. Occupancy 

 

The applicant must have occupied the damaged property as his or her primary residence at the time of the relevant 

disaster event. To confirm occupancy, the Program receives a data feed from the tax assessor office in the jurisdiction 

where the damaged home is located that indicates whether a homestead exemption exists on the property and was in 

effect at the time of the relevant disaster event. If the property tax records have established ownership and the Parish has 

granted a homestead exemption, the property is considered to be occupied as a primary residence by the applicant 

 

3. FEMA Registration 

FEMA registration is a pre-requisite to eligibility. The Program will obtain information directly from FEMA to verify any 

FEMA assistance the applicant may have received. 

 

4. Income 

The Program will serve all applicants as funding allows and will prioritize applicants with incomes at or below 80% AMI. 

Household income calculations are based upon the total income of all household members aged 18 years or older. Income 

determinations will be based on the most recent tax year and correlated to the most recently published HUD income 

tables, which may be found at www.huduser.gov/portal/datasets/il.html, that account for household size and geographic 

location.  

The program will update the income limit requirements each year based on HUD’s yearly income threshold publication.   

 

5. Requirement to Maintain Flood Insurance due to Receipt of Prior Federal Disaster Assistance 

Applicants whose damaged property address is located in a Special Flood Hazard Area (or 100-Year Flood Plain) and 

who previously received disaster assistance are required to maintain flood insurance on the damaged property as a result 

of that prior assistance. Failure to maintain flood insurance coverage on a property that previously received federal 

assistance may result in the applicant being ineligible. The Program will rely on FEMA recorded data to confirm if an 

applicant has previously received federal aid and has remained compliant with their flood insurance requirements. 

 

III. Property Eligibility Criteria 

1. Geographic Target Areas  

The impacted home must have been located in one of the 59 disaster-declared parishes eligible for FEMA Individual 

Assistance.  

 

2. Tie-Back and Damage Requirements 

The home must have been designated as having Major damage or as destroyed (as defined by FEMA), as a direct result of 

the following disaster events: 

 Hurricane Laura, August 27, 2020  

 Hurricane Delta, October 9,2020 

http://www.huduser.gov/portal/datasets/il.html
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Qualifying event  Time Period  Disaster type  

Hurricane Laura August 22, 2020 - August 27, 2020 Wind/Flood  

Hurricane Delta October 6, 2020 - October 10, 2020 Wind/Flood 

Hurricane Zeta October 26, 2020 - October 29, 2020 Wind/Flood 

Severe Storms, Tornadoes, and 

Flooding  
May 17, 2021 - May 21, 2021 Wind/Flood 

Hurricane Ida August 26, 2021 - September 3, 2021 Wind/Flood 

  

1. Structure Type 

To qualify as an eligible structure type, the impacted home must be a single-family home, duplex, town home, modular 

home, manufactured home, or condominium. Eligible structure types with verified ownership will be considered eligible, 

regardless of whether the applicant owns the land on which the housing structure is situated. Structure type may be verified 

by tax card property description and/or during the property damage assessment/inspection process. 

 

a. Special Circumstances 

Single Family Dwellings  
Single family dwellings consisting of up to two units must have at least one unit that is owner-occupied to be 

eligible for RLHP assistance. 

 

Duplexes 
Single owner: Applicants who own and occupy one unit of a duplex and rent the other unit are eligible to apply to 

RLHP. The owner of the structure must be an owner-occupant of at least one unit. Structures where both units 

are used for rental purposes, and the owner is not an occupant of at least one unit, are not eligible. Eligible 

applicants will be allowed to use RLHP grants to fund the repairs of both units. 

Multiple Owners: In situations where there are different owners for each unit, each unit is treated as a separate 

unit and each owner-occupant is eligible to apply to RLHP. 

Tenants: The rental portion of the duplex must be vacant at time of application and remain vacant until the project 

is completed, otherwise the property is not eligible for assistance under the RLHP 2020.  Applicants are prohibited 

from evicting existing tenants in order to apply for assistance. Any applicant found to have evicted a tenant in 

order to participate in the RLHP will be ineligible for assistance and is responsible for any damages sustained by 

the evicted tenant, including any temporary relocation costs. Applicants are required to document, at grant 

execution, that they have attempted to contact the tenant displaced by the disaster event and offered the repaired 

rental unit to the displaced tenant, as a right of first refusal.  

 

Condominiums 
Condominium owners who occupy the unit can apply for assistance; however, Condo Associations are not eligible 

applicants to the Program. 

Condominium owners who use the condominium unit as rental property are not eligible to apply. 

Condominium owner-occupants will be required to have written approval from the condominium association for the 

program-approved scope of work. 

 

Manufactured Homes 
Manufactured homeowners are eligible to apply for the RLHP regardless of whether the applicant owns the land 

on which the manufactured home was situated at the time of the disaster or not. 

 

Boats 
Boat owners who occupied their boat as a residence are not eligible to apply for the Program. 
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Recreational Vehicles (RVs) 
RV owners who occupied the RV as a residence are not eligible to apply for the Program. 

 

Mixed-Use Buildings 
Mixed-use buildings are ineligible structure types and will not be funded for repair or reconstruction by the Program. 

For example, a warehouse or business where an applicant has converted a portion of the space to living quarters 

is ineligible for funding. 

 

 

III.  Level and Terms of Assistance 

 
Maximum awards provided will be adjusted based on any Duplication of Benefit and the activity category (repair, 

replacement, reconstruction, or reimbursement). 

 

1. Repair Maximum 

The maximum award for repair will be determined by an assessment of work remaining to be completed at the time of 

program inspection.  

 

2. Reconstruction Maximum 

The maximum award for reconstruction projects will be determined using a standardized price per square foot method. 

The program will estimate the eligible living square footage of the existing home and multiply it by the approved price per 

square foot of $116.00. 

3. Manufactured Home Replacement Maximum 

 

 

The Program established maximum allowances for replacement manufactured homes are based on the type of unit 

damaged, less any duplication of benefits: 

 

 Damaged Single-wide unit: $TBD 

 Damaged Double-wide unit: $TBD 

4. Reimbursement Maximum 

The maximum award for reimbursement will be determined by an assessment of the work completed prior to a Program 

inspection. 

The maximum award will be determined by (a) an assessment of the work completed prior to the Program inspection 

and/or (b) an assessment of work remaining to be completed. Both assessments are based on the cost of building 

materials as calculated by the Program using national building standard estimating software. Further, the maximum award 

provided will be adjusted based on any Duplication of Benefit, and activity category (repair or reimbursement). Pricing 

updates subject to change based upon program review and approval and at the program’s discretion. 

D. Repair and Reconstruction assessments 

Assistance is provided to applicants based on the Program’s assessment of the cost to repair or reconstruct the damaged 

home. The Program’s inspectors will conduct Damage Assessments to provide the scope of work (SOW) of the cost to 

repair or reconstruct an impacted home. Due to a limitation of funding available to the state, the Program will assess 

applicants’ costs of repairs or reconstruction at an average grade of materials within the cost estimates. Therefore, it is 

likely that the Program’s assessment of the value of repairs or reconstruction will be lower than other assessments that an 



DRAFT 

Page 118 of 176 
 

applicant may have, whether from SBA, NFIP, a private residential contractor or another third-party entity. The Program 

will rely solely on its assessment of the cost of repairs or reconstruction. The Program’s pricelist for eligible expenses is 

included in Appendix B. This is not appealable.  

RLHP provides grant assistance to address disaster related damages. RLHP does not provide assistance for deferred 

maintenance other than that required to ensure a habitable home, protect the investments being made through the 

Program, and/or for damages that may have occurred during the construction process or subsequent to the disaster. 

Further, certain items are not covered.  

For those applicants who are disabled or who share a dwelling with disabled household members, a review and analysis 

of the cost reasonableness of any potential special accommodations, not in the standard repair estimate, may be made 

prior to grant execution. Applicants can request special accommodations and scope modifications by submitting a 

Disability Verification Form (DVF) form and Disability Accommodation Request Approval (DARA) to the Program. The 

Program’s 504 Coordinator will facilitate review processes for special accommodations on a case-by-case basis. Upon 

completion of the review and analysis of the cost, the applicant will receive a determination in the final repair estimate.  

For more information about special accommodations and scope modifications for disabilities, please contact the 504 

Coordinator at 504Coordinator@restore-la.org. 

 

1. Sources of Cost Estimating Data 

Prices for construction material and labor vary, often significantly, among suppliers and residential contractors. This is 

often true both regionally and within the same city. To ensure consistency and fairness throughout the affected parishes, 

RLHP has selected Xactware’s Pricing Data Service and Xactimate Cost Estimating Software. Xactware’s Pricing Data 

Service reports and validates cost information based on actual prices and transactions (e.g., completed bids) that have 

occurred recently in an impacted area. Xactware pricing data reflects insurance industry standards; prices are 

comprehensive and have been independently researched. Xactimate provides pricing data for different regions within 

Louisiana (Alexandria, Baton Rouge, Houma, Lafayette, Lake Charles, Mandeville, Monroe, New Orleans, and 

Shreveport).  

 

2. Program Price List Selection 

The Program will use Xactimate pricing data as of January 2022 for the region in which the damaged home is located to 

estimate costs. Sales tax will be included based on local jurisdictional tax rates. Pricing updates are subject to change 

based on program review and approval. Pricing updates are considered at the program’s discretion. See Appendix B for 

an example Program Pricelist. Applicants are encouraged to review this prior to grant closing. 

 

3. Eligible Grade of Construction Materials 

The eligible grade of materials allowed for the Program is an average grade of building material. The pricing software 

identifies the eligible grade of materials for this program as “Xactimate XL”.  

 

4. Quality Standards 

RLHP is designed to provide assistance to as many applicants as possible in order to ensure a habitable living 

environment for applicants who participate in the Program. However, the approach outlined in this section also ensures 

the most serious and significant issues standing in the way of home occupancy can be addressed. In most cases, RLHP 

assistance may not restore affected Louisiana homes to pre-disaster conditions and the Program is not intended to 

replace damaged materials with the same quality or grade of material previously present in the home. The Program will 

provide assistance for the basic repair of damages but may not address damages or replace items that are not necessary 

to make the home livable. This approach also reflects the limited funding available to RLHP. 

In some instances, applicants may feel that their repairs are complete, and a Program inspector may identify minor, non-

code and non-fire, life, or safety repairs that may still be eligible for Program funding. In these limited circumstances 

where minor repairs that are not code or safety related issues are scoped, but an applicant wishes to proceed without 

completing the minor repairs, the applicant may certify their repairs as complete and waive the entirety of their remaining 

mailto:504Coordinator@restore-la.org
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eligible repairs as observed by the inspector. In doing so, the applicant would be eligible for their reimbursement award 

only. 

 

5. Obtaining Information about Damages 

a. Physical Inspection 

The RLHP damage assessment and cost estimate process rely primarily on physical inspection and, where repair 

work is underway or completed, information and documentation from the applicant about what was present before the 

disaster, what was damaged during the disaster, and what work has been completed. Dated photographs and reports 

from insurance adjusters are helpful supplements to RLHP determinations of damage when damages are in question. 

 

b. Identifying Questionable Information and Potential Fraud 

The Damage Assessment process permits Damage Assessors to provide details and to record situations where they 

believe an applicant is providing information that warrants further review. 

 Questionable and/or inconsistent information provided to the Program will be noted in Xactimate software to 

determine further review by quality control staff or construction specialists. Potentially fraudulent information 

such as undamaged items being reported by the applicant as damaged is recorded and referred to a Fraud 

Review team to determine whether there is reason to believe the applicant intended to deceive the damage 

assessor. If the review confirms potential fraud the case is referred to the RLHP’s Anti-Fraud, Waste, and Abuse 

(AFWA) Group. 

 Observations that require policy interpretation, for example, damage caused by a fire that took place at the time 

of the disaster, are recorded and reviewed by the Program for eligibility. 

6. Damage Assessors and Their Role 

Damage Assessors receive training on how to perform Damage Assessments consistent with RLHP protocols, policies, 

and procedures. The training includes sessions on eligible housing components, how to determine and measure the 

physical compensable area, and how to use the Xactimate tools and software to assess home damage and create repair, 

reconstruction, and replacement cost estimates. Estimators also receive training on ethics and fraud prevention. 

The role of the Damage Assessor is to collect sufficient data from a damaged property to estimate the damage and/or 

cost to repair the eligible damages. The Damage Assessor assesses the overall condition of the structure, conducts a 

room-by-room inspection of the disaster-damaged areas and takes measurements and photographs to document the 

extent of the damage. The Assessor inspects, measures, sketches, and photographs the entire home. The Damage 

Assessor does not make grant decisions and does not communicate information about the status of applications to the 

applicant. 

 

7. Damage Assessments versus Insurance Inspections 

RLHP Damage Assessments differ from an insurance inspection in several important ways. First, insurance adjusters 

typically perform an independent assessment of damages that does not consider applicant input. Because in many cases 

the applicants have either completed repairs or have started the repairs when the RLHP Damage Assessor visits the 

property, applicants may provide information to the Damage Assessor. Second, an insurance company typically replaces 

damaged items with like items. RLHP provides cost allowances for repairing or replacing housing components that were 

damaged as a result of the disaster and that are necessary to bring the home into a reasonably habitable condition, using 

the most cost-effective approaches and materials, where possible. These costs are based on items likely to be in an 

average house with average amenities. For example: 

 An insurance company would typically replace custom windows with custom windows, while RLHP provides a 

standard allowance for an average grade window for every applicant regardless of the quality or cost of the 

original damaged element. 
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 Certain housing components may be limited to one per residential unit. For example, each home can receive 

assistance for only one kitchen regardless of how many kitchens the home may have had prior to the disaster 

event(s). 

 RLHP does not provide assistance to applicants for unpermitted additions, non-contiguous foundations, 

detached structures including garages, carports, mother-in-law quarters, sheds, fences, swimming pools, 

landscaping, etc. or decks larger than necessary for ingress and egress to the home even though these items are 

typically covered by insurance claims. 

8. Repair Estimates 

Repair values are calculated based on the cost of materials included in building industry software prices and MHU 

Program cost limits, not actual expenses incurred by the applicant.  

Repair estimates are component-by-component assessments of damages to the home using Xactimate assessment tools 

and software. Damages are assessed in only those areas that are in the common area under roof—no detached 

structures or structures attached by lean-to or breezeway are eligible for assessment. The Program performs repair 

estimates on structures that are safe to enter and not demolished or partially demolished. Estimates are generated by 

Xactimate software based on the information collected by the Damage Assessor. If no work has been completed prior to 

application to the Program, then only a Repair Estimate is required. If an applicant has completed repairs on their home 

prior to application to the Program, then only a Reimbursement Estimate is required. If an applicant is partially complete 

with repairs at the time of application to the Program, then the applicant will require both a Repair and a Reimbursement 

Estimate.  

Estimates are reviewed for correctness and completeness, prior to being used to calculate RLHP benefits. The 

“correctness” review ensures that the applicant information (name, address, RLHP Identification Number, etc.), structure 

type, eligible rooms, and damages are listed. The “completeness” review includes checks to ensure that all field data is 

included in the applicant’s damage assessment file, including the reimbursement estimate (if applicable), repair estimate, 

photographs, GPS coordinates and site sketches. 

 

9. Reconstruction Estimates 

Reconstruction estimates are calculated based on a pre-determined cost per square foot that the program has identified 

by examining current market conditions for new home construction. This is not the same as the cost that the applicant 

would incur if he or she were to rebuild their existing home with the existing finishes. It is the allowable cost the program 

may incur to rebuild the home and may result in a home of lesser square footage and lower grade finishes than the 

applicant’s pre-storm home.  

Reconstruction estimates are based on the total area of the eligible rooms of the home, excluding unpermitted additions, 

non-contiguous foundations, carports, garages, and porches, as identified in the repair estimate. Unattached structures 

and structures attached by a breezeway are also excluded.  

Reconstruction estimates are performed on all homes and are the only type of estimate performed when a home is unsafe 

to enter or has been demolished or partially demolished.  

 

 Unsafe Conditions – Unsafe conditions include but are not limited to: structures whose load bearing walls, 

columns, or other support components have been compromised; structures that have strong industrial or 

chemical odors or vapors emanating from the home; or structures that have been marked by the local parish or 

fire authority as being unsafe to enter. If any of these conditions or similar conditions exist, the assessor can, 

upon consultation with a supervisor and documentation in photos and a written description, limit the 

Assessment to a reconstruction estimate. The files are required to be verified by OCD-DRU QA/QC contractor 

before moving forward in grant calculation.  

 Demolished structures – If a structure has been demolished or partially demolished, the Assessor can conduct a 

reconstruction estimate only. The Assessor takes photos to document the condition and measures the footprint 

and area eligible for reconstruction. 
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If the area eligible for reconstruction cannot be established by the Damage Assessor (for example a 100% destroyed 

home with a cleared foundation), the RLHP will work with the applicant to obtain the missing information from:  

 Pre-disaster event appraisal or real estate sales documents;  

 Parish tax assessor information;  

 Insurance estimates;  

 Photographs; and/or  

 Aerial photographs.  

The Program may use other approved methods to establish eligible reconstruction area and the reconstruction estimate 

when documentation from onsite inspection is unavailable.  

Information collected to verify square footage of homes from sources other than the home estimate must be provided to 

the Program. Collection of the documentation is primarily the applicant’s responsibility. 

The Program makes the final decision on the eligibility of an applicant and, if eligible, the structure type and square 

footage used for grant calculation. 

Therefore, the reconstruction estimate will be based on the total area (as defined above) minus any attached garage 

square footage. This calculation will result in the eligible reconstruction square footage. Solution 2 and Solution 3 projects 

where total allowable (as defined above) square footage reconstructed is less than the allowable square footage of the 

original structure, the award will be based on the applicable square foot price per allowed square foot of the reconstructed 

structure, plus 20% overhead, minus any duplication of benefits - or the contract price at the time of grant execution, 

minus any duplication of benefits - whichever is less. If the reconstructed total allowable (as defined above) square 

footage is greater than the allowable square footage of the original structure, the award will be based on the applicable 

square foot price per allowed square foot of the original structure, plus 20% overhead, minus any duplication of benefits - 

or the contract price at the time of grant execution, minus any duplication of benefits - whichever is less). The 

reconstruction per square foot cost factor is $116.00 which includes elevation costs of 3 ft.    

This calculation will result in the eligible reconstruction square footage. The eligible reconstruction square footage is 

multiplied by the applicable square foot cost factor - plus 20% overhead, minus any duplication of benefits - to establish a 

replacement allowance for the home, including the cost for elevation up to three (3) feet, if required. For elevations 

between two given height values: 1'-3' elevation is included in the applicable square foot cost factor; elevations >3' & <6’, 

use the 6’ elevation row and applicable allowable square footage; >9’, requires OCD review and approval. In cases where 

the project’s allowable square footage is between two given square footage columns on the elevation allowance table, the 

value of the cost per square foot corresponding to the lower square footage of the two shall be utilized. 

All Solution 1 reconstruction homes built will be elevated to 3 feet with no sod on grade unless such elevation is 

expressly forbidden by the home owners association rules.  Home owners assertion rules must be verified by a copy of 

the  by-laws/covenants stating such restrictions. 

 

10. Manufactured Home Estimates  

Calculation of an applicant’s eligible award for manufactured home replacement is based on the size category (single 

wide or double wide) of the damaged structure. If any portion of a structure is a manufactured home, the entire structure 

will be classified as a manufactured home for purposes of the RLHP. Manufactured homes where the homeowner has 

constructed attachments, no matter how extensive such attachments may be, will be treated as manufactured homes, 

either singlewide or doublewide, regardless of the additions.  

 

11. Reimbursement Estimates 

Reimbursement estimates, similar to Repair Estimates, are component-by-component assessments. However, unlike a 

Repair Estimate, a Reimbursement Estimate is an assessment of the value of completed repairs rather than an 

assessment of damages remaining. Both assessments are produced through the use of Xactimate assessment tools and 

software. Potential eligible reimbursement costs are assessed by total area of the eligible rooms of the home, excluding 

carports, garages, and porches, as identified. Un-attached structures and structures attached by a breezeway are also 

excluded.  
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The Program performs reimbursement estimates on homes where either partially completed repairs or fully completed 

repairs are present. Estimates are generated by Xactimate software based on the information collected by the Damage 

Assessor. 

Estimates are reviewed for correctness and completeness prior to being used to calculate RLHP benefits. • The 

“correctness” review ensures that the applicant information (name, address, RLHP Identification Number, etc.), structure 

type, total living area, and repairs are listed.  

The “completeness” review includes checks to ensure that all field data is included in the applicant’s file, including the 

Reimbursement Estimate (if applicable), Repair Estimate, photographs, GPS coordinates and site sketches. 

 

12. Deciding which Estimates to Use (Repair vs. Reconstruction) 

For applicants who receive both a reconstruction and a repair estimate, RLHP determines which cost estimate to use in 

the award calculation by determining the relative percentage of the cost of repairing the home to the cost of reconstructing 

the home. The relative percentage is determined as follows:  

 (Repair Estimate divided by Reconstruction Estimate) x 100 = relative percentage of cost of repair to cost of 

reconstruction 

 If the relative percentage of RLHP damage is less than 80% of the reconstruction amount, the repair estimate is 

used for calculating the cost of rehabilitation of the damaged structure. The project will proceed as a 

rehabilitation project.  

 Occasionally exceptions may occur that may convert a rehabilitation project to a reconstruction project. For 

instance, any unforeseen structural conditions identified and confirmed by the Program’s structural engineer 

after execution of the grant agreement may result in a project cost increasing to or above the 80% threshold. 

Additionally, structures that have been determined to be substantially damaged or condemned by a governing 

municipality may be converted to a reconstruction project. Files that meet any of the aforementioned criteria 

will be reviewed on a case-by-case basis. 

 If the relative percentage of RLHP damage is equal to or greater than 80% of the reconstruction amount, the 

reconstruction estimate is used to calculate the cost of reconstruction of the damaged structure. 

  Elevation costs for a rehabilitation project are not included in the 80% threshold calculation 

Solution 1: Program Managed Construction 
Applicants may choose to have the Program manage and complete the construction process for the rehabilitation or 

reconstruction of damaged homes. The Program will contract with a pool of residential homebuilding contractors and 

assign them to perform the Program-approved scope of work at the property. Applicants will be required to enter into grant 

agreements with the state. No upgrades to appliances, materials, or finishes are allowed under Solution 1. All 

reconstructed homes will be built as raised, pier and beam units with a minimum elevation of 3’ unless required by the 

jurisdiction to build higher.  

The state will pay a maximum of two (2) draws against the grant proceeds directly to the Louisiana licensed residential 

contractor as requested by the homebuilding contractor at 50% and 100% of construction completion. Construction 

progress and quality will be monitored throughout each project and payment of each progress draw is contingent upon 

successful inspection by the Program. In the event that an applicant disagrees with the payment of a homebuilding 

contractor for completed work, the Program reserves the right to have a third-party inspection performed by the 

independent QA/QC contractor. Should the QA/QC contractor find that the quality of the work is consistent with Program 

standards, the Program may issue the homebuilding contractor the payment regardless of applicant approval. 

 

1. Solution 1 Construction Standards 

Construction standards applicable to all Solution 1 repair and reconstruction activities can be found in Appendix A.  

 

2. Solution 1 Reconstruction Requires all Owners Approval 

In the event of a Solution 1 reconstruction project, all parties with an ownership interest in the property are required to 

execute the grant agreement as well as provide consent for demolishing the damaged structure prior to execution of the 
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grant agreement. The Program will make all payments in the name of all owner-occupants. Owners who are not 

occupants may be listed on the application but are not required to be. RLHP is not liable for any dispute arising between 

owner-occupants and non- occupant owners. 

 

3. Solution 1 Move Out 

During a pre-construction walk through with the applicant or their POA or communication designee, and a Program-

Managed Contractor (PMC), it will be determined if the scope of work will require the applicant to vacate the property during 

the construction activities. If the Program determines that the necessary construction activities are extensive in nature and 

would create an undue hardship on the PMCs ability to perform the scope of work or would endanger the health and safety 

of the applicant, then the applicant will be required to personally vacate the property for the period of time required to 

complete the scope of work. If the Program determines that no undue hardship or health and safety issue is presented by 

the anticipated repair work, the applicant will not be required to personally vacate the property. The determination of 

whether or not an applicant will need to vacate the property is not appealable. All Solution 1 Reconstructions require the 

applicant to vacate the property during the demolition and reconstruction process. Applicants cannot move back into the 

reconstructed home until notified by the program in writing.  

Moving out of the property shall be the applicant’s responsibility and done at the applicant’s own expense. If the 

applicant is required to vacate, it must be done within 30 days of the issuance of the construction Notice to Proceed or the 

grant will be rescinded.  

If an applicant has no means to acquire temporary housing or no immediate resources available to temporarily move in 

with, they can notify their case manager for potential alternate options available from non-profit organizations, the Louisiana 

Housing Corporation, or Restore LA Temporary Housing Assistance. 

 

4. Solution 1 Repair and Reconstruction Scope Deferment Policy for Reducing Duplication of Benefit Contributions 

Applicants who are required to contribute funds to the project due to identified duplication of benefits may have the option 

to defer scope of the project prior to grant execution. The calculated value of the approved deferred scope will reduce, 

and in some cases eliminate, the amount the applicant is responsible for bringing to escrow for Solution 1. Scope 

deferment is inclusive of line items related to finishes and/or non-essential for occupancy or habitability such as interior 

painting for walls, ceilings, and baseboards/trim. Scope that would impact the safety of the structure and its occupants 

cannot be deferred.  

In instances of Solution 1 Program- Managed Reconstruction, the RLHP will construct a dwelling based off of an approved 

and assigned floorplan that is chosen based on the square foot configuration of the applicant’s damaged residence. The 

RLHP will review and confirm what scope items can be deferred from the floorplan in an effort to reduce or eliminate the 

applicant’s escrow requirements. 

 

5. Solution 1 504 Accommodations 

For applicants who are in need of special accommodations/modifications for disabled household members, the Disability 

Verification Form (DVF) and the Disability Accommodation Request Approval Form (DARA) should be completed and 

returned to the program as soon as possible for review, approval and adjustments to the scope of work.  

For more information about special accommodations and scope modifications for disabilities, please contact the 504 

Coordinator at 504Coordinator@restore-la.org.  

 

6. Solution 1 Requirement to Maintain Flood Insurance 

If the damaged home, repaired, or reconstructed Solution 1 home is located in a Special Flood Hazard Area (SFHA), any 

insurable structure on any part of the property shall, at all times, be insured under a policy of flood insurance in the 

amount of the lesser of: (i) the full insurable value of the structure as determined by the applicable property insurer, or (ii) 

the maximum amount available for the structure under the National Flood Insurance Program, or a successor program.  

For the purposes of this Program, the full insurable value of the structure is the cost at grant execution for the applicant. 

Failure to maintain flood insurance in perpetuity will result in an applicant being ineligible for future disaster relief.  

Upon the sale or transfer of the property, applicant(s) will, on or before the date of such transfer, and as part of the 

documents evidencing such transfer, notify all transferees in writing of the continuing obligation to maintain flood 

insurance on the property in perpetuity. If the applicant(s) fail to provide such notice, applicant(s) maybe liable to the 

United States for future disaster assistance related to the property. 

 

mailto:504Coordinator@restore-la.org
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c. Flood Insurance Verification for Solution 1 Repair Projects in a SFHA 

The full insurable value of a repair project will be based upon the Program’s final total project cost at grant execution. In 

the event of a post-closing increase to the total project cost, the applicant may be required to provide an updated policy. 

Evidence that the damaged home is covered by the Program’s required flood insurance amount if the damaged property is 

in a Special Flood Hazard Area (SFHA) must be provided at the grant execution. A declaration sheet or ACORD form 

describing the coverage, or an application for flood insurance along with a paid receipt from the applicant’s insurance 

company will be sufficient evidence to satisfy this requirement. Flood Zone maps can be found at 

http://maps.lsuagcenter.com/floodmaps/  

If flood insurance is required but not available due to the disrepair of the damaged home, the applicant(s) must submit 

proof that insurance coverage was denied prior to or at grant execution. Proof of sufficient flood insurance coverage must be 

provided prior to or at final inspection if coverage was denied. 

 

d. Flood Insurance Verification for Solution 1 Reconstruction Projects in a SFHA  

The full insurable value of a reconstruction project will be based upon the Program’s final total project cost, upon which the 

final disbursement is based. Evidence that the reconstructed home is covered by the Program’s required flood insurance 

amount can be provided prior to or at final inspection. In all cases, proof of flood insurance must be provided prior to 

delivery of the new home to the applicant. 

 

7. Solution 1 Elevation 

Homes will be evaluated on a case-by-case basis. Elevations will be considered in the following circumstances:  

 Properties located within the floodplain that are required to be elevated by local ordinance and the local code 

enforcement officials’ determination that a property is substantially damaged or will be substantially improved; 

or  

 Properties outside of the floodplain which are required to be elevated by local ordinance as part of a 

reconstruction. 

 Reconstructed homes not in a SFHA will be pier and beam construction, elevated to a minimum of 3’ unless 

required by the jurisdiction to build higher. 

If local code, ordinance, or code enforcement official requires elevation of a home and that home has a slab-on-grade 

foundation, the only option for assistance under the RLHP Hurricanes of 2020 Solution 1 Program will be reconstruction 

with elevation. The RLHP will not elevate slab-on-grade structures under Solution 1. 

Note: Dirt fill as an elevation method is not eligible under the RLHP and will not be funded under any Program solution. 

 

8. Solution 1 Warranties 

 The RLHP offers a limited warranty on home repairs and new construction made by the Program contractor 

(Solution 1 only).  

 Rehabilitation projects will have a 1-year warranty period for all scope of work (SOW) included in the Estimated 

Cost of Repairs (ECR).  

 Reconstruction projects will have a 1-year fit and finish warranty period, a 2- year mechanical, electrical and 

plumbing (MEP) warranty period, and a 5-year structural warranty period. 

 An item becomes a warranty concern only after a final inspection has passed. If an issue arises between a failed 

final inspection and a passed final inspection, the issue is not a warrantable issue. 

 All warranty claims are between the homeowner and the contractor. Instructions on how to file a warranty 

claim and a copy of a claim form are provided to the applicant at the final inspection along with the final 

acceptance form. 

http://maps.lsuagcenter.com/floodmaps/
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13. Solution 1 Grievances 

Applicants may submit grievances with their Solution 1 contractor for work that is not in keeping with established 

homebuilding contractor standards and workmanship outlined by RLHP. The applicants can present their grievance to the 

state to contest the work that is being or has been performed, or that should have been performed under the RLHP 

policies. If an applicant disagrees with the payment request of a Solution 1 homebuilding contractor for completed work, a 

third-party inspection performed by the state’s independent QA/QC contractor may be conducted at the direction of the 

state. Should the QA/QC contractor find that the quality of the work is consistent with Program standards, the Program 

may issue payment to the homebuilding contractor.  Determinations made by the QA/QC contractor are final and will be 

communicated to the applicant accordingly. Solution 1 applicants wishing to file a grievance as provided for in this section 

must do so prior to sign-off of final construction payment and completion certification. 
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Appendix B. Solution 1 Construction Specifications 
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Section 1: Universal Construction Specifications 

The purpose of this document is to outline all relevant specifications and guidelines for Solution 1 

Construction Projects. This section is applicable to both repair and reconstruction projects.  When the 

scope of work is derived from Xactimate, and the Xactimate item definition conflicts with the following 

standards, the more stringent standard will apply. Standard quality items are generally considered as ‘off-

the-shelf’ type items. Program material standards are located at the following link: 

https://www.hud.gov/program_offices/administration/hudclips/bulletins/umbs 

General Requirements 

1. Workers Compensation and Liability Insurance. 

2. Builders Risk Insurance. 

3. Complete mobilization and demobilization from assigned site. 

4. Site interior and exterior shall be neat and orderly at the conclusion of each work day. 

5. All materials shall be properly protected from weather, theft, or vandalism. 

6. All materials must be new and unused.  

7. All manufacturer guidelines and installation instructions must be followed. 

8. Work will be performed in a professional and workmanlike manner. Deferred scope existing is not 
grounds for poor finish work. Seams, joints, miters, etc. will be tight and cosmetically correct. 
Splits, gaps, etc. are not allowable. 

9. All specification sheets (appliances, mechanical utilities, hardware, etc.) will be placed into a 
binder and given to the Applicant no later than at the time of the Final Inspection. 

10. Plumbing fixtures shall be metal bodied.  Plastic fixtures are not allowable. 

11. Electrical trim out shall be uniform in color. 

12. Trim joints shall be mitered. 
13. All framing will be #2 Yellow Pine. 
14. All pier and beam houses will have insulation under the flooring 

15. Roofing shall conform to the Fortified Roof minimum requirements for either re-roofing or new 
construction and must be photographed at each stage. Details can be found at 
https://fortifiedhome.org/training/  

1. Construction Requirements 

a. 7/16 in. minimum roof deck sheathing and 24 in. o.c. maximum rafter framing 
(Retrofit solutions provided by a professional engineer may be considered).  
Existing sheathing shall be re-nailed with 8d ring-shank nails at 6” on-center. 

b. Install minimum 4” wide roof deck flashing tape at all seams and penetration. 

c. Install minimum 30lb felt or equivalent synthetic underlayment, secured with 
button cap nails at 6” on center along laps and 12” on center in the field. Staples 
are not allowable. 

d. Drip edge shall be installed over underlayment and fastened at 4” on-center and 
staggered. 

e. Starter strips shall be self-adhering or secured with roofing cement and shall be 
installed at eaves and rake.  Reversed shingles are not allowable. 

f. Asphalt shingles shall be high-wind rated and impact rated. 

g. Ridge vent shall be designed for applicable wind load. Gable end vents 
permissible if required by plans however vented soffits and continuous ridge vents 
must also be provided. Turbine style vents are not allowable. 

2. Documentation Requirements: 

a. The contractor shall provide the evaluator with in-progress photos with identifiable 
traits or landmarks of the property showing the following: 

i. Installation of tape or self-adhered membrane 

ii. Fastening of underlayment 

iii. Fastening of drip edge metal over underlayment 

https://www.hud.gov/program_offices/administration/hudclips/bulletins/umbs
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iv. Application of flashing cement along roof edges 

v. Installation of starter strips at eaves 
 

16. When reconstructing the foundation in its entirety or elevating an existing home, it is necessary to 
have eighteen (18) inches of clear space between the lowest part of the framing, typically the sill, 
and the ground or foundation element, whichever is higher. 

17. Windows will be vinyl, double-hung or single hung based on availability and with the same type 
used for the entirety of the project, low energy, ENERGY STAR certified, and shall include 
screens on operable panes. 

18. Smooth transitions shall exist from ground surfaces to solid surfaces. Example: gravel should be 
graded up to finished height of driveway. 

19. All light fixtures will need to be LED or use LED bulbs to obtain ENERGY STAR certification, and 
shall include lamps recommended by light fixture manufacturer. 

20. Exterior doors shall be metal insulated 6-panel style, painted with hardware and matching 
locksets. 

21. Exterior doors will be equipped with pan flashing at the sill, with a dam on the ends and along the 
inside edge (rear leg).  All fenestrations will adhere to IRC R703.4 Flashing. 

22. Interior slab doors will match existing doors or be wooden, hollow core six-panel style painted 
with hardware. 

23. Interior doors opening into room shall open towards the nearest perpendicular wall, with clear 
access to the light switch. 

24. All door components will come from the same manufacturer (e.g. slabs, frames). 

25. Bi-fold doors will match existing doors or be wooden, hollow core, 3-panel per slab painted with 
hardware. 

26. Pocket doors shall have locking mechanism installed. 
27. Drywall will be ½ inch, minimum level 3 finish with orange-peel texture on walls, 5/8 inch on 

ceilings. Water rock will be installed in bathrooms, kitchens and laundry rooms around plumbing 
rough ins, sinks / vanities, showers, and toilets. 

28. Hard trim edges (e.g. window stool/sill) shall be rounded/softened. 
29. Flooring will be FHA approved standard-grade carpet and padding in bedrooms only and 

standard-grade sheet vinyl with a minimum of a 5 mil wear layer throughout the remaining areas. 
Must allow color options on carpet, wood-look vinyl, and tile-look vinyl. Homeowner may elect 
sheet vinyl in any and all rooms. Floor transitions must be ADA compliant as required. 

30. Kitchen cabinets will be standard grade, prefinished, base and wall with hardware. 
31. Cabinet shelves shall be installed when cabinets are new. 

32. Unless otherwise specified, all painted items shall have one coat of primer and two coats of finish 
paint. 

33. Wiring shall not be left unsecured or exposed within the living space. 

34. Bathroom vanity light fixtures and/or mirrors shall be installed center to the vanity or pedestal. 

35. Refrigerator door should open away from the kitchen space. 

 

36. Plug-in style CO detectors not allowable. 

Section  2 ::  Reconstruction     Specific Requirements 

The following items reference the RECON expectations and include approved materials, finishes, items, 

and tasks included in the “Turn Key” reconstruction price at $116 per square foot of living area and 

documents / Certifications needed to receive payment.  
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Finishes should be picked and signed off on by the applicant before construction start or item 

installation. Contractors may not deviate from the scope of work without prior discussion with and 

written, signed approval from the Program first and then the applicant. 

The following materials are approved base grade and will be the minimum requirements for successful 

completion. Materials may be exchanged for equivalent or better upon approval of Construction 

Management Contractor.  

Pre-Construction Items and Scope 

1. Survey, Benchmark Elevation, Plot plan / Layout, and Final Elevation Certificate. (Elevation must 
be two (2) feet above the Base Flood Elevation (BFE/ABFE or (3) feet above grade whichever is 
higher.  If forbidden by HOA, must provide copy of bylaws/requirements to validate. 

2. Materials Sales Tax 

3. Demolition of existing structure, foundations, abandoned subsurface utilities beneath 

structure, driveway, walks, and any other damaged structure on the property that needs to 

be removed. i.e. storage shed, detached garages, including timely debris removal and legal 

disposal of removed debris, regardless of size. This includes demolition and proper disposal 

of homes with Lead- based paint and asbestos. With adherence to all EPA and LA. DEQ 

regulations. Note: Contractor is responsible for damage to culverts, driveways and walkways 

caused by construction and/or construction vehicles. 

4. Temporary power, water, and portable toilet. Including installation of temporary power pole, 

service for temporary water and the monthly charges associated, as well as the delivery of 

portable toilet, and maintenance of portable toilet until removal. A storage unit (POD) will be 

provided upon request by the homeowner. 

5. Storage Pod delivery and removal. 

Site Prep Foundation and Elevation 

1. A reconstructed home shall be built elevated in all flood zones unless prohibited by local 
ordinance, Home Owners Association, or the like, and shall be built to the minimum three(3) foot 
height or as required by local municipality whichever is greater. 

2. All non-slab foundations being constructed new or reconstructed shall have footings of 
continuous design.  Spot footings Spot piers are not allowable. 

3. All site prep including excavation, backfill, house pad, tree removal up to 2’ in diameter and within 
10’ of the new slab, site grading, topsoil, clay, and backfilling foundation. 

4. Slab-on-grade foundation and footing locations including sizes will be dictated by the engineered 
foundation plan. 

5. Grading under raised homes shall be such that water will flow away from the home. 

6. Engineered foundation, including elevation up to three feet as required by municipality or program 
required elevation. Spot piers not allowable.  Minimum elevation increase shall be two feet (2') 
and shall be achieved using pier-and-beam foundations. Concrete slab-on-grade on compacted 
soil pad will be acceptable only when no elevation is required. In the event Municipal ordinances 
and/or deed restrictions dictate the type of foundation that can be used and elevation is required, 
Contractor shall submit, for review and consent by OCD-DRU on an exception basis, a copy of 
ordinance or deed restrictions (i.e. subdivision covenants) mandating specific requirements, and 
non-pier-and-beam foundations shall not be included in the Scope of Work without OCD-DRU's 
written consent. All pier-and-beam foundations up to six (6) feet will be surrounded in vinyl lattice 
with hinged access gates. If the elevation goes beyond six feet (6’), lattice will not be used 
however the joist system and insulation will be encased with minimum 1/2" thick CDX plywood. 
The columns, plywood, and sills will be painted in lieu of the vinyl lattice. 

7. Elevation greater than three feet (3’) has to meet engineered design standards, but will be funded 
based on the approved Policy. 

8. Up to 750 square feet of reinforced slab is included for driveways (5” minimum thickness) and 
sidewalks (4" minimum thickness). Sidewalks are to be provided to main entrance only. *See 
Section 3: Miscellaneous Conditions - Rural Driveways & Gravel for additional situational 
guidelines. 
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Framing and Exterior 

2. Roofing shall conform to the Fortified Roof minimum requirements for either re-roofing or new 
construction and must be photographed at each stage. Details can be found at 
https://fortifiedhome.org/training/  

1. Construction Requirements 

a. 7/16 in. minimum roof deck sheathing and 24 in. o.c. maximum rafter framing 
(Retrofit solutions provided by a professional engineer may be considered).  
Existing sheathing shall be re-nailed with 8d ring-shank nails at 6” on-center. 

b. Install minimum 4” wide roof deck flashing tape at all seams and penetration. 

c. Install minimum 30lb felt or equivalent synthetic underlayment, secured with 
button cap nails at 6” on center along laps and 12” on center in the field. Staples 
are not allowable. 

d. Drip edge shall be installed over underlayment and fastened at 4” on-center and 
staggered. 

e. Starter strips shall be self-adhering or secured with roofing cement and shall be 
installed at eaves and rake.  Reversed shingles are not allowable. 

f. Asphalt shingles shall be high-wind rated and impact rated. 

g. Ridge vent shall be designed for applicable wind load. Gable end vents 
permissible if required by plans however vented soffits and continuous ridge vents 
must also be provided. Turbine style vents are not allowable. 

2. Documentation Requirements: 

a. The contractor shall provide the evaluator with in-progress photos with identifiable 
traits or landmarks of the property showing the following: 

i. Installation of tape or self-adhered membrane 

ii. Fastening of underlayment 

iii. Fastening of drip edge metal over underlayment 

iv. Application of flashing cement along roof edges 

v. Installation of starter strips at eaves 

3. Gutters shall be installed with flow directed away from home OR sod will be placed extending 
from the foundation in a width not less than three (3) feet out so that run-off from the roof strikes 
the sod.  The options presented remove this as a reason for project delay. 

4. Painted wood fascia with vented vinyl or vented pre-finished metal soffit. 

5. The front elevation will need to have either a brick or stucco accent wall. Preferably by the front 
door. Brick can be either be sealed or painted with lintel over doors and windows for stability. 
Stucco will need to be of metal lath construction with color options for the homeowner. 

6. Exterior walls will be vinyl siding with house wrap and OSB sheathing (Foam Board under siding 
if required to achieve Energy Star Certification). 

7. For exterior trim constructed of dimensional or engineered wood, all sides of the trim shall be 
primed, especially the end grain edges, and shall be at minimum two inches off of decks and 
roofs. 

8. Carports and garages are included in the pricing as per the approved construction plans. 

9. Porches are included as per the approved construction plans. 

10. Sod will need to be placed in a minimum of three feet (3’) from the exterior walls to encompass 
the drip edge for prevention of erosion to the foundation backfill. 

11. Vinyl shutters will be installed at every street facing facade. 

12. Steps and landing will be provided at every entry door per applicable building codes. Either wood 
framed or precast with elevated landings and railings. Railings will be equipped at landings or 
porches in excess of 24" above adjacent grade. All components shall be treated lumber with 
either water sealer or paint finish. 

13. Insulation and air sealing will be completed in accordance with ENERGY STAR requirements. 
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Lighting 

1. Exterior light fixtures shall be installed as per plan. 

2. Ceiling fans in living room and bedrooms. These shall be minimum of 3 lights and 52” blade span. 

3. Fluorescent lights in the kitchen with one recessed light over kitchen sink. 

4. Light, heat, vent combination and 3-light bar over each vanity sink in bathrooms. 

5. Dining rooms and breakfast areas will have a hanging pendant light. 

6. Dome style lights throughout the rest of the house. 
 

Doors 

1. All exterior door locksets shall be keyed alike, with unique key per each home.  

2. All doors will have 2.5-inch door casing. 

3. Attic access will be wooden, painted, pull-down disappearing folding stair and 2.5” door trim. 
Insulation jacket will be installed where required by municipality. 

4. All doors will be a minimum of 32 inches wide for Age-in-Place as the minimum width for ADA 
compliance. 

Interior Finishing 

1. Baseboards will be 2.25-inch paint grade MDF. 

2. Shoe molding will be ½ inch quarter round or ½ inch shoe molding, paint grade pine. 

3. Counter tops will be post-formed laminate with integral 4” backsplash. 

4. Kitchen will have a double basin stainless sink with garbage disposal and metal bodied faucet 
with sprayer. 

5. Bathroom vanity and cabinets will be prefinished (minimum of 3LF), with Cultured Marble vanity 
top; minimum of four (4) sf mirror per basin and 3-light bar per basin. 

6. All vanity assembly components shall be centered to themselves.  Pedestal sinks are not 
allowable. 

7. Bathrooms will have a minimum of one 1 hand towel holder, one towel rod, and one toilet paper 
holder. 

8. Tub/Shower valves shall be single-handled. 

9. Tub-shower combinations or walk-in showers will be either a 1-piece fiberglass or fiberglass tub / 
base with cultured marble surround.  

10. Sliding shower doors will be installed on all non-ADA tub/shower combos or walk in showers.  
Applicant may elect to have curtain rods and shower curtains on non-ADA tub/shower combos.  
Curtain rods and shower curtains will be installed on walk-in and roll-in showers along with 
tub/shower combos that have either grab bars and/or ADA seats.   

11. Bedroom closets, and hall closets, if any, to have standard grade vinyl-coated steel wire shelf 
with rod or painted wood shelving with rod. 

12. Pantry and linen closets to have standard complement of standard grade vinyl-coated steel wire 
shelf or painted wood shelving. 

 

Appliances 

1. All appliances will be ENERGY STAR certified. The kitchen appliance suite will be offered in the 
homeowner’s choice of white or black. 

2. Refrigerator –  Quality: Energy Star, Standard grade, 18 to 22 c.f., 2 doors, 1 crisper drawer, 
glass shelves. Door swing should be away from kitchen area as per standards document 

3. Electric Range / Oven -  Quality: Energy Star, Standard grade, 4 burners, porcelain top, knob 
controls, analog clock, oven timer 

4. Range Hood – Quality: Energy Star, Standard grade, 180 CFM, 2 speed fan, 75 watt light, vented 
to the exterior. 

5. Over Range Microwave Vent Hood Combo - Quality: Energy Star, Standard grade, wall mounted 
over range, 1.5 c.f., 950 watts, auto defrost, turntable, Micro Cook I & II, two-speed 200 CFM 
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venting system vented to the exterior.  

6. Dishwasher - Quality: Energy Star, Two wash levels, normal wash cycles with pots and pans 
cycle, water saver, mechanical controls, and cool & hot air dry. 

7. Washer - Quality: Energy Star, Standard grade, top load, 2.5 CF capacity. 

8. Dryer - Quality: Energy Star, Standard grade, 3.4 CF, 3 cycle, vented to the exterior. 
 

Mechanical, Electrical, and Plumbing 

1. HVAC system will be ENERGY STAR certified with elevated exterior condenser pad (same level 
as foundation). Heat will be either electric heat or heat pump based on requirements to obtain 
ENERGY STAR certification. Drain pan at air-handler with float-valve and overflow piped to 
exterior. 

2. PEX plumbing system, complete with a minimum of two (2) outside freeze-proof spigots. 50-
gallon water heater with drain pan piped to exterior. Standard plumbing fixtures throughout.  All 
stub-outs shall be copper appropriately mounted to fixed blocking.  

3. Complete 200-amp electrical system with a minimum of three (3) exterior outlets that are GFI 
protected (mandatory at exterior doors). All wet locations shall have their own respective GFI 
outlet, i.e. GFCI breaker to service any wet locations is allowable, AFCI breaker to service wet 
locations is not allowable. 

4. One of two methods for installing electric meter base will be used: standard meter base with line 
items for stairs and landing scoped per Program guidelines, or a wireless meter base that does 
not require stairs or a landing to be constructed. 

5. Where relocation of the underground electrical service is required due to direct burial not being 
allowed, the lowest of three appropriately scoped bids will be used as the cost for the relocation; 
photographic evidence of the direct burial wire will be provided with the change order, and 
photographic evidence of the conduit will be provided with the final documents. 

6. Hard-wired smoke detectors, as required by applicable codes, shall be provided. Combination 
smoke and carbon monoxide detector required in common space/hallway (where gas-fueled 
appliances exist).   

ENERGY STAR Rater / Certification 

1. Each home has to be ENERGY STAR certified. The cost to obtain the certification has been built 
in to the pricing. 

2. Comply with Green Building Standards as described in Federal Register (FR) 5989-N-01 or the 
latest FR notice whichever is the greater requirement. 

3. ENERGY STAR rater’s passing report must be presented and exist in eGrants. 
 

Americans with Disabilities Act (ADA) Requirements 

1. All ADA requirements will be built in as needed to meet program standards of reasonable 
accommodations. 

2. All ADA and 504 requirements shall be identified and documented in eGrants prior to closing. 
However, contractor should be aware that ADA accommodations may arise after construction has 
begun and if a request for accommodation is approved by the Program, the accommodations will 
need to be provided.  

3. If the homeowner has any mobility issues, vinyl flooring will be installed throughout the home.  
Flooring transitions must be such that a wheelchair/mobility impaired person can easily maneuver 
throughout the home. 

4. Clear floor areas, as required by applicable accessibility codes, shall be provide  

5. Walk in showers with seats will be installed for homeowners, as requested. 

6. d. Applicable accessibility codes also apply to the following:  kitchen cabinets, outlets height, light 
switch height, door widths, toilet height, grab bars (include solid-wood blocking inside walls 
wherever grab bars are mounted), and ramps. 

7. Ramps up to three (3) feet in height are included in the price of $116. Anything above 3 feet will 
be evaluated with the elevation costs. 
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8. All bathrooms will be built with solid blocking in the walls for future needs for grab bars whether or 
not the Program is performing any other reasonable accommodations. 

 

 

Section 3: Miscellaneous Conditions 

Rural Driveways & Gravel  

Solution 1 Reconstructions allow for 750sf of concrete driveways. (The Program has made 

accommodations for the fact that quite a few Solution 1 recons are in rural areas that have longer 

driveways or the municipal requirements either don't allow for limestone/gravel at all or require a certain 

amount of pavement at the road before limestone/gravel can be used.) Split lane driveways are not 

allowable as they cause issues with pouring as the concrete truck has no compacted soil on which to 

drive. 

1. If the home is in a rural area that requires limestone/gravel, the concrete driveway will be 
replaced with up to two (2) loads of limestone/gravel. No change order will be needed and the 
replacement will be communicated with the applicant. 

• Approved to use 750sf concrete allowance in $116 Recon pricing ($4,500) as a cap 
for all rural ingress/egress allowance regardless of length of drive. No Change 
Order (CO) or Exceptions Panel (EP) approval required. 

• Pricing verified and $4500 would cover the cost of a limestone/gravel driveway 
12’wide x 250’ long or 900 SF with 4” thickness. 

• Limestone is more durable and should be used as first choice. 

• If driveway exceeds cap, $20/linear foot can be used beyond 250’ and 
must be approved by EP only if driveway extends beyond the home. 

• If driveway is less than cap, a Deductive Change Order (DCO) is 
required based on $4500 maximum driveway allowance. 

2. If the home is in a rural area that requires gravel and the applicant has mobility issues as 
described by the ADA request form, a concrete parking pad, sidewalk to the ramp or concrete 
access to the lift will be required in addition to the gravel driveway. The gravel limits below should 
be applied to finish the driveway. 

• Approved to use the following in lieu of 750SF driveway allowance (up to $4500) 
based on OCD limestone/gravel costs noted in item 1 above. ($1500 for limestone 
to cover 12’ width x 75’ length x 4” depth with $20/linear foot for every additional 
foot) as required by law.  

• Ramp/Lift parking/access pad area is limited to the following caps:  

• Standard minimum: 9’w x 20’d with 5’ wide aisle; $1700 
cap  

• Handicap equipped vans minimum: 12’w x 20’d with 5’ 
wide aisle; $2100 cap 

• The $116 per square foot includes “flatwork (driveways, patios, sidewalks)” 
therefore a sidewalk from front and rear entrance to the ramp/lift is included in the 
Reconstruction pricing. 

• If access parking pad/driveway exceeds $4500 allowance cap, $20/linear foot can 
be used for additional driveway requirements and must be approved by EP.  

• If access pad/driveway is less than cap, a DCO is required based on $4500 max 
ADA parking pad allowance. 

3. Homes where the municipality requires the driveway design to be no wider than a single car width 
will be reviewed by the exceptions panel on a case by case basis.   

• Approved for jurisdictions where this type of ordinance is mandated.  

• Mandated ordinance must be in file. 

• The driveway design will be no wider than a single car width; 12’w max - 
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10’w min.  

• Where additional length is needed, $1500 for limestone to cover 12’w x 
75’l x 4” d with $20/linear foot for every additional foot pricing will be used.  

• In these cases, the driveway only needs to go to the front entrance 
access sidewalk of the house. The program will not pay for 
carport/parking pad slab in addition to a driveway to the road. 

4. Any home that requires a new access drive, additional concrete due to municipal ordinances, or 
more than two (2) loads of gravel, will go to the exceptions panel for consideration on a case by 
case basis.   

• Approved for jurisdictions where this type of ordinance is mandated.  

• Mandated ordinance must be in file. 

• The driveway design will be no wider than a single car width; 12’w max - 
10’w min.  

• Where additional length is needed, $1500 for limestone to cover 12’w x 
75’l x 4” d with $20/linear foot for every additional foot pricing will be used.  

• In these cases, the driveway only needs to go to the front entrance 
access sidewalk of the house. The program will not pay for 
carport/parking pad slab in addition to a driveway to the road. 

5. General Driveway Guidance 

• A single load of limestone/gravel plus machinery time to spread should be set at a 
cap of $1771.36. This will cover approximately 900 sf at 4" thickness. This is for an 
18-cubic yard truck of gravel plus all machinery time to spread and compact.  

• A double load of limestone/gravel plus machinery time to spread should be set at a 
cap of $3546.72. This will cover approximately 1800 sf at 4" thickness. This covers 
two 18 cubic yard trucks of gravel plus all associated machinery time to spread and 
compact.  

• Any change order submitted for limestone/gravel must be accompanied with 
photographic evidence showing the reason the limestone/gravel is needed along 
with aerial mapping showing dimensions to verify square footage of needed 
limestone/gravel. 

Asbestos  

Asbestos abatement must be performed in accordance with all federal and local requirements. Asbestos 

abatement will be performed on all homes where it has been verified or suspected.  The following is to 

allow asbestos to be approved via the change order process.  

1. For any home where asbestos abatement is required, a test must be performed to verify the 
presence of asbestos. 

2. Upon the verification of the presence of asbestos, the abatement can be scoped in Xactimate 
using the program approved line items to cover the cost. Xactimate has set pricing for all but one 
line item needed for abatement. The hauling and disposal line item is a bid item in Xactimate and 
is the only variable line item. Invoices shall be provided to show actual cost. This will be variable 
based on location of home to the nearest qualified disposal site. 

3. Any change order submitted should be accompanied by the test, photographs showing 
dimensions, and the invoice for disposal. Approved with required documentation in file, as 
follows: 

• Asbestos test results 

• For S1 properties, an asbestos test/test results are not required when 
the siding on a home built after 1929 and prior to 1990 is known to be 
siding containing asbestos (i.e. Transite siding). A picture of the siding 
must be in the file (DA). All other conditions remain applicable. 

• Photos of the material in question 

• Asbestos Abatement Checklist Document to include: 

• SF of asbestos removed (rough sketch to show calculation – ability to 
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compare to DA SF sketch) 

• Verification of how many sets of Personal Protective Equipment (PPE) 
are required 

• Verification of how many containers (bags) are required 

• Copy of the completed Haul Ticket to Type III dump confirming: 

• what material and quantity (i.e. cubic yards and/or how 
many bags) 

• hauled from where-to-where 

• date haul was made 

• Type III disposal facility accepted the waste. 

Electrical Meter Access Post-Elevation  

If a home is elevated to a point requiring a platform to access the electrical meter and a smart meter is not 

available to be installed, then the program approved Egress landing specification shall be allowable. 

1. The following items and quantities are allowable 

 

Theft or Vandalism  

A change order for vandalism/theft should be approved as unforeseeable. 

1. As long as the following conditions are met: 

• Police report exists detailing the nature of the event and items involved 

• Photo documentation showing that the contractor was not negligent in the storage 
and security of the material 

Wind Zone  

Some areas are in a wind zone that require the use of architectural shingles or shingles that are able to 

withstand a higher wind speed than the program approved three-tab.  In these instances, it is allowable 

for them to be processed via change order without the need for Exceptions Panel approval. 

1. As long as the following conditions are met: 

• Wind zone map with address plotted 

• Roof must be sketched in Xactimate with appropriate roofing materials listed for 
deletion and addition 

Underground Electrical for New Construction  

Where relocation of the underground electrical service is required due to direct burial not being allowed, a 

change order may be submitted without the need for Exceptions Panel approval. 

1. As long as the following conditions are met: 

• Statement from building inspector or municipality indicating such 
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• May have the lowest of three appropriately scoped bids used as the cost for the 
relocation  

• Photographic evidence of the direct burial wire should be provided with the change 
order 

• Photographic evidence of the conduit should be provided with the final documents 

Post-Elevation Paint Repair  

Painting in a room with stress cracks post-elevation - The entirety of the walls should be painted after 

repairing a stress crack.  All walls in a room may be painted even if only one wall has a wall patch.  The 

justification is that the program does not match paint colors and will use one of the program allowable 

paint colors.  The program does not paint 'accent walls' so this results in the entirety of the room being 

painted.  

1. As long as the following conditions are met: 

• Photographic evidence of the post-elevation damage included in the change order. 

• The approval reason should be described as "subsequent event due to elevation". 

Elevation Related Repairs  

Drywall patch, electrical, plumbing repairs relating to damages incurred by the elevation/shoring process 

beyond the reconnecting of vertical runs of plumbing and/or electrical components that did not exist prior 

to the lift and were not a result of an improper or irregular lift may be submitted for via change order. 

1. As long as the following conditions are met: 

• Plumbing and/or electrical 

• Lateral runs may be quantified using a linear foot based specification 

• Photographic evidence must be provided 

• Drywall Repair 

• One DRY PATCH per wall/ceiling per room 

• Photographic evidence must be provided 

Crown Molding with Ceiling Tiles  

When a gap exists between a full height paneled wall removal and an existing tile type ceiling finish that is 

not replaced with drywall, a change order may be submitted for this cost. 

1. As long as the following conditions are met: 

• Max allowance of 4.00 per linear foot to remove, replace, and paint 2 ¼” crown 

Mold Concerns  

When an applicant expresses concerns about mold they may be addressed 

1. As long as the following conditions are met: 

• Mold test exists 

• The lowest of 3 bids is submitted 

Elevations in Flood Zone X 

Elevation is allowable if the project is located in a Flood Zone X 

1. As long as the following conditions are met: 

• Letter/Statement from ruling jurisdiction stating: 

• The home is required to be elevated 

• The benchmark to use in lieu of Base Flood Elevation is clearly stated 
(i.e. Inundation level is 24” above grade) 

• Final Elevation Certificate is provided showing the final elevation complies with the 
2’ (i.e. Lowest Adjacent Grade is 20’, inundation level was 2’, program requirement 
is 2’, for a top of finished floor at 24’) 
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Parish/Jurisdiction Elevation on Existing Structures  

When the local Parish/Jurisdiction verbally communicates that the home will need to be raised and will not 

offer specific documentation stating such, elevation costs may be considered. 

1. As long as the following conditions are met: 

• Email or written letter from the builder directed to the appropriate contact at the 
Parish Jurisdiction, with case specific details memorialized in eGrants. Must include 
the following information: 

  1) Date of inspection 

  2) Name of representative from building inspection agency 

  3) Specific details noting requirements to have COO issued 
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Section 4: Examples Of Acceptable Materials 

 
 

 
 

Bi-fold door Interior and Exterior Doors 
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Kitchen Cabinets (new price requires hardware) Bathroom Vanity 

 

 

Base board Exterior Columns 
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Door Casing Shoe Molding 

 

 

 

Vinyl Shutters at every window facing a street Vinyl Siding 
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Tile look Sheet vinyl Faux Wood Sheet Vinyl

 

Dining Room Light Ceiling Fans 
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Dome Lights Vanity Lights 

 

Kitchen Sink Light Double hung Vinyl Windows 

Including screens at operable panes 
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Bathroom Faucet Kitchen Faucet 

 

Kitchen Sink Tub / Shower Faucet 
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Toilet 
Flooring type in photo is not Program Standard 

Carpet 
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APPENDIX C – SAMPLE REPAIR & REHABILITION PRICE LIST  
 

Lake Charles Region as of November 2021 
 

 Page 145 of 176  

 
Standard Pricelist   

ACT_Accoustical Treatments 

DESCRIPTION  QNTY UNIT COST TOTAL 

1.  Remove Acoustic ceiling tile - REMOVE ONLY 1.00 SF @ 0.73 = 0.73 

2.  Remove Suspended ceiling grid - 2' x 2' - REMOVE ONLY 1.00 SF @ 0.24 = 0.24 
3.  Remove Suspended ceiling tile - Standard grade - 2' x 2' - REMOVE 1.00 SF @ 0.25 = 0.25 
ONLY 

 

 

APP_Appliances  

DESCRIPTION  QNTY UNIT COST TOTAL 

4a.  Remove Cooktop - electric - Standard grade 1.00 EA @ 28.01 = 28.01 

4b.  Cooktop - electric - Standard grade 1.00 EA @ 383.80 = 383.80 

5a.  Remove Dryer - Electric - Standard grade 1.00 EA @ 24.44 = 24.44 

5b.  Dryer - Electric - Standard grade 1.00 EA @ 587.71 = 587.71 

6a.  Remove Dryer - Gas - Standard grade 1.00 EA @ 24.44 = 24.44 

6b.  Dryer - Gas - Standard grade 1.00 EA @ 733.88 = 733.88 

7a.  Remove Dishwasher - Standard grade 1.00 EA @ 32.51 = 32.51 

7b.  Dishwasher - Standard grade 1.00 EA @ 460.02 = 460.02 

8.  Garbage disposer - Standard grade 1.00 EA @ 209.69 = 209.69 

9a.  Remove Range hood - Standard grade 1.00 EA @ 15.27 = 15.27 

9b.  Range hood - Standard grade 1.00 EA @ 142.54 = 142.54 

10a.  Remove Microwave oven  – Standard grade 1.00 EA @ 36.41 = 36.41 

10b.  Microwave oven  – Standard grade 1.00 EA @ 297.05 = 297.05 

11.  Remove Built-in oven - Standard grade 1.00 EA @ 33.10 = 33.10 

12.  Remove Built-in double oven - Standard grade 1.00 EA @ 33.10 = 33.10 

13a.  Remove Refrigerator - top freezer - 18 to 22 cf - Std grade 1.00 EA @ 40.47 = 40.47 

13b.  Refrigerator - top freezer - 18 to 22 cf - Std grade 1.00 EA @ 625.09 = 625.09 

14a.  Remove Range - freestanding - electric - Standard grade 1.00 EA @ 24.44 = 24.44 

14b.  Range - freestanding - electric - Standard grade 1.00 EA @ 532.71 = 532.71 

15a.  Remove Range - freestanding - gas - Standard grade 1.00 EA @ 24.44 = 24.44 

15b.  Range - freestanding - gas - Standard grade 1.00 EA @ 675.23 = 675.23 

16a.  Remove Washer/Washing Machine - Top-loading - Standard grade 1.00 EA @ 32.51 = 32.51 

16b.  Washer/Washing Machine - Top-loading - Standard grade 1.00 EA @ 493.10 = 493.10 

 

AWN_Awnings & Patio Covers  

DESCRIPTION  QNTY UNIT COST TOTAL 

17a.  Remove Patio Post - Steel Tube 1.00 LF @ 1.91 = 1.91 

17b.  Patio Post - Steel Tube 1.00 LF @ 13.89 = 13.89 
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CAB_Cabinetry  

DESCRIPTION  QNTY UNIT COST TOTAL 

18a.  Remove Vanity - Standard grade 1.00 LF @ 9.12 = 9.12 

18b.  Vanity - Standard grade 1.00 LF @ 136.14 = 136.14 

19a.  Remove Cabinetry - upper (wall) units - Standard grade 1.00 LF @ 9.12 = 9.12 

19b.  Cabinetry - upper (wall) units - Standard grade 1.00 LF @ 122.36 = 122.36 

20a.  Remove Medicine cabinet - Standard grade 1.00 EA @ 21.87 = 21.87 

20b.  Medicine cabinet - Standard grade 1.00 EA @ 108.84 = 108.84 

21a.  Remove Cabinetry - lower (base) units - Standard grade 1.00 LF @ 9.12 = 9.12 

21b.  Cabinetry - lower (base) units - Standard grade 1.00 LF @ 156.79 = 156.79 

22a.  Remove Cabinetry - full height unit - Standard grade 1.00 LF @ 10.93 = 10.93 

22b.  Cabinetry - full height unit - Standard grade 1.00 LF @ 195.58 = 195.58 

23a.  Remove Countertop - post formed plastic laminate - Standard grade 1.00 LF @ 5.03 = 5.03 

23b.  Countertop - post formed plastic laminate - Standard grade 1.00 LF @ 33.32 = 33.32 

 

CLN_Cleaning 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

24.  Final cleaning - construction - Residential 1.00 SF @ 0.28 = 0.28 

25.  Clean with pressure/chemical spray 1.00 SF @ 0.38 = 0.38 

 

CNC_Concrete & Asphalt  

DESCRIPTION  QNTY UNIT COST TOTAL 

26.  Concrete sealer - brush or spray applied 1.00 SF @ 0.86 = 0.86 

27a.  Remove Concrete kneewalls - 8" wall 1.00 SF @ 7.79 = 7.79 

27b.  Concrete kneewalls - 8" wall 1.00 SF @ 23.34 = 23.34 

28a.  Remove Concrete pier or footing with post anchor 1.00 EA @ 49.26 = 49.26 

28b.  Concrete pier or footing with post anchor 1.00 EA @ 84.36 = 84.36 

29.  Deck pier or footing 1.00 CY @ 139.16 = 139.16 

30.  Concrete Piles - 18" diameter 1.00 LF @ 73.09 = 73.09 

31.  Concrete Piles - 12" diameter 1.00 LF @ 55.59 = 55.59 

32.  Concrete Piles - 24" diameter 1.00 LF @ 124.53 = 124.53 

33.  Post anchor - 6" 1.00 EA @ 32.30 = 32.30 

34a.  Remove Concrete slab on grade - 4" - finished in place 1.00 SF @ 3.47 = 3.47 

34b.  Concrete slab on grade - 4" - finished in place 1.00 SF @ 4.23 = 4.23 

35a.  Remove Concrete slab on grade - 6" - finished in place 1.00 SF @ 5.20 = 5.20 

35b.  Concrete slab on grade - 6" - finished in place 1.00 SF @ 5.24 = 5.24 

36a.  Remove Concrete slab reinforcement - 6" x 6", #10 wire mesh 1.00 SF @ 0.50 = 0.50 
36b.  Concrete slab reinforcement - 6" x 6", #10 wire mesh 1.00 SF @ 0.49 = 0.49 
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Standard/Economy Grade Pricelist 

Items 

DESCRIPTION QNTY UNIT COST TOTAL 
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CONTINUED - CNC_Concrete & Asphalt 

 

DESCRIPTION  QNTY UNIT COST TOTAL 

37a.  Remove Precast steps - concrete - 1 to 2 risers - 4' wide 1.00 EA @ 367.07 = 367.07 
37b.  Precast steps - concrete - 1 to 2 risers - 4' wide 1.00 EA @ 467.23 = 467.23 

38a.  Remove Precast steps - concrete - 3 to 4 risers - 4' wide 1.00 EA @ 367.07 = 367.07 

38b.  Precast steps - concrete - 3 to 4 risers - 4' wide 1.00 EA @ 674.45 = 674.45 

39.  Spiral wound fiberboard tube - 16" 1.00 LF @ 24.30 = 24.30 

40a.  Remove Footings - labor & materials - Reinforced 1.00 CY @ 235.10 = 235.10 

40b.  Footings - labor & materials - Reinforced 1.00 CY @ 416.40 = 416.40 

41a.  Remove Concrete wall - labor & materials - Reinforced 1.00 CY @ 314.34 = 314.34 

41b.  Concrete wall - labor & materials - Reinforced 1.00 CY @ 383.84 = 383.84 

 

CON_Content Manipulation  

DESCRIPTION QNTY UNIT COST TOTAL 

42. Contents - move out then reset 1.00 EA @ 66.05 = 66.05 

43. Contents - move out then reset - Small room 1.00 EA @ 49.58 = 49.58 

44. Contents - move out then reset - Large room 1.00 EA @ 99.07 = 99.07 

45. Contents - move out then reset - Extra large room 1.00 EA @ 198.13 = 198.13 

46. Job-site moving/storage container - 20' long - per month 1.00 MO @ 221.62 = 221.62 

47. Job-site moving container - pick up/del. (ea. way) 12'-20' 1.00 EA @ 67.92 = 67.92 

 

DMO_General Demolition  

DESCRIPTION QNTY UNIT COST TOTAL 

48. Dumpster load - Approx. 20 yards, 4 tons of debris 1.00  EA @ 782.71 = 782.71 

49. Dumpster load - Approx. 30 yards, 5-7 tons of debris 1.00  EA @ 845.32 = 845.32 

50. Demolish/remove home (1001 sf - 2000 sf) 1.00   SF @ 4.18 = 4.18 

51. Floor protection - self-adhesive plastic film 1.00   SF @ 0.55 = 0.55 

 

DOR_Doors 

DESCRIPTION 

 

QNTY 

 

UNIT COST 

 

TOTAL 

52a.  Remove Interior door unit - Standard grade 1.00  EA @ 22.77 = 22.77 
52b. Interior door unit - Standard grade 1.00 EA @ 237.85 = 237.85 

53a. Remove Bifold door set - lauan/mahogany - Double 1.00 EA @ 18.21 = 18.21 

53b. Bifold door set - lauan/mahogany - Double 1.00 EA @ 272.50 = 272.50 
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Standard/Economy Grade Pricelist 

Items 

DESCRIPTION QNTY UNIT COST TOTAL 
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54a. Remove Bifold door - lauan/mahogany - Single 1.00 EA @ 15.17 = 15.17 

54b. Bifold door - lauan/mahogany - Single 1.00 EA @ 136.25 = 136.25 

55a. Remove Bypass (sliding) door set - lauan/mahogany 1.00 EA @ 18.21 = 18.21 

55b. Bypass (sliding) door set - lauan/mahogany 1.00 EA @ 244.23 = 244.23 

56a. Remove Interior door - full louvered - pre-hung unit 1.00 EA @ 22.77 = 22.77 

56b. Interior door - full louvered - pre-hung unit 1.00 EA @ 392.85 = 392.85 

57a. Remove Interior double door - lauan/mahogany - pre-hung unit 1.00 EA @ 26.01 = 26.01 

57b. Interior double door - lauan/mahogany - pre-hung unit 1.00 EA @ 332.76 = 332.76 

58a. Remove Overhead door & hardware - 16' x 7' - Standard grade 1.00 EA @ 101.15 = 101.15 

58b. Overhead door & hardware - 16' x 7' - Standard grade 1.00 EA @ 1,206.89 = 1,206.89 

59a. Remove Overhead door & hardware - 18' x 7' - Standard grade 1.00 EA @ 101.15 = 101.15 

59b. Overhead door & hardware - 18' x 7' - Standard grade 1.00 EA @ 1,341.99 = 1,341.99 

60a. Remove Overhead door & hardware - 9' x 7' - Standard grade 1.00 EA @ 79.16 = 79.16 

60b. Overhead door & hardware - 9' x 7' - Standard grade 1.00 EA @ 858.19 = 858.19 

61a. Remove Pocket door unit - lauan/mahogany 1.00 EA @ 30.35 = 30.35 

61b. Pocket door unit - lauan/mahogany 1.00 EA @ 294.51 = 294.51 

62a. Remove Storm door assembly - Standard grade 1.00 EA @ 21.42 = 21.42 

62b. Storm door assembly - Standard grade 1.00 EA @ 228.53 = 228.53 

63a. Remove Exterior door - metal - insulated - Standard grade 1.00 EA @ 26.01 = 26.01 

63b. Exterior door - metal - insulated - Standard grade 1.00 EA @ 269.96 = 269.96 

64.  Additional charge for a retrofit exterior door 1.00 EA @ 243.81 = 243.81 

65.  Additional charge to cut down an exterior door 1.00 EA @ 179.03 = 179.03 

66a.  Remove Exterior door sidelite - sidelite only 1.00 EA @ 53.11 = 53.11 

66b.  Exterior door sidelite - sidelite only 1.00 EA @ 333.80 = 333.80 

 

DRY_Drywall 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

67. 1/2" drywall - hung, taped, floated, ready for paint - Replacement 
(use for drywall, plaster and paneling) 

1.00 SF @ 3.01 = 3.01 

68a.  Remove 1/2" drywall - hung, taped, ready for texture 1.00 SF @ 0.51 = 0.51 

68b.  1/2" drywall - hung, taped, ready for texture 1.00 SF @ 2.61 = 2.61 
69a.  Remove 1/2" drywall - hung only (no tape or finish) 1.00 SF @ 0.51 = 0.51 
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Standard/Economy Grade Pricelist 

Items 

DESCRIPTION QNTY UNIT COST TOTAL 
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69b.  1/2" drywall - hung only (no tape or finish) 1.00 SF @ 1.72 = 1.72 

70a. Remove 1/2" water rock (greenboard) hung, taped, floated ,ready 
for paint 

1.00 SF @ 0.51 = 0.51 

70b.  1/2" water rock (greenboard) hung, taped, floated ,ready for paint 1.00 SF @ 2.79 = 2.79 

71a.  Remove 5/8" drywall - type C - hung, taped, light texture 1.00 SF @ 0.51 = 0.51 

71b.  5/8" drywall - type C - hung, taped, light texture 1.00 SF @ 3.17 = 3.17 

72.  Acoustic ceiling (popcorn) texture - Ceiling Only 1.00 SF @ 1.33 = 1.33 

73.  Mask per square foot for drywall or plaster work 1.00 SF @ 0.29 = 0.29 

74. Drywall Repair - Minimum Charge - Labor and Material - Minimum repair 
up to 32 SF 

1.00 EA @ 535.24 = 535.24 

75. Drywall Repair - Minimum Charge - Labor and Material - Minimum repair 
up to 4 SF 

1.00 EA @ 101.78 = 101.78 

76.  Texture drywall - machine 1.00 SF @ 0.62 = 0.62 

77.  Texture drywall - smooth / skim coat - Ceiling Only 1.00 SF @ 1.72 = 1.72 

 

 

ELE_Electrical  

DESCRIPTION  QNTY UNIT COST TOTAL 

78a.  Remove 110 volt copper wiring run, box and outlet 1.00 EA @ 6.50 = 6.50 

78b.  110 volt copper wiring run, box and outlet 1.00 EA @ 71.27 = 71.27 

79a.  Remove 110 volt copper wiring run and box - rough in only 1.00 EA @ 6.50 = 6.50 

79b.  110 volt copper wiring run and box - rough in only 1.00 EA @ 56.23 = 56.23 

80a.  Remove 110 volt copper wiring run, box and switch 1.00 EA @ 6.50 = 6.50 

80b.  110 volt copper wiring run, box and switch 1.00 EA @ 71.70 = 71.70 

81a.  Remove 220 volt copper wiring run, box and receptacle 1.00 EA @ 9.10 = 9.10 

81b.  220 volt copper wiring run, box and receptacle 1.00 EA @ 178.79 = 178.79 

82a.  Remove 220 volt copper wiring run and box - rough in only 1.00 EA @ 9.10 = 9.10 

82b.  220 volt copper wiring run and box - rough in only 1.00 EA @ 146.05 = 146.05 

83a.  Remove 504 Hearing/Visual Impaired Door Annunciator 1.00 EA @  0.00 

83b.  504 Hearing/Visual Impaired Door Annunciator 1.00 EA @ 219.45 = 219.45 

84a.  Remove Bathroom ventilation fan, light, and heater 1.00 EA @ 21.38 = 21.38 

84b.  Bathroom ventilation fan, light, and heater 1.00 EA @ 342.52 = 342.52 

85a.  Remove Breaker panel - 200 amp w/arc fault breakers 1.00 EA @ 151.38 = 151.38 

85b.  Breaker panel - 200 amp w/arc fault breakers 1.00 EA @ 2,145.23 = 2,145.23 

86a.  Remove Electrical panel cover 1.00 EA @ 8.27 = 8.27 

86b.  Electrical panel cover 1.00 EA @ 50.67 = 50.67 
87a.  Remove Circuit breaker - ground-fault circuit-interrupter (GFI) 1.00 EA @ 10.51 = 10.51 
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Standard/Economy Grade Pricelist 

Items 

CONTINUED - ELE_Electrical 

DESCRIPTION QNTY UNIT COST TOTAL 
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87b.  Circuit breaker - ground-fault circuit-interrupter (GFI) 1.00 EA @ 76.55 = 76.55 

88a.  Remove Carbon monoxide detector - Standard grade 1.00 EA @ 9.62 = 9.62 

88b.  Carbon monoxide detector - Standard grade 1.00 EA @ 52.48 = 52.48 

89a.  Remove Disconnect box - 60 amp - non fused 1.00 EA @ 18.23 = 18.23 

89b.  Disconnect box - 60 amp - non fused 1.00 EA @ 157.54 = 157.54 

90a.  Remove Ground fault interrupter (GFI) outlet 1.00 EA @ 6.11 = 6.11 

90b.  Ground fault interrupter (GFI) outlet 1.00 EA @ 31.91 = 31.91 

91a.  Remove Grounding rod - copper clad with clamp, 8' 1.00 EA @ 30.35 = 30.35 

91b.  Grounding rod - copper clad with clamp, 8' 1.00 EA @ 106.51 = 106.51 

92.  Electrician - per hour  2.5 hour max through change order 1.00 HR @ 91.46 = 91.46 

93a.  Remove Meter mast for overhead power - 2" conduit 1.00 EA @ 75.70 = 75.70 

93b.  Meter mast for overhead power - 2" conduit 1.00 EA @ 520.06 = 520.06 

94a.  Remove Meter base and main disconnect - 200 amp 1.00 EA @ 56.78 = 56.78 

94b.  Meter base and main disconnect - 200 amp 1.00 EA @ 456.25 = 456.25 

95a.  Remove 220 volt outlet 1.00 EA @ 6.11 = 6.11 

95b.  220 volt outlet 1.00 EA @ 31.94 = 31.94 

96a.  Remove 220 volt outlet cover 1.00 EA @ 0.76 = 0.76 

96b.  220 volt outlet cover 1.00 EA @ 5.89 = 5.89 

97a.  Remove Outlet 1.00 EA @ 6.11 = 6.11 

97b.  Outlet 1.00 EA @ 14.47 = 14.47 

98a.  Remove Outlet - High grade - for kitchen use only 1.00 EA @ 6.11 = 6.11 

98b.  Outlet - High grade - for kitchen use only 1.00 EA @ 20.08 = 20.08 

99a.  Remove Outlet or switch cover 1.00 EA @ 0.76 = 0.76 

99b.  Outlet or switch cover 1.00 EA @ 2.98 = 2.98 

100a.  Remove Switch 1.00 EA @ 6.11 = 6.11 

100b.  Switch 1.00 EA @ 14.91 = 14.91 

101a.  Remove Outlet - tamper resistant 1.00 EA @ 6.11 = 6.11 

101b.  Outlet - tamper resistant 1.00 EA @ 16.45 = 16.45 

102.  Rewire - average residence - copper wiring 1.00 SF @ 3.52 = 3.52 

103. Remove Security system - contact w/wire (per opening) REMOVE ONLY 1.00 EA @ 3.43 = 3.43 

104.  Remove Security system - control panel  REMOVE ONLY 1.00 EA @ 4.57 = 4.57 

105a.  Remove Liquid tight flexible conduit, 1" 1.00 LF @ 7.00 = 7.00 

105b.  Liquid tight flexible conduit, 1" 1.00 LF @ 15.52 = 15.52 

106a.  Remove Smoke detector - Standard grade 1.00 EA @ 9.62 = 9.62 

106b.  Smoke detector - Standard grade 1.00 EA @ 41.33 = 41.33 

107a.  Remove Safety switch (disconnect) - 60 amp 240v 3P type 1 1.00 EA @ 166.36 = 166.36 

107b.  Safety switch (disconnect) - 60 amp 240v 3P type 1 1.00 EA @ 574.49 = 574.49 
108a.  Remove #4 gauge copper wire - stranded or solid 1.00 LF @ 0.41 = 0.41 
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Standard/Economy Grade Pricelist 

Items 

CONTINUED - ELE_Electrical 

DESCRIPTION QNTY UNIT COST TOTAL 
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108b.  #4 gauge copper wire - stranded or solid 1.00 LF @ 2.84 = 2.84 

109a.  Remove Wall heater 1.00 EA @ 22.77 = 22.77 

109b.  Wall heater 1.00 EA @ 286.18 = 286.18 

110a.  Remove Exterior outlet or switch 1.00 EA @ 6.11 = 6.11 

110b.  Exterior outlet or switch 1.00 EA @ 22.12 = 22.12 

 

 

 

FCC_Floor Covering - Carpet  

DESCRIPTION  QNTY UNIT COST TOTAL 

111.  Carpet - Standard grade - Replacement 1.00 SF @ 2.83 = 2.83 

112a.  Remove Carpet - metal transition strip 1.00 LF @ 0.92 = 0.92 

112b.  Carpet - metal transition strip 1.00 LF @ 2.85 = 2.85 

113a.  Remove Carpet pad - Standard grade 1.00 SF @ 0.13 = 0.13 

113b.  Carpet pad - Standard grade 1.00 SF @ 0.46 = 0.46 

114.  Step charge for "waterfall" carpet installation 1.00 EA @ 11.01 = 11.01 

 

FCT_Floor Covering - Ceramic Tile  

DESCRIPTION  QNTY UNIT COST TOTAL 

115a. Remove Tile floor covering - Standard grade - Minimum repair 
only up to 25 SF 

1.00 SF @ 3.04 = 3.04 

115b. Tile floor covering - Standard grade - Minimum repair only up to 
25 SF 

1.00 SF @ 6.49 = 6.49 

116a.  Remove 1/2" Cement board 1.00 SF @ 1.01 = 1.01 

116b.  1/2" Cement board 1.00 SF @ 3.33 = 3.33 

117.  Regrout tile floor 1.00 SF @ 2.27 = 2.27 

118.  Grout sealer 1.00 SF @ 0.84 = 0.84 

119.  Tile/stone sealer 1.00 SF @ 0.67 = 0.67 

 

FCV_Floor Covering - Vinyl 

DESCRIPTION QNTY UNIT COST TOTAL 
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Standard/Economy Grade Pricelist 

Items 
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CONTINUED - FCV_Floor Covering - Vinyl 
 

 

 

DESCRIPTION  QNTY UNIT COST TOTAL 

120a.  Remove Vinyl floor covering (sheet goods) - Standard grade 1.00 SF @ 1.11 = 1.11 
120b.  Vinyl floor covering (sheet goods) - Standard grade 1.00 SF @ 2.68 = 2.68 

121a.  Remove Vinyl - metal transition strip 1.00 LF @ 0.92 = 0.92 

121b.  Vinyl - metal transition strip 1.00 LF @ 2.85 = 2.85 

122.  Floor preparation for resilient flooring 1.00 SF @ 0.65 = 0.65 

 

 

FCW_Floor Covering - Wood  

DESCRIPTION  QNTY UNIT COST TOTAL 

123.  Remove Oak flooring - #2 common - no finish  REMOVE ONLY 1.00 SF @ 2.85 = 2.85 

124.  Sand and seal wood floor 1.00 SF @ 3.14 = 3.14 

125. Finish wood floor - Minimum charge - Minimum repair only up to 
16 SF 

1.00 EA @ 384.24 = 384.24 

126. Remove Laminate - simulated wood flooring - Standard grade REMOVE 
ONLY 

1.00 SF @ 1.43 = 1.43 

 

FNC_Finish Carpentry  

DESCRIPTION  QNTY UNIT COST TOTAL 

127a.  Remove Trim board - 1" x 4" - installed (pine) 1.00 LF @ 0.47 = 0.47 

127b.  Trim board - 1" x 4" - installed (pine) 1.00 LF @ 3.83 = 3.83 

128a.  Remove Attic entrance cover and trim 1.00 EA @ 9.34 = 9.34 

128b.  Attic entrance cover and trim 1.00 EA @ 82.98 = 82.98 

129a.  Remove Baseboard - 2 1/4" 1.00 LF @ 0.51 = 0.51 

129b.  Baseboard - 2 1/4" 1.00 LF @ 2.77 = 2.77 

130a.  Remove Balustrade - Standard grade 1.00 LF @ 6.07 = 6.07 

130b.  Balustrade - Standard grade 1.00 LF @ 94.12 = 94.12 

131a.  Remove Casing - 2 1/4" 1.00 LF @ 0.61 = 0.61 

131b.  Casing - 2 1/4" 1.00 LF @ 2.15 = 2.15 

132a.  Remove Shelving - wire (vinyl coated) 1.00 LF @ 3.96 = 3.96 

132b.  Shelving - wire (vinyl coated) 1.00 LF @ 10.52 = 10.52 

133a. Remove Door opening (jamb & casing) - 32"to36"wide - paint 
grade 

1.00 EA @ 7.63 = 7.63 

133b.  Door opening (jamb & casing) - 32"to36"wide - paint grade 1.00 EA @ 156.84 = 156.84 
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Standard/Economy Grade Pricelist 

Items 

CONTINUED - FRM_Framing & Rough Carpentry 

DESCRIPTION QNTY UNIT COST TOTAL 
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CONTINUED - FNC_Finish Carpentry 
 

DESCRIPTION  QNTY UNIT COST TOTAL 

134a. Remove Door opening (jamb & casing) - 36"to60"wide - paint 
grade 

1.00 EA @ 7.63 = 7.63 

134b.  Door opening (jamb & casing) - 36"to60"wide - paint grade 1.00 EA @ 186.05 = 186.05 

135a. Remove Door opening (jamb & casing) - 60" or wider - paint 
grade 

1.00 EA @ 7.63 = 7.63 

135b.  Door opening (jamb & casing) - 60" or wider - paint grade 1.00 EA @ 215.32 = 215.32 

136a.  Remove Handrail - round / oval - softwood - wall mounted 1.00 LF @ 0.98 = 0.98 

136b.  Handrail - round / oval - softwood - wall mounted 1.00 LF @ 10.48 = 10.48 

137.  Base shoe 1.00 LF @ 1.35 = 1.35 

138a.  Remove Window sill 1.00 LF @ 0.85 = 0.85 

138b.  Window sill 1.00 LF @ 2.97 = 2.97 

139a.  Remove Stair Skirt/Apron - wall side - paint grade 1.00 LF @ 2.85 = 2.85 

139b.  Stair Skirt/Apron - wall side - paint grade 1.00 LF @ 15.36 = 15.36 

140a.  Remove Window stool & apron 1.00 LF @ 0.92 = 0.92 

140b.  Window stool & apron 1.00 LF @ 7.81 = 7.81 

 

FNH_Finish Hardware  

DESCRIPTION  QNTY UNIT COST TOTAL 

141. Bath accessory - Standard grade - towel bar, towel ring or toilet 
paper holder 

1.00 EA @ 20.03 = 20.03 

142. Deadbolt - Standard grade 1.00 EA @ 35.43 = 35.43 

143. Door lockset & deadbolt - exterior - Standard grade 1.00 EA @ 58.63 = 58.63 

144. Door knob - interior - Standard grade 1.00 EA @ 33.76 = 33.76 

145. Door stop - spring stop - mounted on baseboard 1.00 EA @ 7.62 = 7.62 

146. Pocket door hardware 1.00 EA @ 97.15 = 97.15 

147. Pocket door latch 1.00 EA @ 26.11 = 26.11 

148. Sliding patio door handle 1.00 EA @ 41.89 = 41.89 

149. Shower curtain rod 1.00 EA @ 31.26 = 31.26 

150. Door threshold, aluminum - REPLACE ONLY 1.00 LF @ 17.67 = 17.67 

151a Remove Door weather stripping 1.00 EA @ 15.17 = 15.17 

151b.  Door weather stripping 1.00 EA @ 30.36 = 30.36 
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FPL_Fireplaces 
 

DESCRIPTION  QNTY UNIT COST TOTAL 

152a.  Remove Fireplace Insert 1.00 EA @ 364.14 = 364.14 

152b.  Fireplace Insert 1.00 EA @ 2,790.42 = 2,790.42 

153a.  Remove Fireplace gas log set - 18" to 24" 1.00 EA @ 36.41 = 36.41 

153b.  Fireplace gas log set - 18" to 24" 1.00 EA @ 426.23 = 426.23 

 
154.  Fireplace gas log set - Detach & reset 

1.00 EA @ 110.90 = 110.90 

155.  Fireplace hearth - tile 1.00 SF @ 14.92 = 14.92 

156a.  Remove Fireplace screen - Standard grade 1.00 EA @ 9.58 = 9.58 

156b.  Fireplace screen - Standard grade 1.00 EA @ 101.93 = 101.93 

157.  Single wall flue adapter black 1.00 LF @ 33.18 = 33.18 

  

FRM_Framing & Rough Carpentry  

DESCRIPTION  QNTY UNIT COST TOTAL 

158a.  Remove 1" x 10" lumber (.83 BF per LF) 1.00 LF @ 1.23 = 1.23 

158b.  1" x 10" lumber (.83 BF per LF) 1.00 LF @ 4.15 = 4.15 

159a.  Remove 1" x 12" lumber (1 BF per LF) 1.00 LF @ 1.37 = 1.37 

159b.  1" x 12" lumber (1 BF per LF) 1.00 LF @ 4.94 = 4.94 

160a.  Remove 1" x 2" lumber (.167 BF per LF) 1.00 LF @ 1.04 = 1.04 

160b.  1" x 2" lumber (.167 BF per LF) 1.00 LF @ 2.01 = 2.01 

161a.  Remove 1" x 3" lumber (.25 BF per LF) 1.00 LF @ 1.15 = 1.15 

161b.  1" x 3" lumber (.25 BF per LF) 1.00 LF @ 2.30 = 2.30 

162a.  Remove 1" x 4" lumber (.333 BF per LF) 1.00 LF @ 1.15 = 1.15 

162b.  1" x 4" lumber (.333 BF per LF) 1.00 LF @ 2.41 = 2.41 

163a.  Remove 1" x 6" lumber (.5 BF per LF) 1.00 LF @ 1.15 = 1.15 

163b.  1" x 6" lumber (.5 BF per LF) 1.00 LF @ 3.09 = 3.09 

164a.  Remove 1" x 8" lumber (.667 BF per LF) 1.00 LF @ 1.21 = 1.21 

164b.  1" x 8" lumber (.667 BF per LF) 1.00 LF @ 3.76 = 3.76 

165a.  Remove 2" x 10" lumber - treated (1.67 BF per LF) 1.00 LF @ 1.15 = 1.15 

165b.  2" x 10" lumber - treated (1.67 BF per LF) 1.00 LF @ 4.27 = 4.27 

166a.  Remove 2" x 10" lumber (1.67 BF per LF) 1.00 LF @ 1.15 = 1.15 

166b.  2" x 10" lumber (1.67 BF per LF) 1.00 LF @ 3.63 = 3.63 

167.  2" x 10" x 8' #2 treated pine (material only) 1.00 EA @ 16.16 = 16.16 

168a.  Remove 2" x 12" lumber - treated (2 BF per LF) 1.00 LF @ 1.33 = 1.33 

168b.  2" x 12" lumber - treated (2 BF per LF) 1.00 LF @ 5.36 = 5.36 

169a.  Remove 2" x 12" lumber (2 BF per LF) 1.00 LF @ 1.33 = 1.33 

169b.  2" x 12" lumber (2 BF per LF) 1.00 LF @ 4.44 = 4.44 
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170a.  Remove 2" x 2" lumber - treated (.33 BF per LF) 1.00 LF @ 0.66 = 0.66 

170b.  2" x 2" lumber - treated (.33 BF per LF) 1.00 LF @ 2.27 = 2.27 

171.  2" x 2" x 8' #2 treated pine (material only) 1.00 EA @ 3.92 = 3.92 

172a.  Remove 2" x 3" lumber (.5 BF per LF) 1.00 LF @ 0.66 = 0.66 

172b.  2" x 3" lumber (.5 BF per LF) 1.00 LF @ 2.33 = 2.33 
173a.  Remove 2" x 4" lumber - treated (.667 BF per LF) 1.00 LF @ 0.66 = 0.66 
173b.  2" x 4" lumber - treated (.667 BF per LF) 1.00 LF @ 2.89 = 2.89 

174a.  Remove 2" x 4" lumber (.667 BF per LF) 1.00 LF @ 0.66 = 0.66 

174b.  2" x 4" lumber (.667 BF per LF) 1.00 LF @ 2.76 = 2.76 

175a.  Remove 2" x 6" lumber - treated (1 BF per LF) 1.00 LF @ 0.73 = 0.73 

175b.  2" x 6" lumber - treated (1 BF per LF) 1.00 LF @ 3.27 = 3.27 

176a.  Remove 2" x 6" lumber (1 BF per LF) 1.00 LF @ 0.73 = 0.73 

176b.  2" x 6" lumber (1 BF per LF) 1.00 LF @ 2.96 = 2.96 

177.  2" x 6" x 18' #2 treated pine (material only) 1.00 EA @ 22.66 = 22.66 

178.  2" x 6" x 8' #2 treated pine (material only) 1.00 EA @ 9.97 = 9.97 

179a.  Remove 2" x 8" lumber - treated (1.33 BF per LF) 1.00 LF @ 0.99 = 0.99 

179b.  2" x 8" lumber - treated (1.33 BF per LF) 1.00 LF @ 3.70 = 3.70 

180a.  Remove 2" x 8" lumber (1.33 BF per LF) 1.00 LF @ 0.99 = 0.99 

180b.  2" x 8" lumber (1.33 BF per LF) 1.00 LF @ 3.25 = 3.25 

181a.  Remove 4" x 4" square wood post (1.33 BF per LF) 1.00 LF @ 1.90 = 1.90 

181b.  4" x 4" square wood post (1.33 BF per LF) 1.00 LF @ 5.53 = 5.53 

182a.  Remove 4" x 4" wood post - treated (1.33 BF per LF) 1.00 LF @ 1.90 = 1.90 

182b.  4" x 4" wood post - treated (1.33 BF per LF) 1.00 LF @ 6.58 = 6.58 

183.  4" x 4" x 8' - treated lumber post - material only 1.00 EA @ 26.55 = 26.55 

184a.  Remove 6" softwood landing planking - Labor only (per SF) 1.00 SF @ 2.42 = 2.42 

184b.  6" softwood landing planking - Labor only (per SF) 1.00 SF @ 4.11 = 4.11 

185.  6" x 6" x 8' - treated lumber post - material only 1.00 EA @ 49.10 = 49.10 

186a.  Remove Beam - engineered strand lumber - 3 1/2" x 11 7/8" 1.00 LF @ 6.17 = 6.17 

186b.  Beam - engineered strand lumber - 3 1/2" x 11 7/8" 1.00 LF @ 18.43 = 18.43 

187a.  Remove Beam - engineered strand lumber - 3 1/2" x 9 1/2" 1.00 LF @ 5.87 = 5.87 

187b.  Beam - engineered strand lumber - 3 1/2" x 9 1/2" 1.00 LF @ 17.34 = 17.34 

188a.  Remove Beam - microlam - 3 1/2" x 11 1/4" 1.00 LF @ 6.17 = 6.17 

188b.  Beam - microlam - 3 1/2" x 11 1/4" 1.00 LF @ 16.16 = 16.16 

189a.  Remove Beam - microlam - 3 1/2" x 7 1/4" 1.00 LF @ 5.57 = 5.57 

189b.  Beam - microlam - 3 1/2" x 7 1/4" 1.00 LF @ 12.63 = 12.63 

190a.  Remove Beam - microlam - 3 1/2" x 9 1/2" 1.00 LF @ 5.87 = 5.87 

190b.  Beam - microlam - 3 1/2" x 9 1/2" 1.00 LF @ 13.47 = 13.47 

191a. Remove Builder board - 1/2" (composition or fiberboard 
sheathing) 

1.00 SF @ 0.18 = 0.18 

191b.  Builder board - 1/2" (composition or fiberboard sheathing) 1.00 SF @ 1.66 = 1.66 

192a.  Remove Drilled bottom plate - 2" x 6" treated lumber 1.00 LF @ 6.39 = 6.39 
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192b.  Drilled bottom plate - 2" x 6" treated lumber 1.00 LF @ 3.76 = 3.76 

193a.  Remove Floor trusses - up to 16" deep 1.00 LF @ 1.02 = 1.02 

193b.  Floor trusses - up to 16" deep 1.00 LF @ 10.25 = 10.25 
194a.  Remove Framing hanger 1.00 EA @ 6.07 = 6.07 

194b. Framing hanger 1.00 EA @ 12.65 = 12.65 

195a. Remove Framing hanger - large 1.00 EA @ 6.07 = 6.07 

195b. Framing hanger - large 1.00 EA @ 14.22 = 14.22 

196a. Remove Framing strap - 24" long 1.00 EA @ 7.59 = 7.59 

196b. Framing strap - 24" long 1.00 EA @ 23.32 = 23.32 

197a. Remove Framing strap - 66" long 1.00 EA @ 11.38 = 11.38 

197b. Framing strap - 66" long 1.00 EA @ 53.20 = 53.20 

198a. Remove Framing/truss hurricane strap 1.00 EA @ 2.03 = 2.03 

198b. Framing/truss hurricane strap 1.00 EA @ 10.51 = 10.51 

199a. Remove Furring strip - 2" x 2" 1.00 SF @ 0.58 = 0.58 

199b. Furring strip - 2" x 2" 1.00 SF @ 1.30 = 1.30 

200a. Remove Furring strip - 2" x 2" - applied to concrete 1.00 SF @ 0.77 = 0.77 

200b. Furring strip - 2" x 2" - applied to concrete 1.00 SF @ 2.06 = 2.06 

201a. Remove I-joist - 12" deep - 3 1/2" flange 1.00 LF @ 1.37 = 1.37 

201b. I-joist - 12" deep - 3 1/2" flange 1.00 LF @ 6.81 = 6.81 

202a. Remove I-joist - 14" deep - 3 1/2" flange 1.00 LF @ 1.56 = 1.56 

202b. I-joist - 14" deep - 3 1/2" flange 1.00 LF @ 7.49 = 7.49 

203a. Remove I-joist - 16" deep - 3 1/2" flange 1.00 LF @ 1.56 = 1.56 

203b. I-joist - 16" deep - 3 1/2" flange 1.00 LF @ 9.01 = 9.01 

204a. Remove Joist - floor or ceiling - 2x10 - w/blocking - 16" oc 1.00 SF @ 1.23 = 1.23 

204b. Joist - floor or ceiling - 2x10 - w/blocking - 16" oc 1.00 SF @ 3.55 = 3.55 

205a. Remove Joist - floor or ceiling - 2x8 - w/blocking 1.00 LF @ 1.15 = 1.15 

205b. Joist - floor or ceiling - 2x8 - w/blocking 1.00 LF @ 3.15 = 3.15 

206a. Remove Joist bridging tie 1.00 EA @ 2.28 = 2.28 

206b. Joist bridging tie 1.00 EA @ 4.08 = 4.08 

207a. Remove Labor to frame 2" x 4" load bearing wall - 16" oc 1.00 SF @ 0.26 = 0.26 

207b. Labor to frame 2" x 4" load bearing wall - 16" oc 1.00 SF @ 1.59 = 1.59 

208a. Remove Labor to install joist - floor or ceiling - 2x10 1.00 LF @ 1.31 = 1.31 

208b. Labor to install joist - floor or ceiling - 2x10 1.00 LF @ 2.12 = 2.12 

209a. Remove Landing hand rail/guard rail - Labor only 1.00 LF @ 1.37 = 1.37 

209b. Landing hand rail/guard rail - Labor only 1.00 LF @ 21.11 = 21.11 

210a. Remove Metal sway brace 1.00 EA @ 11.38 = 11.38 

210b. Metal sway brace 1.00 EA @ 37.00 = 37.00 

211a. Remove Scissor truss - 4/12 slope 1.00 LF @ 1.82 = 1.82 

211b. Scissor truss - 4/12 slope 1.00 LF @ 9.82 = 9.82 

212.  Sheathing - additional cost for H-clips 1.00 SF @ 0.08 = 0.08 

213a.  Remove Sheathing - foil faced foam - 1/2" 1.00 SF @ 0.35 = 0.35 
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213b.  Sheathing - foil faced foam - 1/2" 1.00 SF @ 1.35 = 1.35 

214a.  Remove Sheathing - OSB - 1/2" 1.00 SF @ 0.68 = 0.68 

214b.  Sheathing - OSB - 1/2" 1.00 SF @ 1.91 = 1.91 

215a.  Remove Sheathing - OSB - 3/4" - tongue and groove 1.00 SF @ 1.64 = 1.64 

215b.  Sheathing - OSB - 3/4" - tongue and groove 1.00 SF @ 2.79 = 2.79 

216a.  Remove Sheathing - plywood - 1/2" CDX 1.00 SF @ 0.68 = 0.68 

216b.  Sheathing - plywood - 1/2" CDX 1.00 SF @ 2.37 = 2.37 

217a.  Remove Sheathing - plywood - 1/2" CDX - fire-treated 1.00 SF @ 0.68 = 0.68 

217b.  Sheathing - plywood - 1/2" CDX - fire-treated 1.00 SF @ 2.91 = 2.91 

218a.  Remove Sheathing - plywood - 3/4" - tongue and groove 1.00 SF @ 1.64 = 1.64 

218b.  Sheathing - plywood - 3/4" - tongue and groove 1.00 SF @ 3.16 = 3.16 

219a.  Remove Sheathing - plywood - 3/4" CDX 1.00 SF @ 0.82 = 0.82 

219b.  Sheathing - plywood - 3/4" CDX 1.00 SF @ 2.85 = 2.85 

220a.  Remove Sheathing - plywood - 5/8" CDX 1.00 SF @ 0.68 = 0.68 

220b.  Sheathing - plywood - 5/8" CDX 1.00 SF @ 2.49 = 2.49 

221.  Sill seal foam - 6" 1.00 LF @ 0.35 = 0.35 

222a.  Remove Stud wall - 2" x 4" - 16" oc 1.00 SF @ 0.26 = 0.26 

222b.  Stud wall - 2" x 4" - 16" oc 1.00 SF @ 2.85 = 2.85 

223a.  Remove Stud wall - 2" x 4" x 8' - 16" oc 1.00 LF @ 2.09 = 2.09 

223b.  Stud wall - 2" x 4" x 8' - 16" oc 1.00 LF @ 22.02 = 22.02 

224a.  Remove Top plate - 2" x 4" 1.00 LF @ 0.73 = 0.73 

224b.  Top plate - 2" x 4" 1.00 LF @ 2.77 = 2.77 

225a.  Remove Top plate - 2" x 6" 1.00 LF @ 0.80 = 0.80 

225b.  Top plate - 2" x 6" 1.00 LF @ 2.97 = 2.97 

226.  Total Structural Repair Costs 1.00 EA @  0.00 

227a.  Remove Truss - 4/12 slope 1.00 LF @ 1.82 = 1.82 

227b.  Truss - 4/12 slope 1.00 LF @ 8.28 = 8.28 

228a.  Remove Underlayment - 1/2" particle board 1.00 SF @ 0.80 = 0.80 

228b.  Underlayment - 1/2" particle board 1.00 SF @ 1.88 = 1.88 

229a.  Remove Underlayment - 3/4" particle board 1.00 SF @ 0.80 = 0.80 

229b.  Underlayment - 3/4" particle board 1.00 SF @ 2.04 = 2.04 

230a.  Remove Wedge anchor bolt - 1/2" x 5 1/2" 1.00 EA @ 11.38 = 11.38 

230b.  Wedge anchor bolt - 1/2" x 5 1/2" 1.00 EA @ 11.74 = 11.74 

HMR_Hazardous Material Remediation 

DESCRIPTION QNTY UNIT COST TOTAL 
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CONTINUED - HMR_Hazardous Material Remediation 
 

DESCRIPTION QNTY UNIT COST TOTAL 
 

231. Add for personal protective equipment (hazardous cleanup) 1.00 EA @ 15.22 = 15.22 
232. Apply anti-microbial agent to the surface area 1.00 SF @ 0.35 = 0.35 

233. Apply asbestos fiber encapsulating compound 1.00 SF @ 1.16 = 1.16 

234. Asbestos test fee - full service survey - base fee 1.00 EA @ 467.00 = 467.00 

235. Asbestos test fee - full service survey - per sample 1.00 EA @ 34.17 = 34.17 

236. Asbestos test fee - self test (per sample) 1.00 EA @ 65.86 = 65.86 

237. Box and liner - used for hazardous waste cleanup - Large 1.00 EA @ 8.20 = 8.20 

238. Box and liner - used for hazardous waste cleanup - Medium 1.00 EA @ 4.08 = 4.08 

239. Box and liner - used for hazardous waste cleanup - Small 1.00 EA @ 3.07 = 3.07 

240. Hazardous Material Remediation (Bid Item) 1.00 EA @  0.00 

241. Hazardous waste hauling & disposal - (Bid Item) 1.00 EA @  0.00 

242. Hazardous Waste/Mold Cleaning- Supervisory/Admin- after hr 1.00 HR @ 123.87 = 123.87 

243. Hazardous Waste/Mold Cleaning- Supervisory/Admin- per hour 1.00 HR @ 82.50 = 82.50 

244. Hazardous Waste/Mold Cleaning Technician - after hours 1.00 HR @ 112.61 = 112.61 

245. Hazardous Waste/Mold Cleaning Technician - per hour 1.00 HR @ 75.00 = 75.00 

246. Hazardous Waste/Mold Remediation - Labor Minimum 1.00 EA @ 187.51 = 187.51 

247. HEPA Vacuuming - Detailed - (PER SF) 1.00 SF @ 0.96 = 0.96 

248. Plastic bag - used for hazardous waste cleanup - Large 1.00 EA @ 3.64 = 3.64 

249. Plastic bag - used for hazardous waste cleanup - Medium 1.00 EA @ 1.99 = 1.99 

250. Plastic bag - used for hazardous waste cleanup - Small 1.00 EA @ 1.20 = 1.20 

251. Plastic container - hazardous waste cleanup - 14 gl 1.00 EA @ 47.55 = 47.55 

252. Plastic container - hazardous waste cleanup - 30 gl 1.00 EA @ 56.05 = 56.05 

253. Plastic container - hazardous waste cleanup - 60 gl 1.00 EA @ 122.05 = 122.05 

254. Plastic container - hazardous waste cleanup - Large 1.00 EA @ 16.55 = 16.55 

255. Plastic container - hazardous waste cleanup - Medium 1.00 EA @ 9.90 = 9.90 

256. Plastic container - hazardous waste cleanup - Small 1.00 EA @ 6.94 = 6.94 

257. Protect - Cover with plastic - 6mil 1.00 SF @ 0.36 = 0.36 

258. Remove asbestos floor mastic (no haul off) 1.00 SF @ 4.35 = 4.35 

259. Scrape off asbestos acoustic (popcorn) texture-no haul off 1.00 SF @ 4.45 = 4.45 

260. Tear off asbestos acoustic ceiling tile (no haul off) 1.00 SF @ 4.01 = 4.01 

261. Tear off asbestos drywall (no haul off) 1.00 SF @ 1.76 = 1.76 

262. Tear off asbestos siding (no haul off) 1.00 SF @ 2.91 = 2.91 

263. Tear off rigid asbestos shingles (no haul off) 1.00 SQ @ 239.68 = 239.68 

264. Tear out asbestos vinyl floor covering (no haul off) 1.00 SF @ 3.54 = 3.54 

 

 

HVC_Heat, Vent, & Air Conditioning 
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DESCRIPTION QNTY UNIT COST TOTAL 
 

265a. Remove AC unit w/sleeve - through-wall/window - 12,000 BTU 1.00 EA @ 38.17 = 38.17 

265b. AC unit w/sleeve - through-wall/window - 12,000 BTU 1.00 EA @ 941.94 = 941.94 

266a. Remove AC unit w/sleeve - through-wall/window - 18,000 BTU 1.00 EA @ 38.17 = 38.17 

266b. AC unit w/sleeve - through-wall/window - 18,000 BTU 1.00 EA @ 1,086.30 = 1,086.30 

267a. Remove AC unit w/sleeve - through-wall/window - 5,000 BTU 1.00 EA @ 38.17 = 38.17 

267b. AC unit w/sleeve - through-wall/window - 5,000 BTU 1.00 EA @ 713.23 = 713.23 

268a. Remove AC unit w/sleeve - through-wall/window - 8,000 BTU 1.00 EA @ 38.17 = 38.17 

268b. AC unit w/sleeve - through-wall/window - 8,000 BTU 1.00 EA @ 847.45 = 847.45 

269a. Remove Air handler - with heat element and A/C coil - 2 ton 1.00 EA @ 82.76 = 82.76 

269b. Air handler - with heat element and A/C coil - 2 ton 1.00 EA @ 1,779.47 = 1,779.47 

270a. Remove Air handler - with heat element and A/C coil - 3 ton 1.00 EA @ 82.76 = 82.76 

270b. Air handler - with heat element and A/C coil - 3 ton 1.00 EA @ 1,985.96 = 1,985.96 

271a. Remove Air handler - with heat element and A/C coil - 4 ton 1.00 EA @ 82.76 = 82.76 

271b. Air handler - with heat element and A/C coil - 4 ton 1.00 EA @ 2,256.20 = 2,256.20 

272a. Remove Air handler - with heat element and A/C coil - 5 ton 1.00 EA @ 82.76 = 82.76 

272b. Air handler - with heat element and A/C coil - 5 ton 1.00 EA @ 2,435.34 = 2,435.34 

273a. Remove Central air - condenser unit - 2 ton - 14-15 SEER 1.00 EA @ 50.71 = 50.71 

273b. Central air - condenser unit - 2 ton - 14-15 SEER 1.00 EA @ 1,632.34 = 1,632.34 

274a. Remove Central air - condenser unit - 2.5 ton - 14-15 SEER 1.00 EA @ 50.71 = 50.71 

274b. Central air - condenser unit - 2.5 ton - 14-15 SEER 1.00 EA @ 1,677.50 = 1,677.50 

275a. Remove Central air - condenser unit - 3 ton - 14-15 SEER 1.00 EA @ 50.71 = 50.71 

275b. Central air - condenser unit - 3 ton - 14-15 SEER 1.00 EA @ 2,047.57 = 2,047.57 

276a. Remove Central air - condenser unit - 3.5 ton - 14-15 SEER 1.00 EA @ 50.71 = 50.71 

276b. Central air - condenser unit - 3.5 ton - 14-15 SEER 1.00 EA @ 2,119.62 = 2,119.62 

277a. Remove Central air - condenser unit - 4 ton - 14-15 SEER 1.00 EA @ 50.71 = 50.71 

277b. Central air - condenser unit - 4 ton - 14-15 SEER 1.00 EA @ 2,188.72 = 2,188.72 

278a. Remove Central air - condenser unit - 5 ton - 14-15 SEER 1.00 EA @ 50.71 = 50.71 

278b. Central air - condenser unit - 5 ton - 14-15 SEER 1.00 EA @ 2,803.57 = 2,803.57 

279.  Central air cond. system - recharge - 10lb refrigerant 1.00 EA @ 256.37 = 256.37 

280.  Central air cond. system - refrigerant evacuation 1.00 EA @ 146.88 = 146.88 

281a.  Remove Clothes dryer vent - installed 1.00 EA @ 6.11 = 6.11 

281b.  Clothes dryer vent - installed 1.00 EA @ 62.27 = 62.27 

282a.  Remove Clothes dryer vent cover 1.00 EA @ 4.55 = 4.55 

282b.  Clothes dryer vent cover 1.00 EA @ 33.51 = 33.51 

283a.  Remove Coil - 2 ton - cased 1.00 EA @ 68.97 = 68.97 

283b.  Coil - 2 ton - cased 1.00 EA @ 582.25 = 582.25 

284a.  Remove Coil - 3 ton - cased 1.00 EA @ 68.97 = 68.97 

284b.  Coil - 3 ton - cased 1.00 EA @ 636.25 = 636.25 

285a.  Remove Coil - 4 ton - cased 1.00 EA @ 68.97 = 68.97 

285b.  Coil - 4 ton - cased 1.00 EA @ 719.43 = 719.43 

286a.  Remove Coil - 5 ton - cased 1.00 EA @ 68.97 = 68.97 

286b.  Coil - 5 ton - cased 1.00 EA @ 838.23 = 838.23 

287a.  Remove Cold air return cover 1.00 EA @ 7.63 = 7.63 
287b.  Cold air return cover 1.00 EA @ 27.03 = 27.03 
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288a.  Remove Condensate drain line 1.00 EA @ 6.07 = 6.07 

288b.  Condensate drain line 1.00 EA @ 54.77 = 54.77 

289a.  Remove Condenser pad - 36" x 36" 1.00 EA @ 6.07 = 6.07 

289b.  Condenser pad - 36" x 36" 1.00 EA @ 72.36 = 72.36 

290a.  Remove Ductwork - flexible - insulated - 4" round 1.00 LF @ 0.92 = 0.92 

290b.  Ductwork - flexible - insulated - 4" round 1.00 LF @ 7.64 = 7.64 

291a.  Remove Ductwork - hot or cold air - 10" round 1.00 LF @ 1.83 = 1.83 

291b.  Ductwork - hot or cold air - 10" round 1.00 LF @ 19.85 = 19.85 

292a. Remove Ductwork - Mech. room - Plenum & Return air - 
Insulated 

1.00 EA @ 45.52 = 45.52 

292b.  Ductwork - Mech. room - Plenum & Return air - Insulated 1.00 EA @ 1,042.59 = 1,042.59 

293a.  Remove Ductwork - Mechanical room - Plenum & Return air 1.00 EA @ 45.52 = 45.52 

293b.  Ductwork - Mechanical room - Plenum & Return air 1.00 EA @ 946.80 = 946.80 

294a. Remove Ductwork system - hot or cold air - 1200 to 1599 SF 
home 

1.00 EA @ 551.72 = 551.72 

294b.  Ductwork system - hot or cold air - 1200 to 1599 SF home 1.00 EA @ 4,332.70 = 4,332.70 

295a. Remove Ductwork system - hot or cold air - 1600 to 2199 SF 
home 

1.00 EA @ 606.90 = 606.90 

295b.  Ductwork system - hot or cold air - 1600 to 2199 SF home 1.00 EA @ 5,295.78 = 5,295.78 

296a. Remove Ductwork system - hot or cold air - 2200 to 2500 SF 
home 

1.00 EA @ 674.33 = 674.33 

296b.  Ductwork system - hot or cold air - 2200 to 2500 SF home 1.00 EA @ 6,189.83 = 6,189.83 

297a.  Remove Ductwork system - hot or cold air - 901 to 1199 SF home 1.00 EA @ 505.75 = 505.75 

297b.  Ductwork system - hot or cold air - 901 to 1199 SF home 1.00 EA @ 3,343.15 = 3,343.15 

298a.  Remove Ductwork system - hot or cold air - up to 900 SF home 1.00 EA @ 455.17 = 455.17 

298b.  Ductwork system - hot or cold air - up to 900 SF home 1.00 EA @ 2,875.51 = 2,875.51 

299a.  Remove Emergency drip pan 1.00 EA @ 6.95 = 6.95 

299b.  Emergency drip pan 1.00 EA @ 36.90 = 36.90 

300a.  Remove Foundation vent - installed in masonry block/brick 1.00 EA @ 18.28 = 18.28 

300b.  Foundation vent - installed in masonry block/brick 1.00 EA @ 83.28 = 83.28 

301a.  Remove Furnace - floor - up to 50,000 BTU 1.00 EA @ 76.37 = 76.37 

301b.  Furnace - floor - up to 50,000 BTU 1.00 EA @ 1,686.99 = 1,686.99 

302a. Remove Furnace - horizontal or vertical - forced air - 100,000 
BTU 

1.00 EA @ 82.76 = 82.76 

302b.  Furnace - horizontal or vertical - forced air - 100,000 BTU 1.00 EA @ 2,480.81 = 2,480.81 

303a. Remove Furnace - horizontal or vertical - forced air - 48 - 75,000 
BTU 

1.00 EA @ 82.76 = 82.76 

303b.  Furnace - horizontal or vertical - forced air - 48 - 75,000 BTU 1.00 EA @ 1,894.87 = 1,894.87 

304a.  Remove Furnace - horizontal or vertical - forced air - 80,000 BTU 1.00 EA @ 82.76 = 82.76 
304b.  Furnace - horizontal or vertical - forced air - 80,000 BTU 1.00 EA @ 2,170.82 = 2,170.82 
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305a.  Remove Furnace vent - aluminum, 4" 1.00 LF @ 0.74 = 0.74 

305b.  Furnace vent - aluminum, 4" 1.00 LF @ 13.38 = 13.38 

306a.  Remove Furnace vent - double wall, 8" 1.00 LF @ 1.62 = 1.62 

306b.  Furnace vent - double wall, 8" 1.00 LF @ 45.06 = 45.06 

307.  Heat, Vent, & Air Conditioning - Minor repair 1.00 EA @ 239.16 = 239.16 

308a.  Remove Heat/AC register - Floor register 1.00 EA @ 1.69 = 1.69 

308b.  Heat/AC register - Floor register 1.00 EA @ 14.56 = 14.56 

309a.  Remove Heat/AC register - Mechanically attached 1.00 EA @ 3.04 = 3.04 

309b.  Heat/AC register - Mechanically attached 1.00 EA @ 21.77 = 21.77 

310a.  Remove Refrigerant lineset - 3/8" x 3/4" tubing - up to 30' 1.00 EA @ 17.07 = 17.07 

310b.  Refrigerant lineset - 3/8" x 3/4" tubing - up to 30' 1.00 EA @ 316.22 = 316.22 

311a.  Remove Thermostat - Standard grade 1.00 EA @ 6.75 = 6.75 

311b.  Thermostat - Standard grade 1.00 EA @ 80.55 = 80.55 

312a.  Remove Wall heater - blue flame vent-free - up to 30,000 BTU 1.00 EA @ 45.52 = 45.52 

312b.  Wall heater - blue flame vent-free - up to 30,000 BTU 1.00 EA @ 448.93 = 448.93 

 

 

 

INM_Insulation - Mechanical  

DESCRIPTION  QNTY UNIT COST TOTAL 

313a.  Remove Foam pipe insulation - 1" wall for 1" to 1 1/2" pipe 1.00 LF @ 0.83 = 0.83 

313b.  Foam pipe insulation - 1" wall for 1" to 1 1/2" pipe 1.00 LF @ 6.19 = 6.19 

314a.  Remove Foam pipe insulation - 1" wall for 1/8" to 3/4" pipe 1.00 LF @ 0.83 = 0.83 

314b.  Foam pipe insulation - 1" wall for 1/8" to 3/4" pipe 1.00 LF @ 4.89 = 4.89 

315a.  Remove Foam pipe insulation - 1" wall for 2" to 3" pipe 1.00 LF @ 0.83 = 0.83 

315b.  Foam pipe insulation - 1" wall for 2" to 3" pipe 1.00 LF @ 8.60 = 8.60 

316a.  Remove Foam pipe insulation - 1/2" wall for 1" to 1 1/2" pipe 1.00 LF @ 0.83 = 0.83 

316b.  Foam pipe insulation - 1/2" wall for 1" to 1 1/2" pipe 1.00 LF @ 4.08 = 4.08 

317a.  Remove Foam pipe insulation - 1/2" wall for 1/8" to 3/4" pipe 1.00 LF @ 0.83 = 0.83 

317b.  Foam pipe insulation - 1/2" wall for 1/8" to 3/4" pipe 1.00 LF @ 3.27 = 3.27 

318a.  Remove Foam pipe insulation - 1/2" wall for 2" to 3" pipe 1.00 LF @ 0.83 = 0.83 

318b.  Foam pipe insulation - 1/2" wall for 2" to 3" pipe 1.00 LF @ 5.48 = 5.48 

319a.  Remove Foam pipe insulation - 3/4" wall for 1" to 1 1/2" pipe 1.00 LF @ 0.83 = 0.83 

319b.  Foam pipe insulation - 3/4" wall for 1" to 1 1/2" pipe 1.00 LF @ 5.47 = 5.47 

320a.  Remove Foam pipe insulation - 3/4" wall for 1/8" to 3/4" pipe 1.00 LF @ 0.83 = 0.83 

320b.  Foam pipe insulation - 3/4" wall for 1/8" to 3/4" pipe 1.00 LF @ 4.04 = 4.04 
321a.  Remove Foam pipe insulation - 3/4" wall for 2" to 3" pipe 1.00 LF @ 0.83 = 0.83 
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CONTINUED - INM_Insulation - Mechanical 
 

 

 

DESCRIPTION  QNTY UNIT COST TOTAL 

321b.  Foam pipe insulation - 3/4" wall for 2" to 3" pipe 1.00 LF @ 6.85 = 6.85 

 

 

INS_Insulation  

DESCRIPTION  QNTY UNIT COST TOTAL 

322a.  Remove Baffle vent - foam 1.00 LF @ 0.31 = 0.31 

322b.  Baffle vent - foam 1.00 LF @ 1.07 = 1.07 

323a.  Remove Batt insulation - 4" - R13 - paper faced - walls 1.00 SF @ 0.29 = 0.29 

323b.  Batt insulation - 4" - R13 - paper faced - walls 1.00 SF @ 0.98 = 0.98 

324a.  Remove Batt insulation - 6" - R19 - paper faced - subfloors 1.00 SF @ 0.35 = 0.35 

324b.  Batt insulation - 6" - R19 - paper faced - subfloors 1.00 SF @ 1.22 = 1.22 

325a.  Remove Blown-in insulation - 12" depth - R30 - ceilings 1.00 SF @ 1.18 = 1.18 

325b.  Blown-in insulation - 12" depth - R30 - ceilings 1.00 SF @ 1.19 = 1.19 

326a.  Remove House wrap (air/moisture barrier) 1.00 SF @ 0.06 = 0.06 

326b.  House wrap (air/moisture barrier) 1.00 SF @ 0.27 = 0.27 

327a.  Remove Rigid foam insulation board - 1/2" 1.00 SF @ 0.38 = 0.38 

327b.  Rigid foam insulation board - 1/2" 1.00 SF @ 0.72 = 0.72 

328a.  Remove Rigid foam insulation board - 3/4" 1.00 SF @ 0.38 = 0.38 

328b.  Rigid foam insulation board - 3/4" 1.00 SF @ 0.83 = 0.83 

 

 

LAB_Labor Only 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

329.  Hazardous Waste/Mold Cleaning -Supervisory/Admin- per hour 1.00 HR @ 82.50 = 82.50 

330.  Hazardous Waste/Mold Cleaning Technician - per hour 1.00 HR @ 75.00 = 75.00 

 

LIT_Light Fixtures  

DESCRIPTION  QNTY UNIT COST TOTAL 

331a.  Remove Ceiling fan & light - Standard grade 1.00 EA @ 22.90 = 22.90 

331b.  Ceiling fan & light - Standard grade 1.00 EA @ 254.36 = 254.36 
332a.  Remove Exterior light fixture - Standard grade 1.00 EA @ 15.22 = 15.22 



PRICELIST_STNDRD_NF 11/12/20

21 Page: 

163 

Standard/Economy Grade Pricelist 

Items 

 

 Page 163 of 176  

 

 

CONTINUED - LIT_Light Fixtures 
 

 

DESCRIPTION  QNTY UNIT COST TOTAL 

332b.  Exterior light fixture - Standard grade 1.00 EA @ 72.14 = 72.14 
333a.  Remove Fluorescent light fixture - Standard grade 1.00 EA @ 16.91 = 16.91 

333b.  Fluorescent light fixture - Standard grade 1.00 EA @ 77.94 = 77.94 

334a.  Remove Light bar - 3 lights 1.00 EA @ 24.28 = 24.28 

334b.  Light bar - 3 lights 1.00 EA @ 74.14 = 74.14 

335.  Light bulb - Fluorescent tube - 4' soft white - mat. only 1.00 EA @ 6.81 = 6.81 

336.  Light bulb - Incand. small or medium globe - mat. only 1.00 EA @ 1.71 = 1.71 

337a.  Remove Light fixture - Standard grade 1.00 EA @ 10.11 = 10.11 

337b.  Light fixture - Standard grade 1.00 EA @ 51.92 = 51.92 

 

 

LND_Landscaping  

DESCRIPTION QNTY UNIT COST TOTAL 

338. Lawn - sod 1.00 SF @ 0.52 = 0.52 

339. Mulching - LEAD REMEDIATION USE ONLY 1.00 SF @ 0.51 = 0.51 

340. Mulching (per CY) - LEAD REMEDIATION USE ONLY 1.00 CY @ 65.67 = 65.67 

 

 

MAS_Masonry 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

341a.  Remove Brick veneer - Standard grade (i.e., concrete) 1.00 SF @ 2.76 = 2.76 

341b.  Brick veneer - Standard grade (i.e., concrete) 1.00 SF @ 14.53 = 14.53 

342.  Re-point masonry 1.00 SF @ 6.87 = 6.87 

 

 

MBL_Marble - Cultured or Natural  

DESCRIPTION  QNTY UNIT COST TOTAL 

343a.  Remove Vanity top - one sink - cultured marble 1.00 LF @ 1.62 = 1.62 

343b.  Vanity top - one sink - cultured marble 1.00 LF @ 79.45 = 79.45 

344a.  Remove Vanity top - two sinks - cultured marble 1.00 LF @ 1.62 = 1.62 

344b.  Vanity top - two sinks - cultured marble 1.00 LF @ 116.99 = 116.99 
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MPR_Moisture Protection  

DESCRIPTION  QNTY UNIT COST TOTAL 

345.  Caulking - acrylic 1.00 LF @ 2.26 = 2.26 

 

 

 

MSD_Mirrors & Shower Doors  

DESCRIPTION  QNTY UNIT COST TOTAL 

346a.  Remove Mirror - 1/8" plate glass - up to 6SF per sink 1.00 SF @ 0.34 = 0.34 

346b.  Mirror - 1/8" plate glass - up to 6SF per sink 1.00 SF @ 14.12 = 14.12 

 

 

 

ORI_Ornamental Iron  

DESCRIPTION  QNTY UNIT COST TOTAL 

347. Detach & Reset Ornamental iron - Security door - Detach & Reset 
only 

1.00 EA @ 92.31 = 92.31 

348.  Remove Ornamental iron - security grill - window - Remove Only 1.00 SF @ 3.04 = 3.04 

 

PLA_Interior Lath & Plaster  

DESCRIPTION  QNTY UNIT COST TOTAL 

349. Interior Plaster Repair - Min. Charge - Labor and Material - 
Minimum repair only up to 6 SF 

1.00 EA @ 547.27 = 547.27 

350.  Tear off plaster on wood lath 1.00 SF @ 1.97 = 1.97 

 

 

PLM_Plumbing 

DESCRIPTION 

 

QNTY 

 

UNIT COST 

 

TOTAL 

351. 504 Compliant Raised Toilet Seat - for use with standard toilet 1.00 EA @ 110.54 = 110.54 

352. 504 Roll-in Fiberglass Shower Unit with Overflow Barrier 62x33 1.00 EA @ 1,795.72 = 1,795.72 
353. 504 Roll-Under Wall Mounted Sink/Vaity with P-trap & Valve 1.00 EA @ 448.57 = 448.57 
Covers 
354. 504 Seat Height Elongated Toilet 1.00 EA @ 593.60 = 593.60 

355. 504 Wall/Hand Shower with Slide Bar 1.00 EA @ 311.19 = 311.19 

356. 504 Wall/Hand Shower with Slide Bar and Tub Faucet 1.00 EA @ 392.68 = 392.68 

357a.  Remove Angle stop valve 1.00 EA @ 6.07 = 6.07 
357b.  Angle stop valve 1.00 EA @ 35.19 = 35.19 
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358a.  Remove Bathtub - Standard grade 1.00 EA @ 91.03 = 91.03 

358b.  Bathtub - Standard grade 1.00 EA @ 755.62 = 755.62 

359a.  Remove Black pipe with fitting and hanger, 1" 1.00 LF @ 3.25 = 3.25 

359b.  Black pipe with fitting and hanger, 1" 1.00 LF @ 14.91 = 14.91 

360.  Dishwasher connection 1.00 EA @ 144.11 = 144.11 

361a. Remove Drain/Vent line - ABS pipe with fitting and hanger, 1- 
1/2" 

1.00 LF @ 1.31 = 1.31 

361b.  Drain/Vent line - ABS pipe with fitting and hanger, 1-1/2" 1.00 LF @ 9.01 = 9.01 

362a.  Remove Drain/Vent line - ABS pipe with fitting and hanger, 2" 1.00 LF @ 1.31 = 1.31 

362b.  Drain/Vent line - ABS pipe with fitting and hanger, 2" 1.00 LF @ 13.28 = 13.28 

363a.  Remove Drain/Vent line - ABS pipe with fitting and hanger, 3" 1.00 LF @ 1.46 = 1.46 

363b.  Drain/Vent line - ABS pipe with fitting and hanger, 3" 1.00 LF @ 16.18 = 16.18 

364a.  Remove Drain/Vent line - ABS pipe with fitting and hanger, 4" 1.00 LF @ 1.46 = 1.46 

364b.  Drain/Vent line - ABS pipe with fitting and hanger, 4" 1.00 LF @ 17.65 = 17.65 

365a.  Remove Drain/Vent line - ABS pipe with fitting and hanger, 6" 1.00 LF @ 1.62 = 1.62 

365b.  Drain/Vent line - ABS pipe with fitting and hanger, 6" 1.00 LF @ 29.44 = 29.44 

366a.  Remove Exterior faucet / hose bibb 1.00 EA @ 16.55 = 16.55 

366b.  Exterior faucet / hose bibb 1.00 EA @ 66.36 = 66.36 

367a.  Remove Fiberglass shower unit - Standard grade 1.00 EA @ 91.03 = 91.03 

367b.  Fiberglass shower unit - Standard grade 1.00 EA @ 775.16 = 775.16 

368a.  Remove Fiberglass tub & shower combination - Standard grade 1.00 EA @ 101.15 = 101.15 

368b.  Fiberglass tub & shower combination - Standard grade 1.00 EA @ 971.43 = 971.43 

369a.  Remove Fiberglass tub surround only - Standard grade 1.00 EA @ 45.52 = 45.52 

369b.  Fiberglass tub surround only - Standard grade 1.00 EA @ 373.17 = 373.17 

370a.  Remove Flexible gas tubing - CSST, 3/4" - per LF 1.00 LF @ 1.82 = 1.82 

370b.  Flexible gas tubing - CSST, 3/4" - per LF 1.00 LF @ 11.94 = 11.94 

371.  Natural gas service line 1.00 LF @ 10.50 = 10.50 

372a.  Remove Pedestal sink - Standard grade 1.00 EA @ 30.35 = 30.35 

372b.  Pedestal sink - Standard grade 1.00 EA @ 401.23 = 401.23 

373.  Plumber - per hour  2.5 hour max through change order 1.00 HR @ 115.47 = 115.47 

374a.  Remove Pressurized water tank - 40 gallons 1.00 EA @ 70.20 = 70.20 

374b.  Pressurized water tank - 40 gallons 1.00 EA @ 738.21 = 738.21 

375a.  Remove P-trap assembly - ABS (plastic) 1.00 EA @ 9.10 = 9.10 

375b.  P-trap assembly - ABS (plastic) 1.00 EA @ 62.87 = 62.87 

376.  Rough in plumbing - per fixture 1.00 EA @ 664.45 = 664.45 

377.  Rough in plumbing - per fixture - w/PEX - Branch system 1.00 EA @ 563.21 = 563.21 

378a.  Remove Sewage filtration/septic tank - 1000 gl. 1.00 EA @ 1,440.59 = 1,440.59 

378b.  Sewage filtration/septic tank - 1000 gl. 1.00 EA @ 2,686.70 = 2,686.70 
379a.  Remove Sewage filtration/septic tank - 1250 gl. 1.00 EA @ 1,614.12 = 1,614.12 
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379b.  Sewage filtration/septic tank - 1250 gl. 1.00 EA @ 3,081.94 = 3,081.94 

380a.  Remove Sewage filtration/septic tank - 1500 gl. 1.00 EA @ 1,670.52 = 1,670.52 

380b.  Sewage filtration/septic tank - 1500 gl. 1.00 EA @ 3,407.06 = 3,407.06 

381a.  Remove Sewage filtration/septic tank - 2000 gl. 1.00 EA @ 1,800.73 = 1,800.73 

381b.  Sewage filtration/septic tank - 2000 gl. 1.00 EA @ 4,547.53 = 4,547.53 

382.  Sewage filtration/septic tank - aerator pump 1.00 EA @ 466.64 = 466.64 

383.  Sewage filtration/septic tank - effluent pump 1.00 EA @ 480.92 = 480.92 

384a.  Remove Shower faucet - Standard grade 1.00 EA @ 22.77 = 22.77 

384b.  Shower faucet - Standard grade 1.00 EA @ 194.93 = 194.93 

385a.  Remove Sink - double - Standard grade 1.00 EA @ 24.28 = 24.28 

385b.  Sink - double - Standard grade 1.00 EA @ 296.53 = 296.53 

386a.  Remove Sink - single - Standard grade 1.00 EA @ 22.77 = 22.77 

386b.  Sink - single - Standard grade 1.00 EA @ 188.34 = 188.34 

387.  Sink faucet - Bathroom - Economy grade 1.00 EA @ 134.30 = 134.30 

388.  Sink faucet - Kitchen - Economy grade 1.00 EA @ 144.30 = 144.30 

389.  Sink strainer and drain assembly - 2" 1.00 EA @ 39.92 = 39.92 

390a.  Remove Toilet - Standard grade 1.00 EA @ 30.35 = 30.35 

390b.  Toilet - Standard grade 1.00 EA @ 397.65 = 397.65 

391a.  Remove Toilet flange 1.00 EA @ 53.55 = 53.55 

391b.  Toilet flange 1.00 EA @ 235.64 = 235.64 

392a.  Remove Toilet seat - Standard grade 1.00 EA @ 8.27 = 8.27 

392b.  Toilet seat - Standard grade 1.00 EA @ 40.33 = 40.33 

393a.  Remove Tub/shower faucet - Standard grade 1.00 EA @ 30.35 = 30.35 

393b.  Tub/shower faucet - Standard grade 1.00 EA @ 264.11 = 264.11 

394a.  Remove Washing machine outlet box with valves 1.00 EA @ 33.10 = 33.10 

394b.  Washing machine outlet box with valves 1.00 EA @ 241.19 = 241.19 

395a.  Remove Water heater - 30 gallon - Electric - 9 yr 1.00 EA @ 70.20 = 70.20 

395b.  Water heater - 30 gallon - Electric - 9 yr 1.00 EA @ 937.02 = 937.02 

396a.  Remove Water heater - 30 gallon - Gas - 9 yr 1.00 EA @ 70.20 = 70.20 

396b.  Water heater - 30 gallon - Gas - 9 yr 1.00 EA @ 1,102.14 = 1,102.14 

397a.  Remove Water heater - 50 gallon - Electric - 9 yr 1.00 EA @ 70.20 = 70.20 

397b.  Water heater - 50 gallon - Electric - 9 yr 1.00 EA @ 1,085.09 = 1,085.09 

398a.  Remove Water heater - 50 gallon - Gas - 9 yr 1.00 EA @ 70.20 = 70.20 

398b.  Water heater - 50 gallon - Gas - 9 yr 1.00 EA @ 1,230.32 = 1,230.32 

399a.  Remove Water heater blanket 1.00 EA @ 7.59 = 7.59 

399b.  Water heater blanket 1.00 EA @ 52.13 = 52.13 

400a.  Remove Water heater overflow drain pan 1.00 EA @ 7.59 = 7.59 
400b.  Water heater overflow drain pan 1.00 EA @ 52.30 = 52.30 
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401a.  Remove Water supply line - copper with fitting and hanger, 1" 1.00 LF @ 1.66 = 1.66 

401b.  Water supply line - copper with fitting and hanger, 1" 1.00 LF @ 24.78 = 24.78 

402a.  Remove Water supply line - copper with fitting and hanger, 1/2" 1.00 LF @ 1.46 = 1.46 

402b.  Water supply line - copper with fitting and hanger, 1/2" 1.00 LF @ 17.47 = 17.47 

403a.  Remove Water supply line - copper with fitting and hanger, 1-1/2" 1.00 LF @ 1.90 = 1.90 

403b.  Water supply line - copper with fitting and hanger, 1-1/2" 1.00 LF @ 32.50 = 32.50 

404a.  Remove Water supply line - copper with fitting and hanger, 2" 1.00 LF @ 2.67 = 2.67 

404b.  Water supply line - copper with fitting and hanger, 2" 1.00 LF @ 44.84 = 44.84 

405a.  Remove Water supply line - copper with fitting and hanger, 3" 1.00 LF @ 3.04 = 3.04 

405b.  Water supply line - copper with fitting and hanger, 3" 1.00 LF @ 76.24 = 76.24 

406a.  Remove Water supply line - copper with fitting and hanger, 3/4" 1.00 LF @ 1.66 = 1.66 

406b.  Water supply line - copper with fitting and hanger, 3/4" 1.00 LF @ 20.36 = 20.36 

407a.  Remove Water supply line - copper with fitting and hanger, 3/8" 1.00 LF @ 1.46 = 1.46 

407b.  Water supply line - copper with fitting and hanger, 3/8" 1.00 LF @ 18.15 = 18.15 

408. Water supply line - PVC with fitting and hanger, 1" REPLACE ONLY 1.00 LF @ 14.83 = 14.83 

409a.  Remove Well pump - 5 HP - 150' deep 1.00 EA @ 382.25 = 382.25 

409b.  Well pump - 5 HP - 150' deep 1.00 EA @ 4,859.95 = 4,859.95 

410a.  Remove Well pump - submersible - 1/2 hp - pump w/motor 1.00 EA @ 572.25 = 572.25 

410b.  Well pump - submersible - 1/2 hp - pump w/motor 1.00 EA @ 1,194.66 = 1,194.66 

 

 

PNL_Paneling & Wood Wall Finishes  

DESCRIPTION  QNTY UNIT COST TOTAL 

411.  Remove Paneling - Standard grade - Removal 1.00 SF @ 0.37 = 0.37 

 

 

 

PNT_Painting 

DESCRIPTION 

 

QNTY 

 

UNIT COST 

 

TOTAL 

412. Exterior - paint two coats 1.00 SF @ 1.10 = 1.10 

413. Exterior - seal or prime then paint with two finish coats 1.00 SF @ 1.48 = 1.48 

414. Mask the surface area per square foot - plastic and tape - 4 mil 1.00 SF @ 0.23 = 0.23 

415. Paint the surface area - two coats 1.00 SF @ 0.93 = 0.93 
416. Paint aluminum awning 1.00 SF @ 0.90 = 0.90 
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417. Paint balustrade - two coats 1.00 LF @ 24.91 = 24.91 

418. Paint bifold door set - slab only - 2 coats (per side) 1.00 EA @ 47.63 = 47.63 

419. Paint boiler unit 1.00 EA @ 137.48 = 137.48 

420. Paint bypass door set - slab only - 2 coats (per side) 1.00 EA @ 46.07 = 46.07 

421. Paint cafe doors - pair - 2 coats (per side) 1.00 EA @ 29.41 = 29.41 

422. Paint casing - oversized - two coats 1.00 LF @ 1.50 = 1.50 

423. Paint concrete the surface area 1.00 SF @ 0.93 = 0.93 

424. Paint disappearing (folding) stairway/attic access ladder 1.00 EA @ 150.74 = 150.74 

425. Paint door slab only - 2 coats (per side) 1.00 EA @ 35.68 = 35.68 

426. Paint door/window trim & jamb - 2 coats (per side) 1.00 EA @ 29.95 = 29.95 

427. Paint door/window trim & jamb - Large - 2 coats (per side) 1.00 EA @ 35.25 = 35.25 

428. Paint French door slab only - 2 coats (per side) 1.00 EA @ 68.27 = 68.27 

429. Paint full louvered door slab only - 2 coats (per side) 1.00 EA @ 48.83 = 48.83 

430. Paint handrail - wall mounted 1.00 LF @ 1.09 = 1.09 

431. Paint masonry 1.00 SF @ 0.77 = 0.77 

432. Paint overhead door - 2 coats (per side) 1.00 EA @ 114.39 = 114.39 

433. Paint overhead door - Large - 2 coats (per side) 1.00 EA @ 164.81 = 164.81 

434. Paint plywood sheathing 1.00 SF @ 0.55 = 0.55 

435. Paint single bifold door - slab only - 2 coats (per side) 1.00 EA @ 28.99 = 28.99 

436. Paint stair skirt/apron 1.00 LF @ 5.54 = 5.54 

437. Paint wood patio door - 2 coats (per side) 1.00 EA @ 50.15 = 50.15 

438. Prime & paint breaker panel cover 1.00 EA @ 19.17 = 19.17 

439. Prime & paint cold air return (cover) 1.00 EA @ 16.14 = 16.14 

440. Prime & paint deck - 2 coats primer, 2 coats paint 1.00 SF @ 1.98 = 1.98 

441. Prime & paint door slab only - exterior (per side) 1.00 EA @ 43.24 = 43.24 

442. Prime & paint ext. railing - 1 coat primer, 1 coat paint 1.00 LF @ 9.22 = 9.22 

443. Prime & paint exterior fascia - wood, 4"- 6" wide 1.00 LF @ 1.61 = 1.61 

444. Prime & paint exterior fascia - wood, 6"- 8" wide 1.00 LF @ 2.01 = 2.01 

445. Prime & paint exterior soffit - exposed rafters 1.00 SF @ 2.95 = 2.95 

446. Prime & paint exterior soffit - wood 1.00 SF @ 2.10 = 2.10 

447. Prime & paint heat register 1.00 EA @ 10.04 = 10.04 

448. Prime & paint ornamental fence - per SF 1.00 SF @ 3.07 = 3.07 

449. Prime & paint ornamental iron grill 1.00 SF @ 2.32 = 2.32 

450. Prime & paint ornamental iron handrail, 36" to 42" high 1.00 LF @ 9.20 = 9.20 

451. Prime & paint radiator cover 1.00 EA @ 32.73 = 32.73 

452. Prime & paint radiator unit 1.00 EA @ 60.61 = 60.61 

453. Scrape the surface area & prep for paint 1.00 SF @ 0.61 = 0.61 
454. Seal & paint balustrade - three coats 1.00 LF @ 36.71 = 36.71 
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455. Seal & paint base shoe or quarter round 1.00 LF @ 0.77 = 0.77 

456. Seal & paint baseboard - two coats 1.00 LF @ 1.42 = 1.42 

457. Seal & paint baseboard w/cap &/or shoe - three coats 1.00 LF @ 2.33 = 2.33 

458. Seal & paint baseboard w/cap &/or shoe - two coats 1.00 LF @ 1.70 = 1.70 

459. Seal & paint bifold door set - slab only (per side) 1.00 EA @ 47.79 = 47.79 

460. Seal & paint cabinetry - lower - faces only 1.00 LF @ 19.74 = 19.74 

461. Seal & paint cabinetry - lower - inside and out 1.00 LF @ 37.86 = 37.86 

462. Seal & paint cabinetry - upper - faces only 1.00 LF @ 16.47 = 16.47 

463. Seal & paint cabinetry - upper - inside and out 1.00 LF @ 31.58 = 31.58 

464. Seal & paint casing - oversized - three coats 1.00 LF @ 2.21 = 2.21 

465. Seal & paint casing - three coats 1.00 LF @ 2.06 = 2.06 

466. Seal & paint casing - two coats 1.00 LF @ 1.44 = 1.44 

467. Seal & paint closet shelving 1.00 LF @ 8.63 = 8.63 

468. Seal & paint closet shelving - linen closet 1.00 EA @ 85.01 = 85.01 

469. Seal & paint closet shelving - single shelf 1.00 EA @ 49.42 = 49.42 

470. Seal & paint corbel - three coats 1.00 EA @ 26.29 = 26.29 

471. Seal & Paint cove molding - three coats 1.00 LF @ 1.41 = 1.41 

472. Seal & paint crown molding - three coats 1.00 LF @ 2.16 = 2.16 

473. Seal & paint crown molding, oversized - three coats 1.00 LF @ 2.26 = 2.26 

474. Seal & paint fireplace mantel 1.00 LF @ 4.92 = 4.92 

475. Seal & paint full height cabinetry - faces only 1.00 LF @ 21.66 = 21.66 

476. Seal & paint full height cabinetry - inside and out 1.00 LF @ 46.39 = 46.39 

477. Seal & paint paneling 1.00 SF @ 1.14 = 1.14 

478. Seal & paint single bifold door - slab only (per side) 1.00 EA @ 29.24 = 29.24 

479. Seal & paint stair riser - per side - per LF 1.00 LF @ 3.43 = 3.43 

480. Seal & paint stair skirt/apron (2 coats) 1.00 LF @ 6.73 = 6.73 

481. Seal & paint stair tread - per side - per LF 1.00 LF @ 5.13 = 5.13 

482. Seal & paint trim - two coats 1.00 LF @ 1.36 = 1.36 

483. Seal & paint vanity - faces only 1.00 LF @ 17.90 = 17.90 

484. Seal & paint vanity - inside and out 1.00 LF @ 35.80 = 35.80 

485. Seal & paint window sill 1.00 LF @ 2.44 = 2.44 

486. Seal & paint wood gable vent 1.00 EA @ 40.38 = 40.38 

487. Seal & paint wood shelving, 12"- 24" width 1.00 LF @ 4.30 = 4.30 

488. Seal & paint wood window (per side) 1.00 EA @ 52.99 = 52.99 

489. Seal & paint wood window (per side) - Extra large 1.00 EA @ 85.24 = 85.24 

490. Seal & paint wood window (per side) - Large 1.00 EA @ 70.49 = 70.49 

491. Seal & paint wood window (per side) - Small 1.00 EA @ 37.11 = 37.11 
492. Seal the surface area w/PVA primer - one coat 1.00 SF @ 0.58 = 0.58 
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493. Seal block with masonry sealer 1.00 SF @ 0.82 = 0.82 

494. Seal floor or ceiling joist system 1.00 SF @ 1.17 = 1.17 

495. Seal stud wall for odor control 1.00 SF @ 0.83 = 0.83 

496. Seal/Paint bypass door set - slab only- 2 coats (per side) 1.00 EA @ 43.31 = 43.31 

497. Seal/prime then paint the surface area twice (3 coats) 1.00 SF @ 1.24 = 1.24 

498. Stain - wood fence/gate 1.00 SF @ 0.84 = 0.84 

 

 

RFG_Roofing 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

499.  Remove 3 tab - 25 yr. - composition shingle roofing - incl. felt 1.00 SQ @ 64.63 = 64.63 

500.  3 tab - 25 yr. - composition shingle roofing (per SHINGLE) 1.00 EA @ 13.12 = 13.12 

501.  Add. layer of comp. shingles, remove & disp. - 3 tab 1.00 SQ @ 39.97 = 39.97 

502.  Add. layer of comp. shingles, remove & disp. - Laminated 1.00 SQ @ 41.67 = 41.67 

503.  Remove Additional charge for high roof (2 stories or greater) 1.00 SQ @ 6.42 = 6.42 

504.  Additional charge for high roof (2 stories or greater) 1.00 SQ @ 15.85 = 15.85 

505.  Remove Additional charge for steep roof - 10/12 - 12/12 slope 1.00 SQ @ 26.66 = 26.66 

506.  Additional charge for steep roof - 10/12 - 12/12 slope 1.00 SQ @ 56.38 = 56.38 

507.  Remove Additional charge for steep roof - 7/12 to 9/12 slope 1.00 SQ @ 16.97 = 16.97 

508.  Additional charge for steep roof - 7/12 to 9/12 slope 1.00 SQ @ 35.87 = 35.87 

509.  Remove Additional charge for steep roof greater than 12/12 slope 1.00 SQ @ 33.10 = 33.10 

510.  Additional charge for steep roof greater than 12/12 slope 1.00 SQ @ 71.30 = 71.30 

511.  Asphalt starter - universal starter course 1.00 LF @ 1.58 = 1.58 

512a. Remove Built-up 4 ply roofing - in place - Minimum repair only up 
to 250 SF (2.5 SQ) 

1.00 SQ @ 87.21 = 87.21 

512b. Built-up 4 ply roofing - in place - Minimum repair only up to 250 
SF (2.5 SQ) 

1.00 SQ @ 370.96 = 370.96 

513a.  Remove Chimney flashing - average (32" x 36") 1.00 EA @ 22.77 = 22.77 

513b.  Chimney flashing - average (32" x 36") 1.00 EA @ 331.22 = 331.22 

514a.  Remove Continuous ridge vent - shingle-over style 1.00 LF @ 1.02 = 1.02 

514b.  Continuous ridge vent - shingle-over style 1.00 LF @ 7.77 = 7.77 

515a.  Remove Drip edge 1.00 LF @ 0.40 = 0.40 

515b.  Drip edge 1.00 LF @ 2.35 = 2.35 

516. Elastomeric roof coating - Flat roof - Minimum repair only up to 
250 SF (2.5 SQ) 

1.00 SF @ 2.17 = 2.17 

517a.  Remove Exhaust cap - through roof - 6" to 8" 1.00 EA @ 10.91 = 10.91 
517b.  Exhaust cap - through roof - 6" to 8" 1.00 EA @ 75.20 = 75.20 



PRICELIST_STNDRD_NF 11/12/20

21 Page: 

171 

Standard/Economy Grade Pricelist 

Items 

CONTINUED - RFG_Roofing 

DESCRIPTION QNTY UNIT COST TOTAL 

 

 Page 171 of 176  

 

518a.  Remove Exhaust cap - through roof - up to 4" 1.00 EA @ 10.91 = 10.91 

518b.  Exhaust cap - through roof - up to 4" 1.00 EA @ 65.99 = 65.99 

519a.  Remove Flashing - pipe jack 1.00 EA @ 8.55 = 8.55 

519b.  Flashing - pipe jack 1.00 EA @ 39.49 = 39.49 

520a.  Remove Flashing, 14" wide 1.00 LF @ 0.71 = 0.71 

520b.  Flashing, 14" wide 1.00 LF @ 3.62 = 3.62 

521a.  Remove Flashing, 20" wide 1.00 LF @ 0.71 = 0.71 

521b.  Flashing, 20" wide 1.00 LF @ 3.96 = 3.96 

522.  Ice & water shield 1.00 SF @ 1.31 = 1.31 

523. Remove Laminated - comp. shingle rfg. - w/ felt - Minimum repair 
only up to 250 SF (2.5 SQ) 

1.00 SQ @ 66.33 = 66.33 

524. Laminated - comp. shingle rfg. - w/ felt - Minimum repair only up 
to 250 SF (2.5 SQ) 

1.00 SQ @ 231.57 = 231.57 

525a. Remove Metal roofing - Minimum repair only up to 250 SF (2.5 
SQ) 

1.00 SF @ 0.61 = 0.61 

525b.  Metal roofing - Minimum repair only up to 250 SF (2.5 SQ) 1.00 SF @ 5.59 = 5.59 

526a. Remove Modified bitumen roof - Minimum repair only up to 250 
SF (2.5 SQ) 

1.00 SQ @ 60.68 = 60.68 

526b. Modified bitumen roof - Minimum repair only up to 250 SF (2.5 
SQ) 

1.00 SQ @ 328.18 = 328.18 

527a.  Remove Ridge cap - composition shingles 1.00 LF @ 2.20 = 2.20 

527b.  Ridge cap - composition shingles 1.00 LF @ 3.65 = 3.65 

528a.  Remove Ridge cap - metal roofing 1.00 LF @ 2.60 = 2.60 

528b.  Ridge cap - metal roofing 1.00 LF @ 4.96 = 4.96 

529. Remove Roll roofing - 50% overlap - Minimum repair only up to 
250 SF (2.5 SQ) 

1.00 SQ @ 53.73 = 53.73 

530. Roll roofing - 50% overlap - Minimum repair only up to 250 SF (2. 5 
SQ) 

1.00 SQ @ 186.17 = 186.17 

531.  Remove Roll roofing - Minimum repair only up to 250 SF (2.5 SQ) 1.00 SQ @ 49.92 = 49.92 

532.  Roll roofing - Minimum repair only up to 250 SF (2.5 SQ) 1.00 SQ @ 99.17 = 99.17 

533a.  Remove Roof vent - off ridge type - 6' 1.00 EA @ 24.81 = 24.81 

533b.  Roof vent - off ridge type - 6' 1.00 EA @ 151.32 = 151.32 

534a.  Remove Roof vent - turbine type - Standard grade 1.00 EA @ 10.91 = 10.91 

534b.  Roof vent - turbine type - Standard grade 1.00 EA @ 86.99 = 86.99 

535a.  Remove Roof vent - turtle type - Metal 1.00 EA @ 10.91 = 10.91 

535b.  Roof vent - turtle type - Metal 1.00 EA @ 50.33 = 50.33 

536.  Roofing felt - 15 lb. 1.00 SQ @ 26.10 = 26.10 

537. Roofing Repair - Minimum Charge - Labor and Material - 
Minimum repair only of 3 tab 25 yr. composition shingles up to 33 SF 
(1/3 SQ) 

1.00 EA @ 445.50 = 445.50 

538a.  Remove Sheathing - radiant barrier - 1/2" - OSB 1.00 SF @ 0.68 = 0.68 
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538b.  Sheathing - radiant barrier - 1/2" - OSB 1.00 SF @ 2.41 = 2.41 

539.  Step flashing 1.00 LF @ 8.02 = 8.02 

540a.  Remove Valley metal 1.00 LF @ 0.71 = 0.71 

540b.  Valley metal 1.00 LF @ 4.89 = 4.89 

 

 

 

SDG_Siding 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

541a.  Remove Attic vent - gable end - metal - 30" x 30" 1.00 EA @ 10.11 = 10.11 

541b.  Attic vent - gable end - metal - 30" x 30" 1.00 EA @ 113.46 = 113.46 

542a.  Remove Attic vent - gable end - vinyl 1.00 EA @ 10.11 = 10.11 

542b.  Attic vent - gable end - vinyl 1.00 EA @ 129.85 = 129.85 

543.  Caulking - silicone 1.00 LF @ 2.70 = 2.70 

544a. Remove Fiber cement lap siding - 8" - Minimum repair only up to 
4' in height from base 

1.00 SF @ 0.52 = 0.52 

544b. Fiber cement lap siding - 8" - Minimum repair only up to 4' in 
height from base 

1.00 SF @ 4.48 = 4.48 

545a.  Remove House wrap (air/moisture barrier) 1.00 SF @ 0.06 = 0.06 

545b.  House wrap (air/moisture barrier) 1.00 SF @ 0.35 = 0.35 

546a.  Remove Metal inside corner post 1.00 LF @ 1.52 = 1.52 

546b.  Metal inside corner post 1.00 LF @ 4.57 = 4.57 

547a.  Remove Metal J trim 1.00 LF @ 1.27 = 1.27 

547b.  Metal J trim 1.00 LF @ 3.55 = 3.55 

548a.  Remove Metal outside corner post 1.00 LF @ 1.52 = 1.52 

548b.  Metal outside corner post 1.00 LF @ 6.58 = 6.58 

549a.  Remove Shutters - simulated wood (polystyrene) 1.00 EA @ 7.59 = 7.59 

549b.  Shutters - simulated wood (polystyrene) 1.00 EA @ 125.27 = 125.27 

550a. Remove Siding - aluminum (.019 thickness) - Standard grade - 
Minimum repair only up to 4' in height from base 

1.00 SF @ 0.57 = 0.57 

550b. Siding - aluminum (.019 thickness) - Standard grade - Minimum 
repair only up to 4' in height from base 

1.00 SF @ 6.77 = 6.77 

551a. Remove Siding - hardboard - lap pattern - 8" - Minimum repair 
only up to 4' in height from base 

1.00 SF @ 0.52 = 0.52 

551b. Siding - hardboard - lap pattern - 8" - Minimum repair only up to 
4' in height from base 

1.00 SF @ 4.17 = 4.17 

552a.  Remove Siding - hardboard panel - paint grade 1.00 SF @ 0.37 = 0.37 
552b.  Siding - hardboard panel - paint grade 1.00 SF @ 3.01 = 3.01 
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CONTINUED - SDG_Siding 
 

 

DESCRIPTION  QNTY UNIT COST TOTAL 

553a. Remove Siding - shiplap - pine or equal - Minimum repair only up 
to 4' in height from base 

1.00 SF @ 0.52 = 0.52 

553b. Siding - shiplap - pine or equal - Minimum repair only up to 4' in 
height from base 

1.00 SF @ 4.85 = 4.85 

554a.  Remove Siding - vinyl 1.00 SF @ 0.52 = 0.52 

554b.  Siding - vinyl 1.00 SF @ 4.08 = 4.08 

555a.  Remove Siding trim - 1" x 4" fiber cement trim board 1.00 LF @ 0.41 = 0.41 

555b.  Siding trim - 1" x 4" fiber cement trim board 1.00 LF @ 5.79 = 5.79 

 

 

 

SFG_Soffit, Fascia, & Gutter 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

556a.  Remove Soffit & fascia - metal - 2' overhang 1.00 LF @ 1.08 = 1.08 

556b.  Soffit & fascia - metal - 2' overhang 1.00 LF @ 15.40 = 15.40 

557a.  Remove Soffit & fascia - metal - 1' overhang 1.00 LF @ 1.02 = 1.02 

557b.  Soffit & fascia - metal - 1' overhang 1.00 LF @ 11.34 = 11.34 

558.  Soffit & Fascia - Labor Minimum 1.00 EA @ 256.73 = 256.73 

559a.  Remove Soffit - vinyl 1.00 SF @ 0.37 = 0.37 

559b.  Soffit - vinyl 1.00 SF @ 5.28 = 5.28 

560a.  Remove Soffit - metal 1.00 SF @ 0.37 = 0.37 

560b.  Soffit - metal 1.00 SF @ 6.22 = 6.22 

561a.  Remove Gutter / downspout - aluminum - up to 5" 1.00 LF @ 0.61 = 0.61 

561b.  Gutter / downspout - aluminum - up to 5" 1.00 LF @ 7.26 = 7.26 

562a.  Remove Fascia - vinyl coated aluminum - 4" to 6" 1.00 LF @ 0.41 = 0.41 

562b.  Fascia - vinyl coated aluminum - 4" to 6" 1.00 LF @ 5.00 = 5.00 

563a.  Remove Fascia - fiber cement - 6" 1.00 LF @ 0.41 = 0.41 

563b.  Fascia - fiber cement - 6" 1.00 LF @ 6.95 = 6.95 

 

 

SPE_Specialty Items  

DESCRIPTION QNTY UNIT COST TOTAL 

564. 504 ADA UFAS Compliant Ramp 2-4 Vertical Feet 1.00 EA @ 6,500.00 = 6,500.00 

565. 504 ADA UFAS Compliant Ramp 4-6 Vertical Feet 1.00 EA @ 12,000.00 = 12,000.00 

566. 504 Residential Vertical Platform Lift 1.00 EA @ 16,000.00 = 16,000.00 
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STR_Stairs 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

567a.  Remove Stair riser - hardwood - up to 4' 1.00 EA @ 4.14 = 4.14 

567b.  Stair riser - hardwood - up to 4' 1.00 EA @ 38.57 = 38.57 

568a.  Remove Stair stringer - softwood 1.00 LF @ 1.82 = 1.82 

568b.  Stair stringer - softwood 1.00 LF @ 6.71 = 6.71 

569a.  Remove Stair stringer - treated softwood 1.00 LF @ 1.82 = 1.82 

569b.  Stair stringer - treated softwood 1.00 LF @ 7.25 = 7.25 

570a.  Remove Stair tread - hardwood - up to 4' 1.00 EA @ 11.38 = 11.38 

570b.  Stair tread - hardwood - up to 4' 1.00 EA @ 73.91 = 73.91 

571a.  Remove Stair tread - up to 4' 1.00 EA @ 6.07 = 6.07 

571b.  Stair tread - up to 4' 1.00 EA @ 20.73 = 20.73 

572a.  Remove Stairway - 3' wide (8' rise plus joist) 1.00 EA @ 227.59 = 227.59 

572b.  Stairway - 3' wide (8' rise plus joist) 1.00 EA @ 614.74 = 614.74 

573a.  Remove Stairway - 4' wide (8' rise plus joist) 1.00 EA @ 227.59 = 227.59 

573b.  Stairway - 4' wide (8' rise plus joist) 1.00 EA @ 799.03 = 799.03 

574a.  Remove Stairway - disappearing (folding) / attic access ladder 1.00 EA @ 26.01 = 26.01 

574b.  Stairway - disappearing (folding) / attic access ladder 1.00 EA @ 364.01 = 364.01 

575a.  Remove Stairway - stringers, treads & risers (per tread) 1.00 EA @ 18.21 = 18.21 

575b.  Stairway - stringers, treads & risers (per tread) 1.00 EA @ 68.57 = 68.57 

 

 

STU_Stucco & Exterior Plaster  

DESCRIPTION   QNTY UNIT COST TOTAL 

576.  Stucco - Fog coat  1.00 SF @ 1.19 = 1.19 

577. Stucco / Ext. Plaster Repair - Min. Charge - 
only up 4 sf @ 3/4 thick (one 25lb bag of mix) 

- Minimum repair 1.00 EA @ 265.27 = 265.27 

578a.  Remove Synthetic stucco repair  1.00 SF @ 0.92 = 0.92 

578b.  Synthetic stucco repair  1.00 SF @ 7.04 = 7.04 

 

 

 

TBA_Toilet & Bath Accessories  

DESCRIPTION  QNTY UNIT COST TOTAL 

579a.  Remove 504 Handicap grab bar - Stainless steel, 1 1/2" x 24" 1.00 EA @ 18.21 = 18.21 

579b.  504 Handicap grab bar - Stainless steel, 1 1/2" x 24" 1.00 EA @ 61.56 = 61.56 

580a.  Remove 504 Handicap grab bar - Stainless steel, 1 1/2" x 30" 1.00 EA @ 18.21 = 18.21 

580b.  504 Handicap grab bar - Stainless steel, 1 1/2" x 30" 1.00 EA @ 70.81 = 70.81 

581a.  Remove 504 Handicap grab bar - Stainless steel, 1 1/2" x 36" 1.00 EA @ 18.21 = 18.21 

581b.  504 Handicap grab bar - Stainless steel, 1 1/2" x 36" 1.00 EA @ 77.81 = 77.81 
582a.  Remove 504 Handicap grab bar - Stainless steel, 1 1/2" x 48" 1.00 EA @ 18.21 = 18.21 
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CONTINUED - TBA_Toilet & Bath Accessories 

 

 

DESCRIPTION  QNTY UNIT COST TOTAL 

582b.  504 Handicap grab bar - Stainless steel, 1 1/2" x 48" 1.00 EA @ 89.31 = 89.31 
583.  504 Shower bench 1.00 EA @ 467.49 = 467.49 

 

 

 

TCR_TRauma/Crime Scene Remediation  

DESCRIPTION  QNTY UNIT COST TOTAL 

584.  Add for personal protective equipment (hazardous cleanup) 1.00 EA @ 15.22 = 15.22 

 

 

 

TIL_TILE 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

585.  Remove Tile shower - 105 to 120 SF - Removal Only 1.00 EA @ 242.76 = 242.76 

586.  Remove Tile tub surround - up to 60 SF REMOVE ONLY 1.00 EA @ 145.43 = 145.43 

 

 

WDP_Windows - Sliding Patio Doors  

DESCRIPTION  QNTY UNIT COST TOTAL 

587a.  Remove 6-0 6-8 vinyl sliding patio door 1.00 EA @ 45.52 = 45.52 

587b.  6-0 6-8 vinyl sliding patio door 1.00 EA @ 923.71 = 923.71 

588a.  Remove 8-0 6-8 vinyl sliding patio door 1.00 EA @ 54.52 = 54.52 

588b.  8-0 6-8 vinyl sliding patio door 1.00 EA @ 1,345.66 = 1,345.66 

 

 

WDR_Window Reglazing & Repair  

DESCRIPTION QNTY UNIT COST TOTAL 

589. Reglaze window, 1 - 9 sf 1.00 EA @ 75.91 = 75.91 

590. Reglaze window, 10 - 16 sf 1.00 EA @ 134.97 = 134.97 

591. Reglaze window, 17 - 24 sf 1.00 EA @ 202.39 = 202.39 

592. Reglaze window, 25 - 30 sf 1.00 EA @ 253.15 = 253.15 
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WDV_Windows - Vinyl 

DESCRIPTION 

  

QNTY 

 

UNIT COST 

 

TOTAL 

593.  Additional charge for a retrofit window, 12-23 sf 1.00 EA @ 121.06 = 121.06 

594.  Additional charge for a retrofit window, 24-40 sf 1.00 EA @ 158.46 = 158.46 

595.  Additional charge for a retrofit window, 3-11 sf 1.00 EA @ 86.38 = 86.38 

596a.  Remove Vinyl window - double hung, 13-19 sf 1.00 EA @ 27.41 = 27.41 

596b.  Vinyl window - double hung, 13-19 sf 1.00 EA @ 367.64 = 367.64 

597a.  Remove Vinyl window - double hung, 20-28 sf 1.00 EA @ 27.41 = 27.41 

597b.  Vinyl window - double hung, 20-28 sf 1.00 EA @ 485.01 = 485.01 

598a.  Remove Vinyl window - double hung, 4-8 sf 1.00 EA @ 27.41 = 27.41 

598b.  Vinyl window - double hung, 4-8 sf 1.00 EA @ 281.92 = 281.92 

599a.  Remove Vinyl window - double hung, 9-12 sf 1.00 EA @ 27.41 = 27.41 

599b.  Vinyl window - double hung, 9-12 sf 1.00 EA @ 323.06 = 323.06 

 

 

 

WTR_Water Extraction & Remediation 

DESCRIPTION QNTY UNIT COST

 TOTAL 
 

600. Plastic container - hazardous material cleanup - Small 1.00 EA @ 6.94 = 6.94 

601. Plastic container - hazardous material cleanup - Medium 1.00 EA @ 9.90 = 9.90 

602. Plastic container - hazardous material cleanup - Large 1.00 EA @ 16.55 = 16.55 

603. Plastic container - hazardous material cleanup - 60 gl 1.00 EA @ 122.05 = 122.05 

604. Plastic container - hazardous material cleanup - 30 gl 1.00 EA @ 56.05 = 56.05 

605. Plastic container - hazardous material cleanup - 14 gl 1.00 EA @ 47.55 = 47.55 

606. Plastic bag - for hazardous material cleanup - Small 1.00 EA @ 1.20 = 1.20 

607. Plastic bag - for hazardous material cleanup - Medium 1.00 EA @ 1.99 = 1.99 

608. Plastic bag - for hazardous material cleanup - Large 1.00 EA @ 3.64 = 3.64 

609. Box and liner - for hazardous material cleanup - Small 1.00 EA @ 3.07 = 3.07 

610. Box and liner - for hazardous material cleanup - Medium 1.00 EA @ 4.08 = 4.08 

611. Box and liner - for hazardous material cleanup - Large 1.00 EA @ 8.20 = 8.20 

612. Add for personal protective equipment (hazardous cleanup) 1.00 EA @ 15.22 = 15.22 

 


